

PROJECT NO.:		DESCRIPTION:	MANAGER:
For Utility Owner:	Estimated Milestones		
PROJECT PLAN START			
UTIL. IMPACT REQUEST			
DESIGN INITIATION BEGIN			
P.I. MEETING			
PRD/MDE CONCEPT			
FINALIZED PLATS			
R/W ACQ. START			
SEMI-FINAL REVIEW			
R/W CLEAR			
PRD/MDE APPROVAL			
UTIL. RELOC. START			
FINAL REVIEW MEETING			
UTIL. RELOC. COMPL.			
AD DATE			
NTP			
<u>UTILITY ESTIMATES</u>		Describe the type and amount of facilities your company has within the project limits. (# of cables, pipes, conduit; sizes or voltages; etc.)	
COST			
DESIGN TIME			
CONSTRUCTION TIME		Are there any unique/special facilities or situations within the project which would require special attention? (CEV's, Sub-Stations, Transmission Towers, seasonal requirements, long lead times for outages, etc.)	

--	--