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AMTRAK and/or CONRAIL RAILROADS
 TC "CP - Amtrak and/or Conrail Railroads" 

Whenever a Contract requires bridge erection, demolition or other hoisting operations over the tracks of either of the above-named railroads, the Contractor shall be aware that the following information shall be submitted for approval to the Office of the Chief Engineer of that railroad.


(a)
Plan view showing locations of cranes, operating radii, with delivery or disposal location shown.


(b)
Crane rating sheets showing cranes to be adequate for 150 percent of the lift.  Crane and boom nomenclature shall be indicated.


(c)
Plans and computations showing weight of pick.


(d)
Location plan showing obstructions and indicating that the proposed swing is possible.


(e)
Data sheet listing number, type, size and arrangement of slings or other connecting equipment.  Include copies of catalog or information sheets of specialized equipment.


(f)
A complete procedure shall be included, indicating the order of lifts and any repositioning or rehitching of the crane or cranes.


(g)
Temporary support of any components or intermediate stages shall be shown.


(h)
A time schedule of the various stages shall be shown, as well as a schedule for the entire lifting procedure.


Additional information, other than that listed above, may be requested by the railroad and shall be provided by the Contractor.  All negotiations necessary to receive the railroad's approval of this phase of the work are between the Contractor and the railroad.


The Contractor shall furnish copies to the Administration's Engineer of all pertinent information as it pertains to agreements or approvals between the Contractor and the railroad that affects the Contract.


Authority to proceed with this phase of the schedule or operations will not be granted by the Engineer until a copy of the railroad's written approval has been furnished to the Engineer.


The cost to furnish the above data, required by the railroad, will not be measured for payment but will be incidental to the related pay items specified in the Contract Documents.
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