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TERMS AND CONDITIONS

 TC "SPI – TC-6.12 Structure Underclearances and Overhead Clearances" 
TC SECTION 6
RESTRICTIONS AND PERMITS
TC‑6.12 STRUCTURE UNDERCLEARANCES AND 
OVERHEAD CLEARANCES

This spec goes in all projects that may affect bridge underclearance
114
DELETE:  The last paragraph, “Resurfacing” 


in its entirety.

INSERT:  The following.

Resurfacing.  The minimum underclearances shall be maintained whenever resurfacing a roadway.  This may require grinding the existing pavement prior to placing the resurfacing material.  Immediately after completing the resurfacing operation and when the lane closures are still in the effect, the Contractor, in the presence of the Engineer, shall measure the minimum vertical underclearance.  The Engineer will submit results to the Office of Structures.  The cost of these measurements will be incidental to other pertinent items specified in the Contract Documents.  Whenever highway overpass bridges are in the general vicinity of a pedestrian bridge and the grinding is not required to maintain the specified clearances, the roadway under the pedestrian bridge shall be ground to provide a higher underclearance than the adjacent bridges.  This requirement will be waived whenever the Engineer contacts the District Engineer and the Office of Structures and determines that the grinding would have an adverse effect on drainage, utilities, etc.
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