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 303.03.05 240
Encasement ................................................................
 303.03.06 240 

Ends When Placed Askew .........................................
 303.03 239
Excavation .................................................................
 303.03.01 239 

Inspection and Acceptance .........................................
 303.03.12 241
Installation .................................................................
 303.03.03 240 

Joints ..........................................................................
 303.03.04 240
Relaying Existing .......................................................
 303.03.09 241
Removal of Existing ..................................................
 303.03.08 241

Curb 
Combination Curb and Gutter, Concrete ................... 602.03 521 

Depressed ..................................................................  602.03.01(d) 522
Hot Mix Asphalt ........................................................  602.03.02 523
Gutters, etc. Abutting Hot Mix Asphalt 

 Pavement ...............................................................
 504.03.15 477 

Openings, Concrete ....................................................
 602.03.01(e) 522
Removal of Concrete .................................................
 206.03 231

Curing
Concrete Structures, Duration ....................................  420.03.08 327
Concrete Structures, Methods .................................... 420.03.09 328
Plain and Reinforced Concrete Pavements ................  520.03.12 503
Portland Cement Concrete 

Pavement Repairs ..................................................
 522.03.11 513
Cutoff of Piling .............................................................
 410.03.10 292
Cutting and Bending Reinforcement ..........................
 421.03.03 335
Cutting and Boring of Timber Structures .................
 462.03.02 442
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D 

Dampproofing and Membrane Waterproofing 
Application of Dampproofing ...................................
 422.03.05 339
Application of Membrane Waterproofing .................
 422.03.06 340 

Storage of Materials ..................................................
 422.03.01 338 

Surface Preparation ................................................... 422.03.02 339

Day ................................................................................  GP-1.05 5
Damage 

Liquidated .................................................................
 GP-8.09 62 

Responsibility for Claims ..........................................
 GP-7.13 45
Responsibility for Utility ...........................................
 GP-7.17 47
Termination ............................................................... GP-8.08, 8.10 60, 62 


Debarment/Suspension ............................................... TC-2.05 92 

Deck Pouring Sequence ...............................................  420.03.04(c)3 316 
Defective 

Concrete Structure Work ...........................................
 420.03.18 332
Material and Workmanship for Metal Structures ...... 430.03.07 357 

Painting Work ...........................................................
 435.03.23, 436.03.24 379, 397 


Defective Work, Removal of .......................................
 GP-5.09 31 

Definition (Tie Bid) ......................................................
 GP-2.20 17
Definitions ....................................................................
 GP-1.05, TC-1.02 4, 82 

Delivery of Bids ...........................................................
 GP-2.08 11
Depositing Concrete Under Water .............................
 420.03.05 322
Detectable Warning Surfaces ......................................
 611, 925 542, 789

Detector Loops for Lighting and Signal Systems ......
 810.03.06 637 

Detours .........................................................................
 GP-7.07 42
Detour Roads, Payment for Construction 


and Removal of ........................................................
 104.02.04(d) 155
Developers, Steel Stud Shear ......................................
 431 370
Diameter of Holes for Timber Structures .................
 462.03.06 443
Differing Site Conditions ............................................
 GP-4.05 22
Direct Burial Cable .....................................................
 810.03.01 636
Discrepancies in the Contract Documents .................
 GP-5.03 28 

Disposition of Bid Security .........................................
 GP-2.11(b) 12
Disputes ........................................................................
 GP-5.15 35
Ditches 


Bleeder ......................................................................
 208.03.03 233
Concrete ....................................................................
 309 269
Riprap ........................................................................
 311 272
Trimming ..................................................................
 209 234

Drainage of Roadway During Construction ..............
 201.03.07 219 

Drainage Structures ....................................................
 305.03.05 247
Drains, Permanent Subgrade .....................................
 306.03.08 250
Drilled Holes in Existing Masonry .............................
 406 287
Driving Piles .................................................................
 410.03.06 289
Drilled Shafts (Caissons)..............................................
 412 298
 Geotechnical Engineer ...............................................
 412.03.03 299
 Shaft Installer .............................................................
 412.03.03 298
 Shaft Requirements ....................................................
 412.03.04 299
 Subfoundation Investigation ......................................
 412.03.01 298
Drums for Maintenance of Traffic .............................
 104.12 169
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E 

Earth Shoulders ........................................................... 601 521 

Elastomeric Bearing Pads ...........................................  432.03.04, 910.02 371, 706 

Electrical 


Cable and Wire .......................................................... 950.06 794 

Cable, Connectors, and Connector Kits ..................... 810, 950.14 636, 802 

Cable, Trenching and Backfilling .............................. 809 635 

Conduit and Fittings ..................................................  805 626 

Conduit Detector Tape ............................................... 950.11 796 

General Work and Testing ......................................... 820 646 

Grounding .................................................................. 804 624 

Handholes, Manholes, Pull and Junction Boxes ........ 811 638 

Service Equipment .....................................................  807 630 


Eliminated Items ..........................................................  TC-7.08 134 

Embankment and Subgrade


Adjacent to Structures ................................................ 204.02.03 227 

Benching ....................................................................  204.03.03 228 

Broken Pavement Material Used In ...........................  201.03.03 218 

Compaction ................................................................  204.03.04 228 

Foundation .................................................................  204.03.01 227 

Frozen Material .......................................................... 204.02.02 227 

Maintenance ...............................................................  204.03.08 229 

On Existing Pavement ............................................... 204.03.01(b) 227 

On Unstable Ground ..................................................  204.03.02(a) 228 

Placing and Spreading ............................................... 204.03.02 227 

Protection of Structures and Utilities ......................... 204.03.06 229 

Stability of Embankments .......................................... 204.03.05 229 

Subgrade Construction ............................................... 204.03.07 229 

Test Rolling ...............................................................  204.03.01(c) 227 


Emergency Filler for Concrete Pavement Repairs ...  522.03.12 513 

Emergency Filler for Hot Mix Asphalt Patches ........  505.03.05 484 

Emulsified Asphalt ......................................................  904.03 684 

Encased Conduit ..........................................................  805.03.09 627 

Encasement for Pipe ....................................................  303.03.06 240 

End Treatments for Traffic Barriers


Permanent ................................................................... 606 533 

Temporary ..................................................................  104.09 163 


End Walls, End Sections ............................................. 305 246 

Engineer .......................................................................  GP-1.03 2 

Engineers Office ........................................................... 103 141 

Enter and Exit at Interchanges or 


Public Use Crossovers .............................................  104.02.03(c) 151 

Epoxy Adhesives  


Bearing Pads ..............................................................  432.03.04, 921.04 371, 782 

Bridge Decks .............................................................  420.03.11, 921.04 330, 782 

Concrete Pavement Repairs ....................................... 522.02.04, 921.04 510, 782 

Grout .......................................................................... 902.11(d)(e) 677, 678 


Epoxy Coated Reinforcing Steel .................................. 465 450 

 Existing Reinforcing...................................................  421.03.07 337 


Repair and Touchup ................................................... 421.03.05, 465.03 336, 451

 Shipping, Handling, and Storage ................................  421.03.04 335 

Epoxy Protective Coatings for Concrete ....................  464, 917.01 448, 741 

Epoxy Protective Coatings for Metal, 

 Fusion Bonded .........................................................  465, 917.02 450, 742 
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Aggregate Base Course .............................................
 501.03.01 457 




 













 


 
Force Account Work .................................................
 GP-9.02 70
Hot Mix Asphalt Pavement .......................................
 504.03.01 468 
Latex Modified Concrete Overlay for Bridge Decks .
 426.03.01 347 

Moving and Storage ..................................................
 TC-6.01, 104.02.03(c) 106, 151 

Plain and Reinforced Concrete Pavements ................
 520.03.01 498 
Portland Cement Concrete Pavement Repairs ...........
 522.03.01 510 

Rental Equipment, Rental Rates ................................
 TC-7.03 (d) 125 

Soil-Cement Base Course ..........................................
 502.03.01 460 

Erection Plan, Metal Structures .................................
 430.03.27 366 
Erosion and Sediment Control ...................................
 308 253

Excavation .................................................................
 308.03.15, 308.03.16 261 

Fasteners for Soil Stabilization Matting .....................
 920.05.02 760 

Grading Unit ..............................................................
 101.01.01(e) 137 

Manager ....................................................................
 308.03.01, 308.03.03 256, 257 

Meetings ....................................................................
 308.03.06 259 
Plan ...........................................................................
 308.03.02 257 
Preconstruction Conference .......................................
 308.03.05 259 
Schedule ....................................................................
 308.03.04 258 
Soil Stabilization Matting, Installation ......................
 709 583 

Soil Stabilization Matting Products............................
 920.05.01 759 
Standards and Specifications .....................................
 308.01.02 253 

Escrow Accounts for Retained Funds ........................
 TC-7.05(4) 128 

Estimates ......................................................................
 TC-7.05(a) 127 

Excavation 


Beyond Specified Limits ...........................................
 201.03.08 220 
Borrow ......................................................................
 203 224
Borrow Pit Material ...................................................
 203.03.02 225 
Broken Pavement Material ........................................
 201.03.03 218 
Class 1 .......................................................................
 201.01.01 217 
Class 1-A ...................................................................
 201.01.01 217 
Class 2 .......................................................................
 201.01.01 217 
Class 3 ........................................................................
 402 280
Class 3 Excavation for Incidental Construction ........
 301 238 

Class 5, Channel or Stream Change ..........................
 202 223
Classification .............................................................
 201.01.01 217 
Coal Deposits ............................................................
 201.03.10 220 
Cross Section Method of Measurement .....................
 201.04.03 223 

Drainage of Roadway ................................................
 201.03.07 219 
Erosion and Sediment Control ...................................
 308.03.15, 308.03.16 261 

Finished .....................................................................
 201.03.08(a) 220 

Footings .....................................................................
 402.03.02, 402.03.03 281 

Frozen Material .........................................................
 201.03.05 219 
Gabions .....................................................................
 313 275
Grading Units ............................................................
 101.03.01, 201.03.01 138, 218 

Pile Foundations ........................................................
 402.03.03 281 
Pipe Culverts, Width of Trench for ...........................
 303.03.01 239 

Roadway ....................................................................
 201 217
Rock, Blasting and Presplitting .................................
 201.03.04 218 
Serrated Slopes ..........................................................
 201.03.06 219 
Structural Plate Pipe and Pipe Arch Culverts ............
 304.03.02 244 

Subfoundation Investigation ......................................
 419 305
Template Method of Measurement ............................
 201.04.02 222 

Test Pit ......................................................................
 205 230
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Underdrains and Subgrade Drains ............................. 306.03.01 249 

Unsuitable Material ................................................... 201.03.09 220 


Execution of Contract ..................................................  GP-3.04 20 

Existing 


Bridge Deck, Maintaining During Life of Contract ... 401 279 

Bridge Removal .........................................................  405.03.03 286 

Buildings, Removal and Disposal .............................. 102 140 

Ditches, Trimming .....................................................  209 234 

Masonry, Removal of ................................................ 207.03.01 232 

Pavement, Embankment Over ................................... 204.03.01(b) 227 

Pavement, Removal of ...............................................  206 231 

Regulatory, Warning, and Guide Signs ..................... 104.02.03(b) 150 

Roadway, Maintenance of ......................................... 104.02.03(a) 150 


Expansion Joints  
Concrete Pavements ................................................... 520.03.14(b) 505 

Conduit ...................................................................... 805 626 

Structures ................................................................... 460 438 


Explosives .....................................................................  201.03.04(b) 218 

Exposed Conduit ..........................................................  805.03.06 627 

External Vibration of Concrete ..................................  420.03.06(b) 324 


F 

Fabric Saturated with Asphalt ...................................  913.03 723 

Failure to Adequately Maintain Project ....................  TC-4.02 98 

Failure to Maintain Entire Project ............................. GP-5.12 33 

Falsework for Metal Structures ..................................  430.03.28 366 

Falsework Systems, Working Drawings for ..............  TC-4.01 95

Federal Participation ...................................................  GP-7.04 40 

Fence


Chain Link ................................................................. 607 536 

Temporary Orange Construction ...............................  104.20 180 

Within Right-of-Way ................................................. 101.03.03 138 


Fertilizers.......................................................................  920.03 756 

Fiberglass ......................................................................  907.01.01, 921.11 702, 786 

Fill, Tamped ................................................................. 210 234 

Filter Blanket, Aggregate ............................................  312.03.03 273 

Final Acceptance and Final Payment ......................... TC-7.06 130 

Final Clean Up ............................................................. GP-4.09 25 

Financial Disclosure ..................................................... GP-7.32 54 

Finishing 


Aggregate Base Courses ............................................  501.03.09 458 

Concrete Structures, Surfaces for ...............................  420.03.07 324 

Plain and Reinforced Concrete Pavements ................  520.03.09 502 

Portland Cement Concrete Pavement Repairs ...........  522.03.10 513 

Soil-Cement Base Course .......................................... 502.03.08 461 


Fire Hydrants ...............................................................  GP-7.06, GP-7.17 41, 47 

Flagger for Maintenance of Traffic ............................  104.15 171 

Flagging of Motor Vehicle Traffic ..............................  GP-7.09 43 

Flooding for Curing Concrete Structures ..................  420.03.09(a) 328 

Floodlighting 


Cleaning and Painting, for Payment ...........................  435.03.02, 436.03.03 376, 389 

401.04.01, 420.04.06 280, 334 

435.04, 436.04 380, 409 


Superstructure Placement .......................................... 420.03.04(c) 315 
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Flowable Backfill .......................................................... 314 276
Fly Ash

Flowable Backfill ......................................................
 314 276 

Portland Cement Concrete .........................................
 902.10 668
Pozzolans ..................................................................
 902.06.04 667 


Footings 
Elevations ..................................................................
 402.03.02 281 

Foundations ............................................................... 402.03.03 281

Force Account Work ................................................... TC-7.03 122
Forms 

Concrete Structures ...................................................
 420.03.02 308
Design Criteria ...........................................................
 420.03.02(a) 308
Forms Which Remain in Place ..................................
 420.03.02(g) 310
Plain and Reinforced Concrete Pavements ................
 520.03.04 499
Portland Cement Concrete Pavement Repairs ...........
 522.03.06 512 

Release Compounds ..................................................
 420.03.02(j), 902.08 312, 668 


Foundations 
Concrete Structures ...................................................
 420.03.04(a) 314
Embankment for ........................................................
 204.03.01 227
Hot Mix Asphalt Pavement .......................................
 504.03.03 470
Plain and Reinforced Concrete Pavements ................
 520.03.03 499
Seals ..........................................................................
 420.03.04(a) 314 

Traffic Signals, Highway Lighting and Signs ...........
 801 621 


Frozen Material in Embankments ............................. 201.03.05, 204.02.02 219, 227 

Furnished Topsoil ........................................................  920.01.04 750
Furnished Subsoil.........................................................  920.01.02 749
Fusion Bonded Epoxy Powder 

Coating for Steel ......................................................  465, 917.02 450, 742 
Fusion Bonded Polyester Coating for 

Metal Traffic Barriers .............................................  465, 917.03 450, 742 

 


 


 

 


 








G 

Gabions ........................................................................
 313 275
Galvanized Steel Beam Sign Posts .............................
 802 622
Gates .............................................................................
 914.04 725
General Electrical Work and Testing ........................
 820 646 

General, Maintenance of Traffic ................................
 104 147
General Provisions Controlling ..................................
 GP-4.02 22
Geosynthetic Stabilized Subgrade Using 


Graded Aggregate Base .......................................... 211 235
Geotextiles 

Classes .......................................................................  921.09 784
Gabions .....................................................................  313.03.02 275
Placement for Riprap Slope and

 Channel Protection ................................................
 312.03.02 273
Placement in Riprap Ditches .....................................
 311.03.02 272
Underdrains and Subgrade Drains .............................
 306.03.02 249

Glass Resin Composite Shield ....................................  410.03.13 293
Governing Order of Contract Documents ................. TC-3.01 93 

Graded Stabilized Aggregate Base Protection 

and Curing for Base Courses ..................................
 501.03.11 458
Grading Unit ................................................................
 101.01.01(e), 137 


201.03.01 227
Gray Iron Castings ......................................................
 909.04 705
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Grinding HMA Pavement ........................................... 509 493 

Grooving of Bridge Deck Slabs ...................................  420.03.07(d)(1) 326 

Grounding .................................................................... 804 624 

Grubbing ......................................................................  101.03.05 138 

Gypsum..........................................................................  920.02.04 754 


H 

Hammers, Pile ..............................................................  410.03.06 289 

Handholes and Manholes, Electrical ..........................  811.03.01 638 

Hardware, Metals for ..................................................  909.10 705 

Hardware for Traffic Barriers ...................................  918.03 747 

Hazardous Material .....................................................  TC-6.09 111 

Hazardous Waste from Cleaning and Painting ......... 435.03.36, 436.03.40 380, 408 

High Embankments, Grubbing ..................................  101.03.05(c) 138 

High Strength Bolts, Nuts and Washers ....................  430.03.16, 909.07 360, 705 

Holidays ........................................................................  TC-1.03 84 

Hot Mix Asphalt 


Abutting Shoulders .................................................... 504.03.16 477 

Bid Price Adjustment ................................................. 504.04.01, 504.04.02 478, 479 

Compaction.................................................................  504.03.06 471 

Curbs, Gutters, etc. .................................................... 504.03.15, 602.03.02 477, 523 

Control Strip ..............................................................  504.03.13 476 

Edge Dropoff ............................................................. 504.03.08 471 

Equipment ..................................................................  504.03.01 468 

Filling Cracks ............................................................ 510 495 

Foundation Preparation .............................................. 504.03.03 470 

Gap-Graded ............................................................... 506 486 

Grinding ..................................................................... 509 493 

Joints ..........................................................................  504.03.07 471 

Maintenance of Traffic, for ........................................  106 194 

Milling ....................................................................... 508 492 

Mixes .........................................................................  904.04 684 

Patches ....................................................................... 505 483 

Pavement Profile ........................................................ 504.03.17 477 

Pavement Surface Checks .......................................... 504.03.14 476 

Placement .................................................................. 504.03.05 470 

Plants .........................................................................  915.02 728 

Sampling and Testing for Density ............................. 504.03.10 472 

Sidewalk .................................................................... 603.03.02 526 

Tack Coat ...................................................................  504.03.04 470 

Tie-In ......................................................................... 504.03.09 472 

To Fill Depressions, Potholes, and Irregularities ....... 508.04.02, 509.04.01 493, 495 

Weather ...................................................................... 504.03.02 470 


Hydrated Lime .............................................................  921.03 782 

Hydraulic Cement, Blended ........................................  902.04 666 


I 


Identification of Structure ........................................... 495 453 

Identification of Paint System on Structure ..............  435.03.25, 436.03.26 379, 397 

Industrial Hygienist .....................................................  436.03.02(c) 386 

Infiltration Trenches ................................................... 315 277 

Inlets ............................................................................. 305 246 

Inlet Protection .............................................................  308.03.30 263
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Inspection of Metal Structures ...................................  430.03.20 364 

 GP-5.08 30 


 5.07 2, 30 


806 628 


Inspection of Work ......................................................
Inspectors .....................................................................  GP-1.03,
Installation 

Luminaires and Lamps ..............................................

Pipe Culverts .............................................................


In State Preference ......................................................

Insurance ......................................................................

Insurance, Liability .....................................................

Interchange and Crossovers .......................................

Internal Vibration of Concrete ...................................

Interpretation of Quantities in Bid ............................

Investigation, Subfoundation .....................................


L 

Land, Air and Water Pollution .................................. 
Landscaping 

Annuals and Bulbs Installation and Establishment .... 
 Brush Removal...........................................................

 Meadow Establishment .............................................

 Shrub Seeding ............................................................

 Soil Stablilization Matting .........................................


Temporary Seed and Temporary Mulch.....................

 Topsoil and Subsoil....................................................

 Tree Branch Pruning ..................................................

 Tree Felling................................................................

 Tree Fertilizing...........................................................

 Tree Root Pruning......................................................


Tree, Shrub, Perennial Installation, Establishment..... 
 Turfgrass Establishment.............................................


Turfgrass Sod Establishment......................................

 Wildflower Seeding ...................................................

Landscaping Materials ................................................

 Approved Cultivars ....................................................


Names and Naming....................................................

 Fertilizers ...................................................................


Marking and Staking Materials ..................................

 Mulches......................................................................

 Plant Materials ...........................................................

 Prohibited Weeds .......................................................

 Soil Amendments .......................................................

 Soil Stabilization Matting...........................................

 Soils ...........................................................................


Seed and Turfgrass Sod Standards .............................

Seed Testing and Sampling ........................................

SHA Seed Mixes........................................................

Standards for Seed Species ........................................


 Turfgrass Sod .............................................................

Water, Pesticides, and Adjuvants ...............................

Language ......................................................................
Late Payments ............................................................. 
Latex Modified Concrete Overlay for Bridge Decks 

Equipment .................................................................

Limitation of Operations ...........................................


824 


 303.03.03 240 

 GP-2.20 17 

 TC-5.01 100 

 GP-7.14 45 

 104.02.03(c) 151 

 420.03.06(a) 324 

 GP-2.03 8 


419 305 


GP-7.12 44 


711 603 

713 612 

707 566 

706 560 

709 583 

704 547 

701 544 

712 610 

714 614 

716 619 

715 617 

710 587 

705 550 

708 578 

707 566 

920 748


 920.06.04 765 

 920.06.01 762 

 920.03 756 


920.08 779 

920.04 758 


 920.07 775 

 920.06.02 763 

 920.02 754 


920.05 759 

920.01 748 

920.06 762 

920.06.05 765 


 920.06.07 775 

920.06.06 766 


 920.06.03 765 

 920.09 779 

 TC-1.01 81 


TC-7.07 133 


426.03.01 347 

426.03.08 353 


http:GP-1.03


INDEX


Item Section Page 

Placing and Finishing Concrete ................................. 426.03.05 352 

Proportioning and Mixing LMC Materials ................ 426.03.04, 902.13 352, 678 

Rate of Overlay .......................................................... 426.03.01 347 

Surface Preparation .................................................... 426.03.03 352 


Latex Modified Slurry Seal ......................................... 507 489 

Legal Relations and Responsibility to Public ............  GP-Section 7 39 

Liability, Personal of Public Officials ........................ GP-7.18 48 

Lighting Structures ......................................................  808, 950.07 634, 795 

Lighting Structures, Disposal/Relocate ...................... 823 651 

Lightweight Superstructure Concrete ....................... 425 345 

Limestone .....................................................................  920.02.01 754 

Limit of Disturbance ..................................................  101.01.01 137

Limitations of Operation .............................................  GP-8.05 58 

Linseed Oil Protective Coating for Concrete .............  420.03.12, 902.12 330, 678 

Liquid Membrane-Forming Compounds for 


Concrete Curing .......................................................  420.03.09(f), 328 

520.03.12(a) 503 


Liquidated Damages .................................................... GP-8.09 62 

Load and Speed Limitations .......................................  TC-6.02 106 

Load Restrictions ......................................................... GP-5.10, TC-6.13, 31, 114 


TC-6.14 115 

Load Test, Pile .............................................................. 411 295 

Loads on Concrete Structures ....................................  420.03.15 332 

Lock-Pin and Collar Fasteners ...................................  430.03.16 360 

Loop Detector ...............................................................  810.03.06 637 

Loop Detector Cable Sealing ......................................  815.03.02 641 

Low Embankments, Grubbing ...................................  101.03.05(b) 138 

Lowest Bidder, Determination of ............................... GP-2.19 16 

Luminaires and Lamps ...............................................  806, 950.12 628, 796 

Lump Sum Contracts .................................................. TC-7.05 127 


M 

Magnesium Chloride ................................................... 501.03.12, 921.02.02 459, 781 

Mailboxes ......................................................................  101.03.04 138 

Mailboxes, Maintained or Reset ................................. GP-7.06 41 

Maintaining Existing Bridge Deck ............................. 401 279 

Maintenance 


Aggregate Base Course .............................................. 501.03.13 459 

Soil-Cement Base Course .......................................... 502.03.13 462 


Maintenance of Existing Roadway .............................  104.02.03(a) 150 

Maintenance of Stream Flow ......................................  308.03.36 264 

Maintenance of Traffic ................................................ GP-7.10, 104 43, 147 


Aggregate .................................................................. 105 193 

Arrow Panel ...............................................................  104.07 159 

Barricades, Type I, II, and III ....................................  104.13 170 

Cones .........................................................................  104.14 170 

Contractor's Vehicles, Enter, Exit Legally .................  104.02.03(c) 151 

Drums ........................................................................  104.12 169 

Existing Regulatory, Warning, and Guide Signs ....... 104.02.03(b) 150 

Flagger .......................................................................  104.15 171 

General ...................................................................... 104 147 

Hot Mix Asphalt for ...................................................  106 194 

Portable Variable Message Sign ................................ 104.19 175 

Temporary Concrete Traffic Barrier ..........................  104.04 156 
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Temporary Crash Cushion Sand Filled 
 Plastic Barrels ........................................................
 104.10 165

Temporary Movable Type Concrete Traffic Barrier .
 104.17 173 

Temporary Pavement Markings ................................
 104.11 166 

Temporary Raised Pavement Markers .......................
 104.03 156
Temporary Traffic Barrier End Treatments ...............
 104.09 163 

Temporary Traffic Signs ...........................................
 104.08 161
Traffic Barrier W Beam ............................................
 104.05 157
Traffic Control Plan ..................................................
 104.01 148
Traffic Maintenance ..................................................
 104.02 150
Traffic Manager .........................................................
 104.18 174

Maintenance of Work During Construction .............
 GP-5.11 32 

Manager, Erosion and Sediment Control...................
 308.03.03 257
Manholes ......................................................................
 305 246
Markers, Tubular, for Maintenance of Traffic .........
 104.06 158 

Marking and Shipping, Metal Structures .................
 430.03.08 357
Marking , Handling, Shipping, and Storage,

Prestressed Concrete Beams and Slabs .................  440.03.19 422
Markings, Pavement 

Permanent ................................................................. 549 516
 Temporary .................................................................  104.11 166
Masonry 


Brick ..........................................................................
 463 445 

Cement ......................................................................
 902.05 666 

Drilled Holes .............................................................
 406 287
Miscellaneous Structures ...........................................
 305 246
Protection of Retained ...............................................
 207.03.03 232
Removal of Existing ..................................................
 207 232 


Materials Found on the Project ..................................
 TC-3.03 94
Material, Moving, and Storage ...................................
 104.02.03(c) 151
Materials Recycled/Rehandled ...................................
 TC-6.10 112
Measurement and Payment ........................................
 TC Section 7 116 

Meadow Establishment ................................................
 707 566

Application Rates .......................................................
 707.03.08 569
 Final Acceptance........................................................
 707.03.15 572
Meadow Seed .............................................................
 707.03.08, 570

920.06.06(d), (e) 769, 771 

Non-Selective Herbicide Application.........................
 707.03.04 568 

Nutrient Management Plan.........................................
 707.03.01(e) 567
Pesticide Application..................................................
 710.03.01(c) 567
Regional Areas ...........................................................
 705.03.01(a) 567
Seed Delivery, Weighing, Mixing..............................
 707.03.07 569
Seeding Schedule .......................................................
 707.03.02(a) 567
 Seeding Seasons.........................................................
 707.03.01(b) 567

Membrane for Waterproofing and Dampproofing .. 422, 913.04 338, 723 

Metal Railing ............................................................... 461 441
Metal Structures 

Abutting Joints ..........................................................
 430.03.22 365
Anchor Bolts .............................................................
 430.03.31 367
Bent Plates .................................................................
 430.03.26 365
Camber Diagram .......................................................
 430.03.14 359
Changes and Substitutions .........................................
 430.03.10 358 

Damaged or Defective Material ................................
 430.03.29 367
Defective Material and Workmanship .......................
 430.03.07 357
Erection Plan .............................................................
 430.03.27 366
Fabrication ................................................................
 430.03.11 358

826 


 


 


 

 

 

 

 


 

 


 


 


 

 


 

 

 


 

 

 


 

 

 

 


 

 

 

 

 

 


 


 

 

 

 


 

 

 

 




INDEX


Item Section Page 

Facilities for Shop Inspection .................................... 430.03.03 356 

Falsework .................................................................. 430.03.28 366 

High Strength Bolts and Lock-Pin 


and Collar Fasteners ............................................... 430.03.16 360 

Inspection of Fabricated Metal Structures .................  430.03.20 364 

Holes ..........................................................................  430.03.12 358 

Marking and Shipping ............................................... 430.03.08 357 

Match Marking ..........................................................  430.03.15 359 

Mill Orders ................................................................ 430.03.05 356 

Planing .......................................................................  430.03.21 364 

Reuse of Bolts and Nuts.............................................. 430.03.17(f) 362 

Shop Assembly ..........................................................  430.03.13 359 

Snug Tight ..................................................................  430.03.17(d) 361 

Storage of Material .................................................... 430.03.09 358 

Substitutes for Rolled Members .................................  430.01 355 

Testing ....................................................................... 430.03.06 357 

Turn of Nut Method.................................................... 430.03.17(e) 362 

Web Plates .................................................................  430.03.25 365 

Welding ..................................................................... 430.03.19 363 

Work Scheduling .......................................................  430.03.02 356 

Working Drawings ..................................................... TC-4.01, 430.03.01, 95, 356 


499 454 

Milling ........................................................................... 508 492 

Minor Irregularities or Informalities ......................... GP-2.15 14 

Minority Business Enterprise and Affirmative


Action ........................................................................  GP-7.29 52 

Miscellaneous Structures ............................................ 305 246 

Miscellaneous Protective Coating ...............................  917.01 741 

Mistakes in Bids ...........................................................  GP-2.14 13 

Mobilization ................................................................. 108 199 

Modification of Existing Signs ....................................  104.16 172 

Modify Existing Sign Messages ...................................  824 651 

Moisture and Dust Control Agents .............................  501.03.12 459 

Mortar for Grout .........................................................  902.11 677 

Mortar for Masonry ....................................................  903.06 682 

Mortar, Pneumatically Applied .................................. 423 341 

Moving of Equipment ..................................................  TC-6.01 106 

Mowing


Meadow Establishment and Wildflower Seeding ....... 707.03.05, 707.03.29 568, 576 

 Turfgrass Establishment .............................................  705.03.14 557 


Tractor and Hand Mowing, Payment.......................... 705.04.08, 707.04.05 559 

Mulches .........................................................................  920.04 758 


Composted Wood Chip Mulch ................................... 920.04.04 759 

Shredded Hardwood Bark Mulch ............................... 920.04.03 758 


 Straw Mulch ...............................................................  920.04.01 758 

 Wood Cellulose Fiber Mulch...................................... 920.04.02 758 

Mulching 

Additional Mulch........................................................  710.04.05 603

Annuals and Bulbs......................................................  710.03.13, 711.07.07 595 


 Application Equipment...............................................  704.03.02(b) 548 

Meadow Establishment and Wildflower Seeding ....... 707.03.11 571 


 Temporary Mulch.......................................................  704.03.03 549 

 Temporary Seed..........................................................  704.03.02(e) 549 


Planting Beds, Annuals and Bulbs.............................. 711.03.07,  595 

711.03.10(b) 606 
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Planting Pits, Trees, Shrubs and Perennials ...............
 710.03.13 595 

Turfgrass Establishment, Shrub Seeding....................
 705.03.09 595 


Multi-Year Contracts Contingent Upon
 Appropriations ........................................................  GP-7.25 51 


N 

Negotiated Payment Provision ...................................
 GP-4.07 25
Neoprene Strip Seals ...................................................
 911.05 709
Noise Barriers ...............................................................
 455 429

Anchor Bolt Assemblies ............................................
 455.03.02 434 

Defects and Tolerances ..............................................
 455.03.04 436
Drilled Shafts (Caissons)............................................
 412 298

 Joints ..........................................................................
 455.02.03 432
 Panel Finish................................................................
 455.02.03 432
 Post Finish..................................................................
 455.02.04 433
 Preapproved Alternate................................................
 455.01.02 429
 Sample Panels ............................................................
 455.02.03 432
 Special Bidding Instructions ......................................
 455.01.01 429
Non-Discrimination in Employment ..........................
 GP-7.20 48 

Non-hiring of Employees ............................................
 GP-7.22 50
Notice to Proceed .........................................................
 GP-8.02, TC-5.02 56, 101 

No Waiver of Legal Rights .........................................
 GP-7.19 48
Nuclear Density, Measurement for 


Hot Mix Asphalt ......................................................
 504.03.10(a) 474

O 

Organizational Structure ............................................
 GP-1.02 1 

Outlets for Underdrain ...............................................
 306.03.04 249
Overhead Sign Structures ...........................................
 803, 950.04 623, 794 
Overlay, Latex Modified Concrete for Bridge Decks
 426 347 

Overlay, Slab Bridges ..................................................
 440.03.22 324

Overseeding and Reseeding Turfgrass .......................
 705.03.13 556


Overseeding Thin Turf...............................................
 705.03.13(a) 556
 Reseeding Failed Turf ................................................
 705.03.13(b) 557
Owner/Operator ..........................................................
 TC-2.04 92

P 

Paint, Structural ..........................................................
 435, 912 375, 715
Paint Representative ...................................................
 435.03.14, 436.03.17 377, 394 

Painting Existing Steel ................................................
 436 380
Painting New Steel .......................................................
 435 373
Paraffin Wax Bond Breaker for Concrete ................
 902.09 668 

Partnering ....................................................................
 TC-2.06 92
Patented Devices, Materials and Processes ...............
 GP-7.03 40 

Paved Ditch Removal ..................................................
 206 231
Pavement 


Broken Material .........................................................
 201.03.03 218
Concrete Repairs .......................................................
 522 509 

Continuously Reinforced Concrete ...........................
 521 507
Forms for Concrete ....................................................
 520.03.04 499
Hot Mix Asphalt ........................................................
 504 466 

Markers, Temporary Raised ......................................
 104.03 156 
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Marking ...................................................................... 549 516 

Marking, Temporary .................................................. 104.11 166 

Paving, Slip Form ...................................................... 520.03.05 500 

Plain and Reinforced Concrete .................................. 520, 521 497, 507 

Reinforcement for Concrete ....................................... 520.03.06 500 

Removal ..................................................................... 206 231 


Payment 

Allowance for Stored Materials ................................. TC-7.02 119 

Final ........................................................................... TC-7.06 130 

Progress .....................................................................  TC-7.05 127 

Late ............................................................................ TC-7.07 133 


Pedestrian Signal Heads .............................................. 814 641 

Perforated Pipe ............................................................  306.03.03 249 

Performance Bond and Payment Bond 

 Requirements ...........................................................  GP-3.03 20 

Permanent Pavement Markings .................................  549 516 

Permanent Subgrade Drains .......................................  306.03.08 250 

Permits and Licenses ...................................................  GP-7.02 39 

Pesticide Application 


Meadow Establishment and Wildflower Seeding ...... 707.03.01(c) 567 

Tree, Shrub, Perennials, Annuals, Bulbs ....................  710.03.01(c) 588 

Non-Selective Herbicide Application .........................  707.03.04, 568 


710.03.04(a)(1) 590 

Piling


Bearing Value ............................................................  410.03.09 291 

Cutoff .........................................................................  410.03.10 292 

Driving .......................................................................  410.03.06 289 

Driving Tolerances .................................................... 410.03.07 291 

Hammers .................................................................... 410.03.06 289 

Load Test ................................................................... 411 295 

Preparation for Driving .............................................. 410.03.02 288 

Splicing ......................................................................  410.03.04 288 

Steel Pipe Piles .......................................................... 410.03.11 292 

Storage and Handling ................................................ 410.03.01 288 

Test ............................................................................ 410.03.05 289 

Tips ............................................................................ 410.03.03 288 

Unacceptable .............................................................  410.03.08 291 


Pipe 

Abandoned.................................................................. 303.03.10 241 

Bedding for ................................................................ 303.03.02 240 

Certification and Pipe Material Chart ........................  905.01 694 

Cleaning Existing .......................................................  303.03.11 241 

Connections ............................................................... 303.03.05, 305.03.03 240, 246 

Encasement ................................................................  303.03.06 240 

Inspection and Acceptance .........................................  303.03.12 241 

Installation .................................................................  303.03.03 240 

Joints ..........................................................................  303.03.04 240 

Relaying Existing ....................................................... 303.03.09 241 

Removal of Existing .................................................. 303.03.08 241 

Temporary for Slope Drains ...................................... 308.03.20 250 


Plant Materials .............................................................  920.07 775 

 American Holly ..........................................................  920.07.04 778 


Certificates and Licenses ............................................ 920.07.01 775 

 Inspection ...................................................................  920.07.02 776 


Plant Material Standards............................................. 920.07.03 777 

 Rejected Plants ...........................................................  920.07.02(d) 776 
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 Seals ...........................................................................
 920.07.02(c) 776
 Storage and Handling.................................................
 920.07.05 778

 

 


 

Planting Beds 

Preparing for Perennials .............................................
 710.03.05 592
Preparing for Annuals and Bulbs ...............................
 711.03.04 605 


Planting Pits 
Abandoned ................................................................
 710.03.17, 710.04.04 597, 603 


 Preparing ....................................................................
 710.03.04 590
 Relocating ..................................................................
 710.03.16 596 

 


 

 

 

 

 




 


Planting Season, Seeding or Installing 
Annuals and Bulbs .....................................................
 711.03.01(a) 604
Meadow Establishment and Wildflower Seeding.......
 707.03.01(b) 567 


 Shrub Seeding ............................................................
 706.03.01(b) 560
Tree, Shrub, and Perennials........................................
 710.03.01(a) 587
Turfgrass Establishment.............................................
 705.03.01(b) 551
Turfgrass Sod Establishment......................................
 708.03.01(b) 579

Plastic Retention Disk for Grout ................................  522.03.07 512
Plates, Steel for Concrete Pavement Repairs ............ 522.03.13 513 

Plates, Steel for Hot Mix Asphalt Patching ............... 505.03.06 484 

Pneumatically Applied Mortar 

Application ................................................................
 423.03.07 344
Curing and Cold Weather Protection .........................
 423.03.08 345 

Equipment .................................................................
 423.03.01 343 

Mixing and Screening ...............................................
 423.03.06 344
Reinforcement ...........................................................
 423.03.04 343
Storage of Materials ..................................................
 423.03.02 343 

Test Panels ................................................................
 423.02.01 342

Poles, Lighting ............................................................. 808 634
Political Contribution Disclosure ............................... GP-7.33 54
Polyester Grout for Concrete Pavement Repairs ..... 522.02.03 510 

Polyethylene (PE) Manholes .......................................  921.10 785
Polyethylene (PE) Pipe ................................................ 905 694
Polyvinyl Chloride (PVC) Pipe ................................... 905 694
Portable Sediment Tank ..............................................  308.03.28 262

Portland Cement and Blended Hydraulic

Cement Certification ...............................................  902.02 665
Portland Cement Concrete .........................................  902.10 668
Portland Cement Concrete Pavements,
 Continuously Reinforced

Joints .........................................................................
 521.03.03 508
Opening to Traffic .....................................................
 520.03.16 506
Pavement Thickness Adjustment ...............................
 521.04.01 509
Pavement Profile ........................................................
 521.03.06 509
Placing Concrete .......................................................
 521.03.02 508
Reinforcement ...........................................................
 521.03.01 508
Terminal Joints ..........................................................
 521.03.04 509
Thickness Check .......................................................
 521.03.05 509

Portland Cement Concrete Pavements, 
Plain and Reinforced 
Concrete Placement ...................................................
 520.03.07 501
Consolidation of Concrete .........................................
 520.03.08 502
Curing ........................................................................
 520.03.12 503
Equipment .................................................................
 520.03.01 498 

Finishing ....................................................................
 520.03.09 502
Forms ........................................................................
 520.03.04 499
Foundation ................................................................
 520.03.03 499

830 


 


 

 


 

 

 


 

 

 


 

 


 

 

 

 

 

 

 

 


 

 

 


 

 

 




INDEX


Item Section Page 

Joints ..........................................................................
 520.03.14 504 

520.03.15 506 

520.04.01 506 


 520.03.06 500 

520.03.13 504 


 520.03.10 502 

520.03.05 500 

520.03.11 503 

520.03.02 498 

522 509 


 915.03 731 


420.02.01 307 

420.03.03 313 

420.03.04(d) 317 

420.03.13 331 

420.03.04(f) 321 

420.03.04 314 


 420.03.06 324 

420.03.11 330 


 420.03.04(h) 322 

 420.03.09 328 

 420.03.08 327 

 420.03.02(l) 308 

 420.03.18 332 


420.03.05 322 

 420.04 333 


420.03.01 307 

420.03.02(i) 312 

420.03.07 324 

420.04.01 333 

420.03.02(o) 313 


 420.03.02(d) 309 

420.03.02(n) 313 

420.03.02(m) 313 


 420.03.02 308 

420.03.02(f) 310 


 420.03.02(e) 309 

 420.03.04(a) 314 


420.03.12 330 

420.03.15 332 


 420.04.04 334 

420.03.04(b) 314 


 420.02.03 307 

420.03.16 332 

420.03.04(g) 322 

420.03.04(c)(3) 316 

420.03.02(j) 312 


 420.03.17 332 

420.03.04(e) 318 

420.03.02(h) 312 

420.03.02(g) 310 

420.03.04(c)(2) 315 

420.03.14 331 


 605.03.01 531 

914.03 725 


Pavement Profile ........................................................

Pavement Thickness Adjustment ...............................

Reinforcement ...........................................................

Removal of Fixed Forms ...........................................

Slab Surface and Thickness Checks ...........................

Slip Form Paving .......................................................

Texturing and Edging ................................................

Weather ......................................................................


Portland Cement Concrete Pavement Repairs ..........
Portland Cement Concrete Plants ..............................
Portland Cement Concrete Structures 

Admixtures ................................................................

Anchor Bolt Placement ..............................................

Box Culverts ..............................................................

Cold Weather Protection ............................................

Concrete Temperature Controls .................................

Concreting .................................................................

Consolidation .............................................................

Construction Joints ....................................................

Conveyors, Use of .....................................................

Curing Methods .........................................................

Curing Duration..........................................................

Defective Forms ........................................................

Defective Work ..........................................................

Depositing Concrete Under Water .............................

Drainage and Weep Holes .........................................

Equipment ..................................................................

Fiber Column Forms ..................................................

Finishing ....................................................................

Footing, Subfoundation, and Tremie Payment ...........

Form Removal ...........................................................

Form Scaffolds and Platforms ...................................

Form Support Brackets or Devices ............................

Form Ties ...................................................................

Forms .........................................................................

Forms for Exposed Surfaces ......................................

Forms for Unexposed Surfaces ..................................

Foundations ...............................................................

Linseed Oil Protective Coating ..................................

Loads .........................................................................

Parapet Payment ........................................................

Placement of Concrete ...............................................

Precast Reinforced Concrete Box Sections ................

Prevention and Removal of Stains on Concrete .........

Pumping of Concrete .................................................

Rate of Concreting for Bridge Deck Slabs .................

Release Agents for Forms ..........................................

Safety Hazards ...........................................................

Slip Form Parapets and Median Barriers, on .............

Steel Forms Which Do Not Remain in Place .............

Steel Forms Which Remain in Place ..........................

Superstructure Placement Restrictions .......................

Underpinning .............................................................


Post Erection for Metal Traffic Barriers ...................

Braces ........................................................................
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Power-Driven Hand Tools, Removal of Concrete .....  426.03.01(c) 348 

Precast Concrete Traffic Barrier ...............................  950.01 792
Pre-Existing Regulations ............................................ GP-7.35 55
Prefabricated Edge Drains ......................................... 307 251

Certification ...............................................................  922.01 786
Fittings ......................................................................  922.03 787
Outlet Pipes ...............................................................  922.04 787

Preformed Joint Fillers ...............................................  911.02 708
Preformed Joint Inserts ..............................................  911.03 708
Preformed Polychloroprene Elastomeric 

Compression Joint Seals .........................................  911.04 708
Pre-Opening Modification or Withdrawal of Bids ... GP-2.11 12 

Preservation and Restoration of Property ................ GP-7.11 43 

Presplitting of Rock .....................................................  201.03.04(c) 218
Prestressed Concrete Beams and Slabs Panels 

Bearing Pads ..............................................................
 440.03.21 423
Beds and Forms .........................................................
 440.03.03 412
Detensioning .............................................................
 440.03.15 417
Erection .....................................................................
 440.03.20 422
Marking, Handling, Shipping, and Storage ...............
 440.03.19 422 

Methods of Force Measurement ................................
 440.03.07 412
Prestress Concrete Production Plants ........................
 440.03.02 412
Pretensioning of Steel Strands ...................................
 440.03.12 415
Protection of Steel Strand ..........................................
 440.03.05 412
Reinforcement and Tie Rod Tubes ............................
 440.02.02 411
Reinforcement, Inserts, and Chairs ............................
 440.03.06 412 

Shear Keys ................................................................
 440.03.20 423 

Slab Panel Plant Assembly.........................................
 440.03.18 421
Steel Strand ...............................................................
 908.11 704
Steel Strand Splices ...................................................
 440.03.09 414
Steel Strand Tensioning .............................................
 440.03.13 415 

Steel Strand Vises ......................................................
 440.03.10 411
Stringing Steel Strands ..............................................
 440.03.08 414 

Tolerances .................................................................
 440.03.17 419 

Wire Failure in Steel Strands .....................................
 440.03.11 415
Working Drawings ....................................................
 440.03.01 411

Prevailing Wage Contracts for Public Works ...........
 GP-7.30 53 

Prevention and Removal of Stains on Concrete ........
 420.03.16 332 

Prime Coat for Chip Seal Surface Treatment ...........
 503.03.04 465 

Primer for Use With Asphalt for Dampproofing 


and Waterproofing ..................................................
 913.02 722
Production Plants, General ........................................
 915.01 725
Progress Payments ......................................................
 TC-7.05 127
Project Classification ..................................................
 TC-2.01 87 

Project Schedule CPM ................................................
 109 200
Project Schedule AC ...................................................
 110 207
Proposal Guaranty ......................................................
 GP-2.07 10
Prosecution of the Work .............................................
 GP-8.03 57
Protective Shield ...........................................................
 405.03.01, 423.03 285, 342 


426.03.02(c) 351

Public Convenience and Safety ..................................
 GP-7.06 41
Pumping of Concrete ..................................................
 420.03.04(g) 322
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R 

Rail Assembly for Metal Traffic Barriers ..................  605.03.02 531 

Railroad Highway Grade Crossing and  


Separations ...............................................................  TC-6.05 108 

Railroad Right of Way, Operations Within ...............  GP-7.13 45 

Rapid Hardening Cementitious Material for 


Concrete Pavement Repairs ....................................  902.14 680 

Recycled or Rehandled Materials ...............................  TC-6.10 112 

References ....................................................................  TC-1.02 82 

Refertilizing 


Annuals and Bulbs......................................................  711.04.03 609 

Shrub Seeding.............................................................  706.03.12 565 

Trees, Shrubs and Perennials......................................  710.03.22(f) 600 


 Turfgrass Establishment ............................................ 705.03.16 558 

Reflectorization of Signs and Channelizing Devices ..  950.03 792 

Regional Areas for Landscaping ................................  705.03.01(a) 550 

Reinforcement 


Chairs or Chair Bars for ............................................. 421.02.01 335 

Cutting and Bending .................................................. 421.03.03 335 

Deformed ................................................................... 908.01 703 

Epoxy Coating Reinforcing ........................................  See Epoxy Coating Reinforcing 

Inserts and Chairs for Prestressed 


 Concrete Slabs ....................................................... 440.03.06 412 

Placing and Fastening ................................................ 421.03.05 336 

Plain ........................................................................... 908.02 703 

Plan Dimensions ........................................................ 421.03.02 335 

Repair and Replacement .............................................  421.03.07, 423.03.04 337, 343 


426.03.02 351 

Shipping, Handling, and Protection of Material ........ 421.03.04 335 

Splicing ......................................................................  421.03.06 337 

Substitution of Bar Sizes ............................................  421.03.08 337 

Tying New into Existing ............................................  421.03.07 337 

Working Drawings ..................................................... 421.03.01 335 


Rejection of Individual Bids or Proposals .................  GP-2.17 15 

Relaying Existing Pipe .................................................  303.03.09 241 

Removal 


Bridge Deck Slabs and Parapets .................................  405.03.01 285 

Cofferdams ................................................................  402.03.04(c) 282 

Defective Work ..........................................................  GP-5.09 31 

Existing Signs, and Relocation .................................. 822 649 

Existing Structures .....................................................  405 284 

Piles ............................................................................ 405.03.03, 207.03.01 286, 232


410.03.10 292 

Roadway Lighting Structures .................................... 823 651 

Stains on Concrete Structures .................................... 420.03.16 332 

Temporary Pavement Markings .................................  104.11.03.04 167 


Resident Business Preference ......................................  GP-2.21 18 

Responsibility for Damage Claims ............................. GP-7.13 45 

Restoration of Surfaces Opened by Permit ...............  TC-6.04 108 

Restrictions


Load ........................................................................... GP-5.10 31 

Public Convenience and Safety ................................. GP-7.06 41 

Steel ........................................................................... GP-7.28 52 

Wage .......................................................................... GP-7.30 53 
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Restrictions, Storage of Materials and 
Contractor's Vehicles ..............................................
 104.02.03(c) 151

Retention of Records ...................................................
 GP-7.36 55
Retaining Walls ............................................................
 450 425

Anchor Bolt Assemblies ............................................
 450.03.02 428
 Concrete Stain ............................................................
 450.03.01 428
 Preapproved Alternates ..............................................
 450.01.01, 450.02.05 425, 428 

 Sample Panels ............................................................
 450.02 427

Return of Proposal Guaranty .....................................
 GP-3.02 19
Right-of-Way and Easement Lines ............................
 107.03.07 197
Rights in and Use of Materials on the Project ...........
 TC-3.04 94 

Riprap ..........................................................................
 901.02 663
Roadway Drainage ......................................................
 201.03.07 219
Roadway Excavation 


Broken Pavement Used in Embankments ..................
 201.03.03 218 

Coal Deposits ............................................................
 201.03.10 220
Excavation Beyond Specified Limits ........................
 201.03.08 220
Frozen Materials ........................................................
 201.03.05 219
Grading Units ............................................................
 201.03.01 218
Serrated Slopes ..........................................................
 201.03.06 219
Use of Excavated Materials .......................................
 201.03.02 218

Rock Excavation ..........................................................
 201.03.04 218
Rock in Embankments ................................................
 204.03.02(c) 228
Rock in Footing Foundations .....................................
 402.03.03 281
Roll and Sheet Waterproofing Membrane ................
 913.04 723 

Roofing Paper ..............................................................
 911.07 712
Rumble Strips………………………………………….. 610 541 


S 

Safety Hazards, Concrete Structures .........................
 420.03.17 332
Safety Hazards in Confined Spaces ...........................
 TC-3.04 94 

Safety Hazards, Metal Structures ..............................
 430.03.33 368
Saline Water, Concrete in ...........................................
 420.03.05(c) 323
Salvaged Topsoil...........................................................
 920.01.01 748
Salvaged Subsoil ...........................................................
 920.01.03 750
Salvaging and Placing Topsoil and Subsoil ................
 701 544 

Samples and Testing 


Control of Material ....................................................
 GP-Section 6 37 

Failures ......................................................................
 GP-6.03 37
Storage and Handling ................................................ GP-6.02 37

Sampling and Testing 
Hot Mix Asphalt Pavement Densities ....................... 504.03.10 472

Sampling Devices and Testing Equipment………….. 111 209

Sand-Filled Plastic Barrels (SFPB) 

Temporary Crash Cushion .....................................  104.10 165
Sanctions Upon Improper Acts .................................. GP-7.21 49
Saw Cuts 

Concrete Pavement Repairs .......................................
 522.03.03 511
Loop Detector Wire and Leads ..................................
 815 641
Removal of Existing Pavement, Sidewalk, Paved 

Ditches, Curb, or Combination Curb and Gutter ... 206.03.01 231 

Removal of Portions of Existing Structures .............. 405.03 284 


Sawed Joints in Concrete Pavements .........................  520.03.14(c)(1) 504
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Schedule, for Erosion and Sediment Control ............  308.03.04 258 

Scope of Payment ......................................................... TC-7.04 125 

Scour Protection, Riprap ............................................  312.04.03 274 

Seal Coats for Chip Seal Surface Treatment .............  503.03.05, .07 465 

Sealer for Loop Detector .............................................  911.06 711 

Seed and Seed Mixes


Additive Seed, Grass ..................................................  920.06.06(b) 768 

 Legume Seed ..............................................................  920.06.06(c) 768 


Meadow Forb Seed.....................................................  920.06.06(d) 769 

Meadow Grass, Sedge, Rush Seed.............................. 920.06.06(e) 771 

Meadow Seed (mixes) ................................................  707.03.08 569 


 Prohibited Weeds........................................................  920.06.02 763 

SHA Turfgrass Seed Mix ...........................................  920.06.06(a), 767 


920.06.07(a) 775 

SHA Special Purpose Seed Mix ................................. 920.06.06(a), 767 


920.06.07(b) 775 

SHA Temporary Seed Mix .........................................  920.06.06(b), 768 


920.06.07(c) 775 

 Shrub Seed..................................................................  920.06.06(g) 773 


Shrub Seed (mixes).....................................................  706.03.04 561 

 Wildflower Seed.........................................................  920.06.06(f) 772 

 Wildflower Seed (mix) ............................................... 707.03.22 574 

Selected Backfill ........................................................... 302 238 

Serrated Slopes ............................................................  201.03.06 219 

Shear Studs.................................................................... 431 370

Sheet Metal for Flashing .............................................  913.05 724 

Sheeting and Shoring....................................................  402.02.03, 402.04.02 281, 284 


405.03 285 

410.04.04, .05, .06 294


Shoulders Abutting Hot Mix Asphalt Pavement ....... 504.03.16 477 

Shrub Seeding ............................................................... 706 560 


Application Rates .......................................................  706.03.04 561 

 Final Acceptance ........................................................  706.03.11 564 

Nutrient Management Plan .........................................  706.03.01(c) 561 

Regional Areas ...........................................................  705.03.01(a) 560 

Seed Delivery, Weighing, Mixing .............................. 706.03.03 561 

 Seeding Seasons .........................................................  706.03.01(b) 560 

 Shrub Seed..................................................................  706.03.04, 562 


920.06.06(g) 773

Sidewalk, Hot Mix Asphalt .........................................  603.03.02 526 

Sidewalks and Safety Curbs for Bridges ....................  420.03.07(e) 326 

Signal Heads ................................................................. 814 641 

Signal Structures .......................................................... 818 645 

Signs


Aluminum, Sheet or Extruded ...................................  813.01 640 

Breakaway Base Support Systems ............................. 821 648 

Bridge Mounted Supports .......................................... 433 372 

Existing Regulatory, Warning and Guide .................. 104.02.03(b) 152 

Hardware ................................................................... 950.08.03 796 

Panels ......................................................................... 950.08.01, 950.08.02 796 

Removal of Existing ..................................................  822 649 

Temporary, for Maintenance of Traffic .....................  104.08 161 

Wood Supports .......................................................... 812 639 


Silt and Super Silt Fence .............................................  308.03.29, .32 262, 263 

Site Investigation .......................................................... GP-2.04 8 

Slab Panel Plant Assembly...........................................  440.03.18 421 
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Sleeves for Dowel Bars in Pavement 
Expansion Joints ......................................................  908.04 703

Slip Form Parapets and Median Barriers
 on Bridges ................................................................
 420.03.04(e) 318
Slip Form Paving .........................................................
 520.03.05 500
Slurry Seal ...................................................................
 507 489

Aggregates .................................................................
 923.01 787 

Emulsified Asphalt ....................................................
 923.03 787
Latex Modified Emulsion ..........................................
 923.04 787
Mineral Filler ............................................................
 923.02 787
Mix Design ................................................................ 923.05 788

Small Business Procurements ..................................... GP-7.31 54
Soil-Cement Base Course 

Compaction ...............................................................
 502.03.10 462 

Construction Joints ....................................................
 502.03.11 462
Design Mix.................................................................
 502.03.04 461
Equipment .................................................................
 502.03.01 460 

Finishing.....................................................................
 502.03.09 462
Grade Control ............................................................
 502.03.08 461
Maintenance ...............................................................
 502.03.13 462 

Mix in Place Construction..........................................
 502.03.07 461
Spreading of Plant Mix materials ...............................
 502.03.06 461 

Subgrade Preparation ................................................
 502.03.03 460
Transportation ............................................................
 502.03.05 461
Weather .....................................................................
 502.03.02 460

Soil Stabilization Matting ...........................................
 709 583
 Fasteners ....................................................................
 920.05.02 760
 Fastening....................................................................
 709.03.05 584
 Final Acceptance........................................................
 709.03.10 585
 Infilling ......................................................................
 709.03.06 585 

 Payment Schedule ......................................................
 709.04 586
 Products .....................................................................
 920.05.01 759
 Soil Preparation and Seeding .....................................
 709.03.01 583
 Key-In ........................................................................
 709.03.04 584
 Watering.....................................................................
 709.03.07 585 

Soil Testing, Topsoil, Subsoil, Bioretention Soil ........
 920.01 748 

Span Wire for Signal Heads or Sign Mountings .......
 819 645 

Specifications Definition .............................................
 GP-1.05 6 

Splices in Steel Strand, Prestressed Concrete Slabs .
 440.03.09 414 

Splicing of Reinforcement ...........................................
 421.03.06 337
Stability of Embankments ..........................................
 204.03.05 229
Stabilized Base Course Plants ....................................
 915.04.02 735
Stabilized Construction Entrance ..............................
 308.03.31 263
Stabilized Graded Aggregate Base Mix .....................
 501.03.04 457
Stainless Steel Reinforcement .....................................
 908.03 703
Stains, Removal of From Concrete ............................
 420.03.16 332
Stakeout, Construction ...............................................
 107 195
Steel 


Bearing Piles .............................................................
 410, 907.03 287, 702 

Cleaning and Painting ...............................................
 435, 436 373, 380
Fabrication ................................................................
 430.03.11 358
Field Splices ...............................................................
 430.02.12, .13, .15, 458, 359 


.16, .17, .30 360, 367 

Forms ........................................................................
 420.03.02, 909.11 308, 705 

Miscellaneous Use .....................................................
 909.02 704
Overhead Sign Structures ..........................................
 803 623
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Plates for Patching Concrete and Asphalt Pavement . 505.03.06, 522.03.13 484, 513 

Sheet Piles .................................................................  410, 907.04 287, 702 

Span Wire ..................................................................  950.09 796 

Stud Shear Developers ...............................................  431, 909.05 370, 705 

Weight ....................................................................... 430.04.02 368 


Stone 
Channel ......................................................................  901.03 664 

Ditches .......................................................................  901.03 664 

Gabions ......................................................................  313.03.04, 901.05 275, 664 

Riprap, Channels, Ditches, Slopes and Gabions ........ 901.02 663 

Slopes, for ..................................................................  901.04 664 


Storage and Handling of Materials ............................ GP-6.02 37 

Storage and Movement of Equipment and 


Materials ...................................................................  104.02.03(c) 151 

Storage Portland Cement Concrete and


Related Products ......................................................  902.01 665 

Stored Materials, Payment Allowance for .................  TC-7.02 119 

Strand for Prestressed Concrete Beams


and Slab Panels ........................................................  440, 908.10 409, 704 

Strand Splices ...............................................................  440.03.09 414 

Straw Bales for Sediment Control ..............................  308.03.34, 921.08 263, 783 

Stream and Channel Changes Cleared and 


Grubbed ....................................................................  101.03.06 139 

Structural Bearing Pads ..............................................  432.03.04, 910.02 371, 706 

Structural Plate Pipe and Pipe Arch Culverts ...........  304 243 

Structural Steel, Welding Material for ......................  909.01 704 

Structural Timber and Lumber .................................  462, 921.05 441, 782 

Structure Identification ............................................... 495 453 

Structures


Bearings for ............................................................... 432 370 

Excavation (Class 3) ................................................... 402 280 

Expansion Joints ........................................................  460 438 

Loads on Concrete ..................................................... 420.03.15 332 

Metal ..........................................................................  430 355 

Portland Cement Concrete ......................................... 420 306 

Reinforcement for Concrete ....................................... 421 334 

Removal of Existing Deck Slabs ...............................  405.03.01 285 

Timber ....................................................................... 462 441 


Structures, Drainage ....................................................  305.03.05 247 

Structures, Miscellaneous ........................................... 305 246 

Subcontracting/Subcontractors .................................. GP-8.01, TC-5.03 56, 101 

Subfoundation Concrete ..............................................  420.03.04(a) 314 

Subfoundation Investigation ........................................  419, 412.03.01 305, 298

Subgrade


Approval ....................................................................  208.03.05 233 

Bleeder Ditches ..........................................................  208.03.03 233 

Control .......................................................................  208.03.02 233 

Maintenance ...............................................................  208.03.04 233 

Preparation for Aggregate Base Course ..................... 501.03.03 457 

Preparation for Soil-Cement Base Course .................  502.03.03 460 

Proof-Rolling ............................................................. 204.03.07 229 


Subgrade Construction ...............................................  208.03 233 

Subgrade Drains, Permanent ......................................  306.03.08 250 

Subsoil ...........................................................................  701, 920.01 544, 748 

Successful Termination of Contractor's  

 Responsibility ........................................................... GP-8.11 68 
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Sulfur.............................................................................
 920.02.02 754
Sump Pit........................................................................
 308.03.27 262

Superstructure Concrete Placement Restrictions .....
 420.03.04(c)(2) 315 

Supports for Reinforcement .......................................
 421.02.01 335
Suspension of Work ....................................................
 GP-8.07, TC-4.04 59, 99 


T 

Tack Coat for Gap-Graded HMA ..............................  506.03.07 487
Tack Coat for Hot Mix Asphalt Pavement ................  504.03.04 470
Taxes 

Responsibility for Payment, Exemptions, Forms to 
File, etc .................................................................. GP-2.05 9 


Temperature Controls for Concrete Structures ....... 420.03.04(f) 321 

Temporary

Asphalt Berm .............................................................
 308.03.33 263
Concrete Traffic Barrier ............................................
 104.04 156
End Treatments .........................................................
 104.09, .10 163, 165 

Pavement Markings ...................................................
 104.11 166
Raised Pavement Markers .........................................
 104.03 156
Traffic Signs ..............................................................
 104.08 161

Temporary Seed and Mulch ........................................
 704 547 

Temporary Asphalt Berm............................................
 308.03.33 263

Termination for Convenience of the State .................
 GP-8.10 62 

Termination for Default ..............................................
 GP-8.08 60
Test Piling ....................................................................
 410.03.05 289

 

 

 

 


 

 

 

 

 


 

 




 


 


 


 


 

 

 


 

 


Test Rolling, Embankments .......................................
 204.03.01(c) 227
Testing of Metal Structures ........................................
 430.03.06 357
Texturing and Edging of Concrete Pavements .........
 520.03.11 503 

Theoretical Weight of Metal Structures ....................
 430.04.02 368
Thickness Check, Concrete Pavement .......................
 520.03.10 502
Tie Bids ........................................................................
 GP-2.20 17
Tie Devices for Concrete Pavement ...........................
 908.09 704
Tie-In HMA Pavement ................................................
 504.03.09 472
Tie Wires, Line Post Clips, Tension Wire and


Clips for Chain Link Fence ....................................
 914.02 725
Timber Pile Head Treatment .....................................
 410.03.13 293
Timber Piling ...............................................................
 410, 907.01 287, 702 
Timber Preservatives ..................................................
 921.06 782
Timber Rail Traffic Barrier and Posts ......................
 918.04 747 

Timber Structures


Bolt Assemblies .........................................................
 462.03.07 443
Bolt Holes ..................................................................
 462.03.03 442 

Bracing ......................................................................
 462.03.13 444
Bridge Railings in Wheel Guards...............................
 462.03.16 445 

Coating Untreated Surfaces .......................................
 462.03.04 443
Connectors .................................................................
 462.03.09 444 

Cutting and Boring ....................................................
 462.03.02 442
Diameter of Holes ......................................................
 462.03.06 443
Floor Planking ...........................................................
 462.03.15 444
Protection of Ends of Caps, Wales, and Planks..........
 462.03.05 443 

Storage and Handling ................................................
 462.03.01 442
Stringers .....................................................................
 462.03.14 444
Timber Caps ...............................................................
 462.03.12 444 


Time Extensions ..........................................................
 GP-8.08, TC-5.05 60, 105 
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Tolerances, Pile Driving ..............................................  410.03.07 291 

Topsoil and Subsoil....................................................... 701 544 

 Amending ...................................................................  701.03.03(g) 546 


Composition and Testing............................................ 920.01 748 

Evaluation of Weeds...................................................  701.03.02(a) 544 


 Grading Topsoil..........................................................  701.03.03(f) 546 

 Nutrient Management Plan ......................................... 701.03.01(b) 544 

 Placing........................................................................ 701.03.03 545 

 Removal ..................................................................... 701.03.02(b) 545 

 Storage........................................................................ 701.03.02(c) 545 

Tractor and Hand Mowing, Payment ........................  705.04.08 559 

Traffic Control Plan ....................................................  104.01 148 

Traffic Barrier 


Concrete .....................................................................  104.04, 604 156, 527 

End Treatments .......................................................... 606 533 

Metal, Brown Polyester Coated ................................. 605.03.04 531 

Posts ...........................................................................  605.03.01, 918.02 531, 747 

Rail Assembly ............................................................  605.03.02 531 

W Beam ..................................................................... 104.05, 605 157, 530 


Traffic Control Device Cabinets .................................  816 642 

Traffic Manager ...........................................................  104.18 174 

Traffic Signals, Highway Lighting and Signs 


Concrete Placement for Foundations ......................... 801.03.03 621 

Galvanized Parts ........................................................ 801.03.02 621 

Rock Conditions for Foundation Excavation ............. 801.03.04 621 


Traffic Signs .................................................................  104.08, 813 161, 640 

Transverse Construction Joints ..................................  520.03.14(a) 504 

Tree Branch Pruning.................................................... 712 610


Breakdown List of Contract Prices.............................  712.03.02 610 

 Operations ..................................................................  712.03.08 611 

 Permits........................................................................ 712.03.01(a) 610 


Size Classes, Payment ............................................... 714.04 616 

 Tree Preservation Program ......................................... 712.03.01(b) 610

Tree Felling ................................................................... 714 614 


Breakdown List of Contract Prices.............................  714.03.02 614 

 Operations ..................................................................  714.03.08 615 

 Permits........................................................................ 714.03.01(a) 614 


Size Classes, Payment ............................................... 714.04 616 

Tree Preservation Program ......................................... 714.03.01(b) 614

Utilities and Tree marking.......................................... 714.03.05 615 


Tree Fertilizing ............................................................. 716 619 

 Nutrient management Reporting................................. 716.03.01(c) 619 

 Operations ..................................................................  716.03.07 620 

 Permits........................................................................ 716.03.01(a) 619 


Tree Preservation Program ......................................... 715.03.01(b) 619 

Tree Root Pruning ........................................................ 715 617 

 Operations ..................................................................  715.03.08 618 

 Permits........................................................................ 715.03.01(a) 617 


Tree Preservation Program ......................................... 715.03.01(b) 617 

Utilities Marking and Conflicts .................................. 715.03.04 618 


Tree, Shrub, and Perennial Install and Establish ......  710 587

Abandoned Planting Pits ............................................  710.03.17 597 


 Berming......................................................................  710.03.10 594 

Breakdown List of Contract Prices............................. 710.03.02(a) 588 


 Edging ........................................................................ 710.03.11 594 

 Establishment Phase .................................................. 710.03.22 599 
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Fertilizing and Watering After Installation ................
 710.03.14 596
 Final Acceptance........................................................
 710.03.23 600
 Herbicide Application ................................................
 710.03.04(a) 590
 Installing ....................................................................
 710.03.09 593

Installation Phase Acceptance....................................
 710.03.21 598
 IPM Program..............................................................
 710.03.02(d) 589
 Nutrient Management Plan.........................................
 710.03.01(e) 588
 Modification Request .................................................
 710.03.01(b) 587
 Mulching....................................................................
 710.03.13 595
 Payment Schedule ......................................................
 710.04.01 601
 Planting Seasons ........................................................
 710.03.01(a) 587
 Pesticide Application .................................................
 710.03.01(c) 588
 Pest Management .......................................................
 710.03.22(c) 599

Plant Material Inspection ...........................................
 920.07.03 777
 Plant Storage and Handling........................................
 920.07 775 


Planting Pit Diameter, Compost, Water .....................
 710.03.04(c) 591 

 Preparing Planting Beds.............................................
 710.03.05 592 

 Preparing Planting Pits ...............................................
 710.03.04 590
 Relocating Plants........................................................
 710.03.16 596
 Rototilling ..................................................................
 710.03.05(c) 592 

 Staking and Guying....................................................
 710.03.12 594

Utilities Marking, Layout and Inspection...................
 710.03.03 589
Unacceptable Plants and Replacement Plants ............
 710.03.18 597 


Trenching and Backfill for Electrical Cable .............
 809 635 

Tubular Markers .........................................................
 104.06 158
Turfgrass Establishment


Application Equipment...............................................
 705.03.05 553
Application Rates ......................................................
 705.03.06 553
Fertilizing and Seeding...............................................
 705.03.08 555
Incorporating Soil Amendments.................................
 705.03.07 555
Mowing ......................................................................
 705.03.15 558
Mulching ....................................................................
 705.03.09 555
Nutrient Management Plan.........................................
 705.03.01(c) 552
Payment Schedule ......................................................
 705.04.01(a) 559
Preparing Soil.............................................................
 705.03.03 552
Preparing Seedbed......................................................
 705.03.04 552
Refertilizing ...............................................................
 705.03.16 558
Regional Areas ..........................................................
 705.03.01(a) 550
Securing Mulch ..........................................................
 705.03.10 556
Seed and Turfgrass Sod Standards .............................
 920.06, 920.06.03 762, 765 

Seeding Seasons and Seed Mixes ..............................
 705.03.01(b) 551

Turfgrass Sod Establishment ......................................
 708 578

Application Rates .......................................................
 708.03.05 580
Fasteners for Sod........................................................
 920.05.02 760

 Final Acceptance........................................................
 708.03.14 581
 Initial Watering ..........................................................
 708.03.11 581
Installing Season and Sod Species..............................
 708.03.01(b) 579
Nutrient Management Plan.........................................
 708.03.01(c) 579
Payment Schedule ......................................................
 708.04.01(a) 582
Placing........................................................................
 708.03.08 580
Preparing Soil.............................................................
 708.03.03 579
Regional Areas ...........................................................
 705.03.01(a) 579
Seed and Turfgrass Sod Standards .............................
 920.06, 920.06.03 762, 765 
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U 

Unacceptable Materials ............................................... GP-6.03 37 

Unauthorized Work ..................................................... GP-4.08 25 

Underdrains ................................................................. 306 248 

Underpinning, Old Foundations .................................  420.03.14 331 

Unstable Ground, Embankment On ..........................  204.03.02(a) 228 

Unsuitable Material .....................................................  201.03.09, 208.03.01 220, 233 

Use and Possession Prior to Completion ....................  GP-7.15 46 

Use of Excavated Materials .........................................  201.03.02 218 

Use of Removed Pavement .......................................... 206.03.02 231 

Use Prior to Completion ..............................................  TC-4.03 99 

Utilities, Layout of .......................................................  107.03.06 196 

Utilities, on Structures ................................................. 470 452 


V 


Value Engineering Change Proposals ........................  TC-2.03 89 

Variable Message Signs ...............................................  104.19 175 

Variations in Estimated Quantities ............................ GP-4.04 22 

Vegetation Not to be Removed and Trimming ..........  101.03.02 138 

Verbal Inquiries ........................................................... GP-2.09 11 

Vibration of Concrete ..................................................  420.03.06 324 


W 

Waste 
Containment, Field Cleaning ...................................... 436.03.27 398 

Disposal, Field Cleaning.............................................  436.03.35 406 

Handling Plan of Action .............................................  436.03.36 406 

Hazardous, Transportation and Disposal ....................  436.03.40 408 

Materials .................................................................... TC-6.11 113 

Nonhazardous, Disposal ............................................. 436.03.41 408 

Sampling and Analysis ...............................................  436.03.37 407 

Temporary Storage Site ..............................................  436.03.38 407 

Water Disposal ...........................................................  436.03.39 407 


Water for Concrete Mixes ...........................................  921.01 781 

Waterproofing and Dampproofing ............................  422, 913 338, 722 

Water Stops ..................................................................  911.08 712 

Weather 


Aggregate Base Courses ............................................  501.03.02 457 

Hot Mix Asphalt Pavement ........................................ 504.03.02 470 

Gap-Graded HMA .....................................................  506.03.03 487 

Plain and Reinforced Concrete Pavements ................  520.03.02 498 

Portland Cement Concrete Pavement Repairs ...........  522.03.02 510 

Portland Cement Concrete Structures ........................ 420.03.04(c)(2), 315 


420.03.13 331 

Soil-Cement Base Course .......................................... 502.03.02 460 


Weeds 
Salvaged Soils ............................................................  701.03.01, 920.01.01 544, 748 

Prohibited in Turfgrass Sod and SHA Seed Mixtures. 920.06.02(a) 763 

Prohibited in Meadow and Wildflower Seed..............  920.06.02(b) 764 

Prohibited in Shrub Seed ............................................  920.06.02(c) 764 


Welded Deformed Steel Wire Fabric .........................  908.06 703 

Welded Steel Wire Fabric ...........................................  908.05 703 
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Welding of Metal Structures ......................................
 430.03.19 363
Welding Materials .......................................................
 907.05 702
Wheel Stops .................................................................
 608 540
Wildflower Seeding ......................................................
 707 566


Application Rates .......................................................
 707.03.22 574
 Final Acceptance........................................................
 707.03.28 575
Non-Selective Herbicide Application.........................
 707.03.04 568 

Nutrient Management Plan.........................................
 707.03.01(e) 567
Regional Areas ...........................................................
 705.03.01(a) 550
Pesticide Application..................................................
 710.03.01(c) 588
Seed Delivery, Weighing, Mixing..............................
 707.03.21 573
 Seeding Schedule .......................................................
 707.03.16 573
Seeding Seasons .........................................................
 707.03.01(b) 567
Wildflower Seed.........................................................
 707.03.22, 573

920.06.06(f) 772 

Wing Walls for Concrete Box Culverts,
 Payment for .............................................................  420.04.03 334
Wire Fabric for Pneumatically Applied Mortar .......
 423.03.04, 908.08 344, 703 

Wire for Gabions .........................................................
 906.01 701
Wire Rope ....................................................................
 918.05 747
Water.............................................................................
 920.09.01 779
 Turfgrass Sod .............................................................
 708.03.11 581

Soil Stabilization Matting...........................................
 709.03.07 585
Trees, Shrubs, Perennials ...........................................
 710.03.14, 710.03.22 596, 599 


Work 

Control of the ............................................................
 GP-Section 5 27 

Force Account ...........................................................
 TC-7.03 122
In or Over Waters of the State ...................................
 TC-6.06 109 

Prosecution of ............................................................
 GP-8.03 57
Scope of .....................................................................
 GP-Section 4 21 

Suspension of ............................................................
 GP-8.07, TC-4.04 59, 99 


Working Drawings 

Alternate Noise Barriers.............................................
 455.01.03 430
Alternate Retaining Walls ..........................................
 450.01.01 427
Cofferdams and Foundation Seals..............................
 402.03.04 282
Containment Plants ....................................................
 436.03.01(e) 385
Drawings ...................................................................
 TC-4.01, 499 95, 454 

Forms .........................................................................
 420.03.02(b) 309 

Metal Structures ........................................................
 430.03.01 356
Prestressed Concrete Beams and Slab Panels.............
 440.03.01 411 

Protective Shields.......................................................
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