MDOT SHA Form UC-4

Utility Name ____________________________________________________________________________

COST ESTIMATE FOR RELOCATING FACILITIES

DUE TO STATE HIGHWAY IMPROVEMENTS

_______________________________________________________________________________________
Route No. _____________________    State Contract No. ________________________________________

                                                                FAP No.                ________________________________________

Drawing Nos. ___________________________________________________________________________

Description of Adjustments

_______________________________________________________________________________________

_______________________________________________________________________________________

_______________________________________________________________________________________

A.  Preliminary Engineering

          Salaries and Wages                                                                    $__________

          Additives                                                                                      __________

          Supplies                                                                                        __________

          Transportation                                                                              __________

          Consultant                                                                                    __________

                TOTAL (A)                                                                                                              $__________
B.   Right of Way

          Acquisition Cost

               Salaries                                                                                    __________

               Expenses                                                                                  __________

               __________                                                                             __________

          Purchase Price                                                                              __________

                 TOTAL (B)                                                                                                                __________

C.   Temporary Construction (Installation and Removal)

           Labor

           _____ Hours (Productive) @__________       __________

           Contract                                                            __________

           Material

                New Material                                               __________

                    (List of Principal Items Attached)

                 Handling                                                     __________

          Transportation and Equipment                          __________

           Miscellaneous Expense                                    __________

           Salvage Credit (List of Items Attached)          _(_______)_

                   TOTAL (C)                                                                                                             __________
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D.   Permanent Construction

          Removal of Existing Facilities

             Labor

             _______ Hours (Productive)  @ ____________     ______________

             Contract                                                                    ______________

             Transportation and Equipment                                 ______________

             Miscellaneous Expense                                            ______________

         Installation of New Facilities

            Labor

             _______ Hours (Productive)  @____________     ______________

            Contract                                                                    ______________

            Material

               New Material                                                         ______________

                  (List of Principal Items Attached)

                Handling                                                               ______________

         Transportation and Equipment                                    ______________

         Miscellaneous Construction Cost                                ______________

              TOTAL  (D)                                                                                                       ______________

E.  Transfers or Relocation of 

      Facilities, Not Replaced                                                                                             ______________

F.   Construction Engineering and Supervision                                                               ______________

        (Statement Showing the Factors That Will

          be Included in This Overhead is Attached)

G.   Credit for Betterments Installed in New

       Facilities (Detail Record Attached)                                                                          _(___________)_

H.   Credit for Salvage Value of

       Existing Facilities Removed                                                                                     _(___________)_

          (List of Principal Items Attached)

I.   Credit for Expired Service Live

     of Existing Facilities Removed                                                                                   _(___________)_

        (List of Principal Items Attached)

J.   Net Estimated Cost (A to I)                                                                                      $_______________

K.   State Participation (_______% of J)                                                                       $_______________

L.   Federal Participation (_______% of K)                                                                  $_______________

          (If Less Than 100% of K, Explanation is Attached)

Prepared By ______________________________________________                 Date   10/29/2018
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