

MARYLAND DEPARTMENT OF TRANSPORTTION STATE HIGHWAY ADMINISTRATION
UC-5 PRELIMINARY ENGINEERING CONTRACT ASSIGNMENT FORM


An Assignment in conformance with the terms of the Master Agreement executed as of
(DATE) __________________________________________________________________
by and between _____________________________________________________(Utility), 
and the Maryland State Highway Administration (State), for preparation of plans, estimates, drawings, specifications, etc. for the relocation and adjustment of facilities owned by the Utility, 

                                                              Contract No. _______________________________
                                                               FAP No.      _______________________________
                                                               Route No.    _______________________________


Project Description:
_________________________________________________________________________
_________________________________________________________________________
Description of proposed adjustments to Utility facilities:




Total Estimated Cost of Preliminary 
Engineering of Utility Facilities                 $ ______________________________________

Estimated Cost of Reimbursement
by MD State Highway Administration       $ ______________________________________

Relocation work to be performed (check method applicable).

     By Utility Consultant (      ), By Utility forces (      ).
     Under existing written continuing contract (      ).

Our company agrees to comply with Buy America. United States Codes 23 USC 313 and Code of Federal Regulations 23 CFR 635.410:  Requires the use of domestic steel and iron in all federally funded construction projects.


All plans, specifications and estimates for work covered by this assignment are included herewith.

Prepared by _______________________________          _____10/29/2018____
                      Utility Representative                                                 Date

Approved by ______________________________          __________________
                       SHA District Engineer                                               DateFebruary 10, 1988
Hdr/Ftrs
JEAN
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