MARYLAND DEPARTMENT OF TRANSPORTATION STATE HIGHWAY ADMINISTRATION

UC-5 CONTRACT ASSIGNMENT FORM


An Assignment in conformance with the terms of the Master Agreement executed as of

(DATE) __________________________________________________________________

by and between _____________________________________________________(Utility), 

and the Maryland State Highway Administration (State), for relocation and adjustment 

of facilities owned by the Utility, 

                                                              Contract No. _______________________________

                                                               FAP No.      _______________________________

                                                               Route No.    _______________________________

Project Description:

_________________________________________________________________________

_________________________________________________________________________

Description of proposed adjustments to Utility facilities, by Drawing Number,

Total Estimated Cost of Adjustment

of Utility Facilities                                      $ ______________________________________

Estimated Cost of Reimbursement

by MD State Highway Administration       $ ______________________________________
Relocation work to be performed (check method applicable).

     By contract based on bid (      ), By Utility forces (      ).

     Under existing written continuing contract (      ).

Our company agrees to comply with Buy America. United States Codes 23 USC 313 and Code of Federal Regulations 23 CFR 635.410:  Requires the use of domestic steel and iron in all federally funded construction projects.
All plans, specifications and estimates for work covered by this assignment are included herewith.

Prepared by _______________________________          ____10/29/2018____

                      Utility Representative                                               Date

Approved by ______________________________           __________________

                       SHA District Engineer                                             DateFebruary 10, 1988
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MDOT SHA UC-5 Contract Assignment Form

Revised  09-13-2018


