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MARYLAND DEPARTMENT OF TRANSPORTATION

DESCRIPTION

ITEM UNITS UD

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

AUTOMATED FLAGGER ASSISTANCE DEVICE

104220

BID DATE

XY9025277 40 1,250.00 50,000.00 01/05/2023

XX5375577 40 0.01 0.40 01/26/2023

XX1795C77 40 350.00 14,000.00 04/06/2023

XX5365C76 40 380.00 15,200.00 04/13/2023

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

TEMPORARY TRAFFIC BARRIER TWO-SIDED END TREATMENT AND CRASH CUSHION TYPE E FOR 30 MPH, ANY WIDTH

104502

BID DATE

WA4615180 4 5,400.00 21,600.00 04/27/2023

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

TEMPORARY TRAFFIC BARRIER TWO-SIDED END TREATMENT AND CRASH CUSHION TYPE E FOR 40 MPH, ANY WIDTH

104504

BID DATE

PG0675180 2 7,500.00 15,000.00 01/26/2023

WA2225187 1 4,262.50 4,262.50 03/16/2023

GA1965180 2 4,455.94 8,911.88 05/25/2023

BAA395180 2 10,000.00 20,000.00 06/01/2023

CL3945179 2 8,250.00 16,500.00 08/17/2023

WA2635180 2 4,500.00 9,000.00 08/24/2023

BA0245230 8 2,700.00 21,600.00 09/21/2023

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

TEMPORARY TRAFFIC BARRIER TWO-SIDED END TREATMENT AND CRASH CUSHION TYPE E FOR 50 MPH, ANY WIDTH

104506

BID DATE

AL2515180 2 5,950.00 11,900.00 01/05/2023

CH2415174 2 5,000.00 10,000.00 01/26/2023

WA1585280 6 3,650.00 21,900.00 04/13/2023

AA1245180 4 7,500.00 30,000.00 05/04/2023

XX2295A76 4 10,000.00 40,000.00 07/13/2023

WA2635180 1 4,500.00 4,500.00 08/24/2023

AA1725279 2 2,500.00 5,000.00 09/07/2023

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

TEMPORARY TRAFFIC BARRIER TWO-SIDED END TREATMENT AND CRASH CUSHION TYPE E FOR 60 MPH, ANY WIDTH

104508

BID DATE

XY2535B76R 4 10,500.00 42,000.00 01/05/2023
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MARYLAND DEPARTMENT OF TRANSPORTATION

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

TEMPORARY TRAFFIC BARRIER TWO-SIDED END TREATMENT AND CRASH CUSHION TYPE E FOR 60 MPH, ANY WIDTH

104508

BID DATE

FR1295180 2 17,600.00 35,200.00 01/19/2023

WA2225187 3 3,602.50 10,807.50 03/16/2023

WA4615180 6 5,400.00 32,400.00 04/27/2023

GA1965180 1 4,732.52 4,732.52 05/25/2023

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

TEMPORARY TRAFFIC BARRIER TWO-SIDED END TREATMENT AND CRASH CUSHION TYPE E FOR 70 MPH, ANY WIDTH

104512

BID DATE

XY2535B76R 4 10,500.00 42,000.00 01/05/2023

WA9345276 3 5,650.00 16,950.00 01/12/2023

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

REMOVE AND RESET TEMPORARY TRAFFIC BARRIER 2-SID END TREATMENT AND CRASH CUSHION TYPE E, ANY BAY, ANY WIDTH

104514

BID DATE

AL2515180 2 3,100.00 6,200.00 01/05/2023

XY2535B76R 30 7,200.00 216,000.00 01/05/2023

PG0675180 2 2,500.00 5,000.00 01/26/2023

WA2225187 1 1,083.50 1,083.50 03/16/2023

WA1585280 2 985.00 1,970.00 04/13/2023

WA4615180 2 2,900.00 5,800.00 04/27/2023

AA1245180 3 4,500.00 13,500.00 05/04/2023

GA1965180 6 1,210.79 7,264.74 05/25/2023

BAA395180 2 1.00 2.00 06/01/2023

WA2635180 6 2,500.00 15,000.00 08/24/2023

BA0245230 4 4,800.00 19,200.00 09/21/2023

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

REPAIR TEMPORARY TRAFFIC BARRIER TWO-SIDED END TREATMENT AND CRASH CUSHION TYPE E, ANY WIDTH

104516

BID DATE

XY2535B76R 2 20,000.00 40,000.00 01/05/2023

CH2415174 2 14,000.00 28,000.00 01/26/2023

PG0675180 2 6,500.00 13,000.00 01/26/2023

WA1585280 2 5,400.00 10,800.00 04/13/2023

WA4615180 4 4,025.00 16,100.00 04/27/2023

AA1245180 4 1.00 4.00 05/04/2023

GA1965180 4 1,229.22 4,916.88 05/25/2023

BAA395180 4 1.00 4.00 06/01/2023
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MARYLAND DEPARTMENT OF TRANSPORTATION

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

REPAIR TEMPORARY TRAFFIC BARRIER TWO-SIDED END TREATMENT AND CRASH CUSHION TYPE E, ANY WIDTH

104516

BID DATE

WA2635180 9 3,500.00 31,500.00 08/24/2023

BA0245230 2 2,100.00 4,200.00 09/21/2023

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

TEMPORARY TRAFFIC BARRIER TWO-SIDED END TREATMENT AND CRASH CUSHION TYPE E SPARE PARTS PACKAGE

104518

BID DATE

BAA395180 4 1.00 4.00 06/01/2023

DESCRIPTION

ITEM UNITS LS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

CLEARING & GRUBBING

110100

BID DATE

AL2515180 1 26,625.00 26,625.00 01/05/2023

FR1295180 1 12,300.00 12,300.00 01/19/2023

CH2415174 1 12,000.00 12,000.00 01/26/2023

PG0675180 1 5,000.00 5,000.00 01/26/2023

MO0315177 1 7,085.00 7,085.00 02/16/2023

BA5025280 1 25,000.00 25,000.00 02/23/2023

WA2225187 1 24,737.57 24,737.57 03/16/2023

SM1895180 1 20,000.00 20,000.00 04/13/2023

WA1585280 1 137,036.60 137,036.60 04/13/2023

WA4615180 1 67,672.93 67,672.93 04/27/2023

AA1245180 1 45,600.00 45,600.00 05/04/2023

CE4095179 1 22,000.00 22,000.00 05/25/2023

GA1965180 1 19,794.20 19,794.20 05/25/2023

MO1835177 1 9,725.00 9,725.00 05/25/2023

BAA395180 1 15,000.00 15,000.00 06/01/2023

CL1725180 1 100,000.00 100,000.00 06/01/2023

PG8555177 1 9,000.00 9,000.00 06/29/2023

XX2295A76 1 553,000.00 553,000.00 07/13/2023

CE4005223R 1 5,500.00 5,500.00 08/03/2023

CL3945179 1 21,000.00 21,000.00 08/17/2023

AA8925174 1 18,000.00 18,000.00 08/24/2023

HA3345271 1 200,000.00 200,000.00 08/24/2023

PG8525177 1 17,000.00 17,000.00 08/24/2023

WA2635180 1 66,500.00 66,500.00 08/24/2023

AA1725279 1 38,000.00 38,000.00 09/07/2023

BA0245230 1 5,388.14 5,388.14 09/21/2023

HA0915177 1 9,960.00 9,960.00 11/16/2023
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MARYLAND DEPARTMENT OF TRANSPORTATION

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

REMOVAL OF TREES

110110

BID DATE

WA9345276 20 150.00 3,000.00 01/12/2023

DESCRIPTION

ITEM UNITS LS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

REMOVAL & DISPOSAL OF EXISTING BUILDINGS

110200

BID DATE

CE4005223R 1 60,000.00 60,000.00 08/03/2023

DESCRIPTION

ITEM UNITS HR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

16 FOOT BOAT WITH 25 HP MINIMUM MOTOR AND TRAILER

110210

BID DATE

5282G51426 80 0.01 0.80 06/08/2023

DESCRIPTION

ITEM UNITS LS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

TYPE A ENGINEERS OFFICE

110340

BID DATE

BW3275999 1 30,000.00 30,000.00 05/25/2023

GA4305123 1 82,500.00 82,500.00 06/08/2023

CL4055277R 1 30,000.00 30,000.00 06/15/2023

AA5805471SBR 1 26,000.00 26,000.00 07/20/2023

AA8925174 1 28,000.00 28,000.00 08/24/2023

DESCRIPTION

ITEM UNITS LS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

TYPE B ENGINEERS OFFICE

110350

BID DATE

AL2515180 1 67,220.00 67,220.00 01/05/2023

XX1855174 1 36,000.00 36,000.00 01/05/2023

XX1865174 1 36,000.00 36,000.00 01/05/2023

XX2325477 1 75,000.00 75,000.00 01/05/2023

XY2535B76R 1 120,000.00 120,000.00 01/05/2023

WA9345276 1 25,000.00 25,000.00 01/12/2023

SM7745171B 1 70,000.00 70,000.00 01/13/2023

FR1295180 1 48,600.00 48,600.00 01/19/2023

CH2415174 1 40,000.00 40,000.00 01/26/2023

PG0675180 1 52,000.00 52,000.00 01/26/2023

HO5135180 1 33,000.00 33,000.00 02/09/2023

MO0315177 1 34,820.45 34,820.45 02/16/2023
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MARYLAND DEPARTMENT OF TRANSPORTATION

DESCRIPTION

ITEM UNITS LS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

TYPE B ENGINEERS OFFICE

110350

BID DATE

XY2555177 1 75,000.00 75,000.00 02/16/2023

BA5025280 1 40,000.00 40,000.00 02/23/2023

XX1275A77 1 200,000.00 200,000.00 02/23/2023

AA0275180 1 38,000.00 38,000.00 03/02/2023

XY9225177 1 60,000.00 60,000.00 03/02/2023

XY8095177 1 73,000.00 73,000.00 03/16/2023

XY8195177 1 40,000.00 40,000.00 03/30/2023

SM1895180 1 35,000.00 35,000.00 04/13/2023

XX5365C76 1 40,000.00 40,000.00 04/13/2023

XY9235177 1 40,000.00 40,000.00 04/13/2023

AA1245180 1 40,400.00 40,400.00 05/04/2023

CE4095179 1 46,500.00 46,500.00 05/25/2023

GA1965180 1 59,158.58 59,158.58 05/25/2023

MO1835177 1 44,565.00 44,565.00 05/25/2023

XY9215177 1 47,499.99 47,499.99 05/25/2023

BAA395180 1 100,000.00 100,000.00 06/01/2023

XX2415174 1 242,726.50 242,726.50 06/01/2023

XY8115177 1 42,000.00 42,000.00 06/01/2023

XY9215277 1 172,500.00 172,500.00 06/08/2023

GA2525177 1 28,275.00 28,275.00 06/15/2023

PG8555177 1 80,000.00 80,000.00 06/29/2023

XX2295A76 1 200,000.00 200,000.00 07/13/2023

CE4005223R 1 39,000.00 39,000.00 08/03/2023

CL3945179 1 66,000.00 66,000.00 08/17/2023

PG8525177 1 30,000.00 30,000.00 08/24/2023

XX1715A77R 1 65,000.00 65,000.00 08/24/2023

AA1725279 1 40,000.00 40,000.00 09/07/2023

BA0245230 1 180,000.00 180,000.00 09/21/2023

WA4835180 1 5,000.00 5,000.00 11/09/2023

HA0915177 1 71,800.00 71,800.00 11/16/2023

DESCRIPTION

ITEM UNITS LS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

TYPE C ENGINEERS OFFICE

110360

BID DATE

XY9025277 1 192,031.70 192,031.70 01/05/2023

XY8155177 1 75,000.00 75,000.00 02/09/2023

WA2225187 1 41,771.50 41,771.50 03/16/2023

XY1815385 1 140,000.00 140,000.00 03/16/2023
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MARYLAND DEPARTMENT OF TRANSPORTATION

DESCRIPTION

ITEM UNITS LS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

TYPE C ENGINEERS OFFICE

110360

BID DATE

XY1815485 1 140,000.00 140,000.00 03/30/2023

WA1585280 1 72,000.00 72,000.00 04/13/2023

XY8165177 1 85,000.00 85,000.00 04/13/2023

WA4615180 1 85,000.00 85,000.00 04/27/2023

XX1845285 1 300,000.00 300,000.00 05/04/2023

CL1725180 1 65,000.00 65,000.00 06/01/2023

WA0795170 1 70,000.00 70,000.00 06/15/2023

HO1005170 1 70,000.00 70,000.00 07/27/2023

XX3885185 1 282,000.00 282,000.00 08/17/2023

HA3345271 1 70,000.00 70,000.00 08/24/2023

WA2635180 1 78,800.00 78,800.00 08/24/2023

DESCRIPTION

ITEM UNITS LS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

TYPE D ENGINEERS OFFICE

110370

BID DATE

CE4005223R 1 75,000.00 75,000.00 08/03/2023

DESCRIPTION

ITEM UNITS LS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

NUCLEAR DENSITY GAUGE STORAGE

110375

BID DATE

BA0245230 1 500.00 500.00 09/21/2023

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

PORTABLE TOILET, PER MONTH

110460

BID DATE

XX1635Z80 200 0.01 2.00 08/03/2023

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

PRICE ADJUSTMENT FOR DIESEL FUEL

110500

BID DATE

AL2515180 3,000 1.00 3,000.00 01/05/2023

XY9025277 125,000 1.00 125,000.00 01/05/2023

XX6665129 2,000 1.00 2,000.00 01/12/2023

FR1295180 2,000 1.00 2,000.00 01/19/2023

PG0675180 2,000 1.00 2,000.00 01/26/2023

XX5375577 20,000 1.00 20,000.00 01/26/2023
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MARYLAND DEPARTMENT OF TRANSPORTATION

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

PRICE ADJUSTMENT FOR DIESEL FUEL

110500

BID DATE

XY8155177 243,000 1.00 243,000.00 02/09/2023

MO0315177 8,000 1.00 8,000.00 02/16/2023

XX1275A77 2,000 1.00 2,000.00 02/23/2023

XY9225177 94,000 1.00 94,000.00 03/02/2023

XY9065177 178,000 1.00 178,000.00 03/09/2023

WA2225187 4,000 1.00 4,000.00 03/16/2023

XY8095177 91,000 1.00 91,000.00 03/16/2023

XY9105177 178,000 1.00 178,000.00 03/16/2023

XY8195177 93,000 1.00 93,000.00 03/30/2023

XX1795C77 1,000 1.00 1,000.00 04/06/2023

WA1585280 1,000 1.00 1,000.00 04/13/2023

XY8165177 141,000 1.00 141,000.00 04/13/2023

XY9235177 103,000 1.00 103,000.00 04/13/2023

WA4615180 14,000 1.00 14,000.00 04/27/2023

AA1245180 2,000 1.00 2,000.00 05/04/2023

CE4095179 1,000 1.00 1,000.00 05/25/2023

GA1965180 3,000 1.00 3,000.00 05/25/2023

MO1835177 23,000 1.00 23,000.00 05/25/2023

XY9215177 84,000 1.00 84,000.00 05/25/2023

BAA395180 4,000 1.00 4,000.00 06/01/2023

CL1725180 2,000 1.00 2,000.00 06/01/2023

XY8115177 54,000 1.00 54,000.00 06/01/2023

GA4305123 5,000 1.00 5,000.00 06/08/2023

XY9215277 85,000 1.00 85,000.00 06/08/2023

CL4055277R 2,000 1.00 2,000.00 06/15/2023

GA2525177 19,000 1.00 19,000.00 06/15/2023

XX1535A77 32,000 1.00 32,000.00 06/15/2023

XX6665229 8,000 1.00 8,000.00 06/15/2023

XY2335T77 2,000 1.00 2,000.00 06/15/2023

XX1535B77 47,000 1.00 47,000.00 06/22/2023

PG8555177 18,000 1.00 18,000.00 06/29/2023

XX2295A76 15,000 1.00 15,000.00 07/13/2023

AA5805471SBR 1 1,000.00 1,000.00 07/20/2023

CE4005223R 1,000 1.00 1,000.00 08/03/2023

CL3945179 1,000 1.00 1,000.00 08/17/2023

HA3345271 7,000 1.00 7,000.00 08/24/2023

PG8525177 14,000 1.00 14,000.00 08/24/2023

WA2635180 5,000 1.00 5,000.00 08/24/2023

XX1715A77R 3,000 1.00 3,000.00 08/24/2023
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MARYLAND DEPARTMENT OF TRANSPORTATION

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

PRICE ADJUSTMENT FOR DIESEL FUEL

110500

BID DATE

AA1725279 1,000 1.00 1,000.00 09/07/2023

BA0245230 14,000 1.00 14,000.00 09/21/2023

HA0915177 8,000 1.00 8,000.00 11/16/2023

XY9135177 171,000 1.00 171,000.00 11/16/2023

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

5 INCH YELLOW PAVEMENT MARKING PAINT

114006

BID DATE

XY9025277 120,000 1.90 228,000.00 01/05/2023

XY8155177 200,000 0.50 100,000.00 02/09/2023

MO0315177 12,000 0.33 3,960.00 02/16/2023

XY9225177 210,000 0.60 126,000.00 03/02/2023

XY9065177 250,000 0.85 212,500.00 03/09/2023

WA2225187 4,450 0.33 1,468.50 03/16/2023

XY8095177 210,000 0.28 58,800.00 03/16/2023

XY9105177 250,000 1.00 250,000.00 03/16/2023

XY8195177 200,000 0.50 100,000.00 03/30/2023

XX1795C77 100,000 0.38 38,000.00 04/06/2023

XY2495J77 400,000 0.31 124,000.00 04/06/2023

XY8165177 240,000 1.45 348,000.00 04/13/2023

XY9235177 211,000 0.60 126,600.00 04/13/2023

WA4615180 16,000 0.30 4,800.00 04/27/2023

MO1835177 34,840 0.31 10,800.40 05/25/2023

XY9215177 200,000 0.32 64,000.00 05/25/2023

BAA395180 11,000 0.10 1,100.00 06/01/2023

XY8115177 74,000 0.40 29,600.00 06/01/2023

XY9215277 200,000 0.30 60,000.00 06/08/2023

CL4055277R 4,600 2.00 9,200.00 06/15/2023

GA2525177 66,000 0.40 26,400.00 06/15/2023

XX1535A77 4,698 0.70 3,288.60 06/15/2023

XX1535B77 8,500 0.48 4,080.00 06/22/2023

PG8555177 20,645 0.40 8,258.00 06/29/2023

XX2295A76 5,000 1.00 5,000.00 07/13/2023

PG8525177 13,380 0.30 4,014.00 08/24/2023

WA2635180 24,000 0.38 9,120.00 08/24/2023

BA0245230 12,250 0.37 4,532.50 09/21/2023

HA0915177 18,932 0.40 7,572.80 11/16/2023

XY9135177 250,000 2.55 637,500.00 11/16/2023
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MARYLAND DEPARTMENT OF TRANSPORTATION

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

5 INCH WHITE PAVEMENT MARKING PAINT

114011

BID DATE

XY9025277 120,000 1.90 228,000.00 01/05/2023

FR1295180 2,501 1.25 3,126.25 01/19/2023

XY8155177 300,000 0.50 150,000.00 02/09/2023

MO0315177 13,700 0.33 4,521.00 02/16/2023

XY9225177 210,000 0.60 126,000.00 03/02/2023

XY9065177 250,000 1.00 250,000.00 03/09/2023

WA2225187 3,100 0.33 1,023.00 03/16/2023

XY8095177 210,000 0.28 58,800.00 03/16/2023

XY9105177 250,000 0.01 2,500.00 03/16/2023

XY8195177 200,000 0.50 100,000.00 03/30/2023

XX1795C77 100,000 0.37 37,000.00 04/06/2023

XY2495J77 450,000 0.31 139,500.00 04/06/2023

XY8165177 340,000 1.45 493,000.00 04/13/2023

XY9235177 211,000 0.60 126,600.00 04/13/2023

WA4615180 16,000 0.30 4,800.00 04/27/2023

AA1245180 2,803 0.55 1,541.65 05/04/2023

GA1965180 12,400 0.39 4,836.00 05/25/2023

MO1835177 51,280 0.31 15,896.80 05/25/2023

XY9215177 200,000 0.28 56,000.00 05/25/2023

BAA395180 9,000 0.10 900.00 06/01/2023

XY8115177 74,000 0.40 29,600.00 06/01/2023

XY9215277 200,000 0.30 60,000.00 06/08/2023

GA2525177 77,000 0.40 30,800.00 06/15/2023

XX1535A77 6,198 0.70 4,338.60 06/15/2023

XX1535B77 10,000 0.46 4,600.00 06/22/2023

PG8555177 30,000 0.40 12,000.00 06/29/2023

XX2295A76 9,000 1.00 9,000.00 07/13/2023

PG8525177 11,188 0.30 3,356.40 08/24/2023

WA2635180 19,900 0.38 7,562.00 08/24/2023

BA0245230 16,500 0.37 6,105.00 09/21/2023

HA0915177 17,949 0.40 7,179.60 11/16/2023

XY9135177 250,000 2.55 637,500.00 11/16/2023

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

10 INCH YELLOW PAVEMENT MARKING PAINT

114016

BID DATE

XY9065177 10,000 0.01 100.00 03/09/2023

XY9105177 10,000 0.01 100.00 03/16/2023
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MARYLAND DEPARTMENT OF TRANSPORTATION

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

10 INCH YELLOW PAVEMENT MARKING PAINT

114016

BID DATE

XY9135177 10,000 0.01 100.00 11/16/2023

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

10 INCH WHITE PAVEMENT MARKING PAINT

114021

BID DATE

XY9025277 3,000 2.10 6,300.00 01/05/2023

XY9225177 2,000 0.32 640.00 03/02/2023

XY9065177 100,000 0.01 1,000.00 03/09/2023

WA2225187 2,075 0.44 913.00 03/16/2023

XY8095177 2,000 0.31 620.00 03/16/2023

XY9105177 100,000 1.20 120,000.00 03/16/2023

XY8195177 2,000 0.35 700.00 03/30/2023

XY9235177 2,000 0.40 800.00 04/13/2023

PG8555177 6,900 0.80 5,520.00 06/29/2023

PG8525177 2,707 0.40 1,082.80 08/24/2023

WA2635180 7,200 0.72 5,184.00 08/24/2023

HA0915177 496 0.55 272.80 11/16/2023

XY9135177 100,000 1.00 100,000.00 11/16/2023

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

12 INCH WHITE PAVEMENT MARKING PAINT

114036

BID DATE

XY8155177 20,000 0.01 200.00 02/09/2023

MO0315177 2,000 3.27 6,540.00 02/16/2023

XY9225177 3,000 0.80 2,400.00 03/02/2023

XY8095177 3,000 1.04 3,120.00 03/16/2023

XY8195177 3,000 1.05 3,150.00 03/30/2023

XY8165177 23,000 0.01 230.00 04/13/2023

XY9235177 3,000 1.05 3,150.00 04/13/2023

XX2295A76 900 3.00 2,700.00 07/13/2023

HA0915177 168 1.10 184.80 11/16/2023

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

16 INCH WHITE PAVEMENT MARKING PAINT

114041

BID DATE

XY9225177 3,000 1.00 3,000.00 03/02/2023

XY8095177 3,000 1.38 4,140.00 03/16/2023



STATE HIGHWAY ADMINISTRATION

Price Index 01/01/2024 Page 11

MARYLAND DEPARTMENT OF TRANSPORTATION

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

16 INCH WHITE PAVEMENT MARKING PAINT

114041

BID DATE

XY8195177 3,000 1.35 4,050.00 03/30/2023

XY9235177 3,000 1.40 4,200.00 04/13/2023

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

24 INCH WHITE PAVEMENT MARKING PAINT

114046

BID DATE

XY9025277 2,000 0.50 1,000.00 01/05/2023

XY8155177 1,200 0.01 12.00 02/09/2023

MO0315177 600 3.82 2,292.00 02/16/2023

XY9225177 3,000 1.33 3,990.00 03/02/2023

XY9065177 2,750 2.02 5,555.00 03/09/2023

WA2225187 70 3.30 231.00 03/16/2023

XY8095177 3,000 2.08 6,240.00 03/16/2023

XY9105177 2,750 0.01 27.50 03/16/2023

XY8195177 3,000 2.05 6,150.00 03/30/2023

XX1795C77 300 6.55 1,965.00 04/06/2023

XY9235177 3,000 2.15 6,450.00 04/13/2023

MO1835177 4,940 3.15 15,561.00 05/25/2023

XY9215177 200 3.00 600.00 05/25/2023

XY9215277 200 3.15 630.00 06/08/2023

GA2525177 240 6.50 1,560.00 06/15/2023

XX2295A76 900 5.00 4,500.00 07/13/2023

PG8525177 16 3.15 50.40 08/24/2023

BA0245230 250 1.05 262.50 09/21/2023

HA0915177 389 2.20 855.80 11/16/2023

XY9135177 2,750 0.01 27.50 11/16/2023

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

5 INCH YELLOW REMOVABLE PAVEMENT LINE MARKINGS

114216

BID DATE

AL2515180 5,500 1.74 9,570.00 01/05/2023

XY2535B76R 6,200 3.00 18,600.00 01/05/2023

XY9025277 120,000 1.25 150,000.00 01/05/2023

FR1295180 2,400 1.25 3,000.00 01/19/2023

CH2415174 1,250 1.40 1,750.00 01/26/2023

XX5375577 6,825 1.10 7,507.50 01/26/2023

XY8155177 100,000 4.40 440,000.00 02/09/2023

MO0315177 12,000 1.53 18,360.00 02/16/2023
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

5 INCH YELLOW REMOVABLE PAVEMENT LINE MARKINGS

114216

BID DATE

XX1275A77 3,625 1.00 3,625.00 02/23/2023

XY9225177 2,000 1.15 2,300.00 03/02/2023

XY9065177 20,000 1.90 38,000.00 03/09/2023

WA2225187 375 2.20 825.00 03/16/2023

XY8095177 2,000 1.87 3,740.00 03/16/2023

XY9105177 20,000 1.59 31,800.00 03/16/2023

XY8195177 2,000 1.50 3,000.00 03/30/2023

WA1585280 12,500 1.40 17,500.00 04/13/2023

XY8165177 135,000 0.01 1,350.00 04/13/2023

XY9235177 2,000 1.35 2,700.00 04/13/2023

AA1245180 4,904 0.55 2,697.20 05/04/2023

GA1965180 5,550 1.92 10,656.00 05/25/2023

MO1835177 34,840 0.01 348.40 05/25/2023

XY9215177 3,000 1.50 4,500.00 05/25/2023

XY9215277 3,000 1.65 4,950.00 06/08/2023

CL4055277R 4,600 2.00 9,200.00 06/15/2023

XX1535A77 3,198 1.10 3,517.80 06/15/2023

XX1535B77 7,500 1.20 9,000.00 06/22/2023

XX2295A76 5,500 2.00 11,000.00 07/13/2023

CL3945179 692 2.20 1,522.40 08/17/2023

PG8525177 13,380 1.45 19,401.00 08/24/2023

WA2635180 1,000 2.00 2,000.00 08/24/2023

XX1715A77R 3,000 2.10 6,300.00 08/24/2023

AA1725279 8,247 1.75 14,432.25 09/07/2023

BA0245230 8,500 2.10 17,850.00 09/21/2023

HA0915177 18,932 1.65 31,237.80 11/16/2023

XY9135177 20,000 1.02 20,400.00 11/16/2023

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

5 INCH WHITE REMOVABLE PAVEMENT LINE MARKINGS

114221

BID DATE

AL2515180 5,500 1.74 9,570.00 01/05/2023

XY2535B76R 4,300 3.00 12,900.00 01/05/2023

XY9025277 120,000 1.25 150,000.00 01/05/2023

FR1295180 4,670 2.25 10,507.50 01/19/2023

CH2415174 1,250 1.40 1,750.00 01/26/2023

PG0675180 2,350 2.10 4,935.00 01/26/2023

XX5375577 13,650 1.10 15,015.00 01/26/2023
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

5 INCH WHITE REMOVABLE PAVEMENT LINE MARKINGS

114221

BID DATE

XY8155177 300,000 0.01 3,000.00 02/09/2023

MO0315177 13,700 1.53 20,961.00 02/16/2023

BA5025280 378 2.60 982.80 02/23/2023

XX1275A77 1,430 1.00 1,430.00 02/23/2023

XY9225177 2,000 1.15 2,300.00 03/02/2023

XY9065177 15,000 2.00 30,000.00 03/09/2023

XY8095177 2,000 1.87 3,740.00 03/16/2023

XY9105177 15,000 1.37 20,550.00 03/16/2023

XY8195177 2,000 1.50 3,000.00 03/30/2023

SM1895180 2,440 4.50 10,980.00 04/13/2023

WA1585280 19,800 1.40 27,720.00 04/13/2023

XY8165177 490,000 0.01 4,900.00 04/13/2023

XY9235177 2,000 1.35 2,700.00 04/13/2023

AA1245180 2,025 0.55 1,113.75 05/04/2023

GA1965180 7,250 1.92 13,920.00 05/25/2023

MO1835177 51,280 0.01 512.80 05/25/2023

XY9215177 3,000 1.50 4,500.00 05/25/2023

XY9215277 3,000 1.65 4,950.00 06/08/2023

XX1535A77 6,198 1.10 6,817.80 06/15/2023

XX1535B77 10,000 1.20 12,000.00 06/22/2023

XX2295A76 9,000 2.00 18,000.00 07/13/2023

CL3945179 847 2.20 1,863.40 08/17/2023

PG8525177 11,188 1.45 16,222.60 08/24/2023

WA2635180 3,500 2.00 7,000.00 08/24/2023

XX1715A77R 5,000 2.10 10,500.00 08/24/2023

AA1725279 6,700 1.75 11,725.00 09/07/2023

BA0245230 11,000 2.10 23,100.00 09/21/2023

HA0915177 17,949 1.25 22,436.25 11/16/2023

XY9135177 15,000 1.02 15,300.00 11/16/2023

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

10 INCH WHITE REMOVABLE PAVEMENT LINE MARKINGS

114231

BID DATE

XY9025277 1,000 0.01 10.00 01/05/2023

XY8155177 8,000 0.01 80.00 02/09/2023

WA2225187 410 4.40 1,804.00 03/16/2023

XY8165177 9,000 0.01 90.00 04/13/2023

PG8525177 2,707 3.15 8,527.05 08/24/2023
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

10 INCH WHITE REMOVABLE PAVEMENT LINE MARKINGS

114231

BID DATE

HA0915177 496 3.00 1,488.00 11/16/2023

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

12 INCH WHITE REMOVABLE PAVEMENT LINE MARKINGS

114236

BID DATE

XX2325477 75 15.00 1,125.00 01/05/2023

XY8155177 2,000 0.01 20.00 02/09/2023

MO0315177 2,000 4.93 9,860.00 02/16/2023

XY8165177 2,300 0.01 23.00 04/13/2023

XX2295A76 900 6.00 5,400.00 07/13/2023

HA0915177 168 4.00 672.00 11/16/2023

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

24 INCH WHITE REMOVABLE PAVEMENT LINE MARKINGS

114246

BID DATE

AL2515180 100 10.92 1,092.00 01/05/2023

XX2325477 75 15.00 1,125.00 01/05/2023

XY9025277 2,000 0.01 20.00 01/05/2023

FR1295180 130 6.10 793.00 01/19/2023

PG0675180 55 6.30 346.50 01/26/2023

MO0315177 600 6.58 3,948.00 02/16/2023

AA1245180 70 7.15 500.50 05/04/2023

GA1965180 200 7.13 1,426.00 05/25/2023

MO1835177 4,940 0.01 49.40 05/25/2023

XX2295A76 900 12.00 10,800.00 07/13/2023

PG8525177 16 10.60 169.60 08/24/2023

AA1725279 579 8.75 5,066.25 09/07/2023

HA0915177 389 5.00 1,945.00 11/16/2023

DESCRIPTION

ITEM UNITS SF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

REMOVABLE LETTERS, SYMBOLS, ARROWS, AND NUMBERS

114251

BID DATE

PG8525177 197 12.70 2,501.90 08/24/2023
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

REMOVAL OF REMOVABLE LETTERS, SYMBOLS, ARROWS, AND NUMBERS

114271

BID DATE

PG8525177 8 10.60 84.80 08/24/2023

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

REMOVAL OF REMOVABLE PAVEMENT MARKING LINES - ANY WIDTH

114276

BID DATE

XY2535B76R 10,500 1.10 11,550.00 01/05/2023

XY9025277 242,000 0.10 24,200.00 01/05/2023

FR1295180 3,535 1.25 4,418.75 01/19/2023

CH2415174 2,500 3.00 7,500.00 01/26/2023

PG0675180 625 0.21 131.25 01/26/2023

XX5375577 20,000 0.01 200.00 01/26/2023

XY8155177 410,000 0.01 4,100.00 02/09/2023

MO0315177 27,600 0.22 6,072.00 02/16/2023

BA5025280 378 0.60 226.80 02/23/2023

XX1275A77 5,055 1.00 5,055.00 02/23/2023

XY9225177 4,000 0.30 1,200.00 03/02/2023

XY9065177 35,000 0.01 350.00 03/09/2023

WA2225187 825 0.55 453.75 03/16/2023

XY8095177 4,000 0.42 1,680.00 03/16/2023

XY9105177 35,000 0.01 350.00 03/16/2023

XY8195177 4,000 0.50 2,000.00 03/30/2023

SM1895180 1,200 3.00 3,600.00 04/13/2023

WA1585280 32,300 0.50 16,150.00 04/13/2023

XY8165177 636,300 0.01 6,363.00 04/13/2023

XY9235177 4,000 0.55 2,200.00 04/13/2023

AA1245180 7,000 0.22 1,540.00 05/04/2023

GA1965180 1,600 1.54 2,464.00 05/25/2023

MO1835177 91,060 0.01 910.60 05/25/2023

XY9215177 6,000 0.01 60.00 05/25/2023

XY9215277 6,000 0.20 1,200.00 06/08/2023

CL4055277R 4,600 2.00 9,200.00 06/15/2023

XX1535A77 9,395 2.50 23,487.50 06/15/2023

XX1535B77 17,500 0.10 1,750.00 06/22/2023

XX2295A76 13,500 1.10 14,850.00 07/13/2023

PG8525177 27,291 0.20 5,458.20 08/24/2023

WA2635180 4,500 2.00 9,000.00 08/24/2023

AA1725279 15,360 0.60 9,216.00 09/07/2023

BA0245230 19,500 0.57 11,115.00 09/21/2023
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

REMOVAL OF REMOVABLE PAVEMENT MARKING LINES - ANY WIDTH

114276

BID DATE

HA0915177 37,934 0.10 3,793.40 11/16/2023

XY9135177 35,000 2.00 70,000.00 11/16/2023

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

REMOVAL OF EXISTING PAVEMENT LINE MARKINGS, ANY WIDTH

114280

BID DATE

FR1295180 1,320 4.00 5,280.00 01/19/2023

PG0675180 3,400 1.60 5,440.00 01/26/2023

MO0315177 27,600 0.76 20,976.00 02/16/2023

XX1275A77 900 1.00 900.00 02/23/2023

XY9065177 2,000 0.01 20.00 03/09/2023

WA2225187 4,600 1.10 5,060.00 03/16/2023

XY9105177 2,000 0.50 1,000.00 03/16/2023

XY2495J77 460,000 1.20 552,000.00 04/06/2023

SM1895180 500 1.00 500.00 04/13/2023

WA4615180 40,000 0.90 36,000.00 04/27/2023

AA1245180 6,964 1.10 7,660.40 05/04/2023

GA1965180 6,600 1.54 10,164.00 05/25/2023

BAA395180 20,000 0.10 2,000.00 06/01/2023

CL4055277R 10,000 2.00 20,000.00 06/15/2023

GA2525177 5,000 1.60 8,000.00 06/15/2023

XY2335T77 250 1.00 250.00 06/15/2023

XX2295A76 5,000 1.20 6,000.00 07/13/2023

PG8525177 26 5.30 137.80 08/24/2023

WA2635180 55,800 0.80 44,640.00 08/24/2023

AA1725279 231 10.75 2,483.25 09/07/2023

BA0245230 28,750 0.57 16,387.50 09/21/2023

XY9135177 2,000 0.01 20.00 11/16/2023

DESCRIPTION

ITEM UNITS SF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

REMOVAL OF EXISTING PAVEMENT LETTERS, SYMBOLS, ARROW, AND NUMBERS

114286

BID DATE

XY9025277 500 0.01 5.00 01/05/2023

BAA395180 64 5.00 320.00 06/01/2023

CL4055277R 53 10.00 530.00 06/15/2023
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

8 INCH BLACK OUT TAPE LINES

114302

BID DATE

AL2515180 3,700 3.20 11,840.00 01/05/2023

XY2535B76R 10,500 3.00 31,500.00 01/05/2023

FR1295180 2,325 2.50 5,812.50 01/19/2023

CH2415174 2,500 3.35 8,375.00 01/26/2023

XX1275A77 875 1.00 875.00 02/23/2023

WA2225187 375 4.40 1,650.00 03/16/2023

SM1895180 2,000 6.00 12,000.00 04/13/2023

WA1585280 29,700 2.80 83,160.00 04/13/2023

WA4615180 3,000 4.00 12,000.00 04/27/2023

AA1245180 6,726 3.30 22,195.80 05/04/2023

XX2295A76 2,500 4.00 10,000.00 07/13/2023

CL3945179 1,238 3.30 4,085.40 08/17/2023

WA2635180 1,000 3.50 3,500.00 08/24/2023

AA1725279 10,433 3.10 32,342.30 09/07/2023

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

12 INCH BLACK OUT TAPE LINES

114304

BID DATE

AL2515180 75 10.50 787.50 01/05/2023

XX2325477 75 15.00 1,125.00 01/05/2023

XX1275A77 265 1.00 265.00 02/23/2023

WA2225187 425 5.50 2,337.50 03/16/2023

BW3275999 200 10.00 2,000.00 05/25/2023

XX2295A76 2,000 6.00 12,000.00 07/13/2023

AA1725279 162 4.60 745.20 09/07/2023

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

REMOVAL OF BLACK OUT TAPE LINES-ANY WIDTH

114306

BID DATE

XY2535B76R 10,500 1.00 10,500.00 01/05/2023

FR1295180 2,325 2.25 5,231.25 01/19/2023

CH2415174 2,500 3.00 7,500.00 01/26/2023

XX1275A77 1,140 1.00 1,140.00 02/23/2023

WA2225187 800 0.55 440.00 03/16/2023

SM1895180 2,000 3.00 6,000.00 04/13/2023

WA1585280 29,700 0.75 22,275.00 04/13/2023

AA1245180 6,726 0.55 3,699.30 05/04/2023

BW3275999 200 10.00 2,000.00 05/25/2023
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

REMOVAL OF BLACK OUT TAPE LINES-ANY WIDTH

114306

BID DATE

XX2295A76 3,500 1.50 5,250.00 07/13/2023

CL3945179 1,238 0.55 680.90 08/17/2023

WA2635180 1,000 1.00 1,000.00 08/24/2023

AA1725279 9,945 0.82 8,154.90 09/07/2023

DESCRIPTION

ITEM UNITS LS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

MAINTENANCE OF TRAFFIC

120500

BID DATE

AL2515180 1 33,900.00 33,900.00 01/05/2023

XX2325477 1 150,000.00 150,000.00 01/05/2023

AZ1107714 1 0.01 0.01 01/12/2023

WA9345276 1 217,000.00 217,000.00 01/12/2023

SM7745171B 1 30,000.00 30,000.00 01/13/2023

FR1295180 1 52,300.00 52,300.00 01/19/2023

CH2415174 1 35,000.00 35,000.00 01/26/2023

PG0675180 1 90,000.00 90,000.00 01/26/2023

HO5135180 1 11,000.00 11,000.00 02/09/2023

HO5135180 1 11,000.00 11,000.00 02/09/2023

HO5135180 1 11,000.00 11,000.00 02/09/2023

HO5135180 1 14,000.00 14,000.00 02/09/2023

HO5135180 1 14,000.00 14,000.00 02/09/2023

HO5135180 1 14,000.00 14,000.00 02/09/2023

MO0315177 1 228,199.33 228,199.33 02/16/2023

BA5025280 1 40,000.00 40,000.00 02/23/2023

XX1275A77 1 200,000.00 200,000.00 02/23/2023

AA0275180 1 11,000.00 11,000.00 03/02/2023

AA0275180 1 11,000.00 11,000.00 03/02/2023

AA0275180 1 11,000.00 11,000.00 03/02/2023

AA0275180 1 11,000.00 11,000.00 03/02/2023

AA0275180 1 11,000.00 11,000.00 03/02/2023

AA0275180 1 11,000.00 11,000.00 03/02/2023

AA0275180 1 11,000.00 11,000.00 03/02/2023

WA2225187 1 696,892.05 696,892.05 03/16/2023

XY1815385 1 400,000.00 400,000.00 03/16/2023

XY1815485 1 800,000.00 800,000.00 03/30/2023

SM1895180 1 15,000.00 15,000.00 04/13/2023

WA1585280 1 90,000.00 90,000.00 04/13/2023

WA4615180 1 75,000.00 75,000.00 04/27/2023
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DESCRIPTION

ITEM UNITS LS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

MAINTENANCE OF TRAFFIC

120500

BID DATE

AA1245180 1 45,000.00 45,000.00 05/04/2023

XX1845285 1 1,050,000.00 1,050,000.00 05/04/2023

BW3275999 1 60,000.00 60,000.00 05/25/2023

CE4095179 1 23,000.00 23,000.00 05/25/2023

GA1965180 1 59,052.93 59,052.93 05/25/2023

MO1835177 1 222,000.00 222,000.00 05/25/2023

BAA395180 1 85,000.00 85,000.00 06/01/2023

CL1725180 1 50,000.00 50,000.00 06/01/2023

GA4305123 1 51,000.00 51,000.00 06/08/2023

CL4055277R 1 65,000.00 65,000.00 06/15/2023

GA2525177 1 245,500.00 245,500.00 06/15/2023

WA0795170 1 65,000.00 65,000.00 06/15/2023

PG8555177 1 372,000.00 372,000.00 06/29/2023

AA5805471SBR 1 16,250.00 16,250.00 07/20/2023

HO1005170 1 55,000.00 55,000.00 07/27/2023

CE4005223R 1 10,000.00 10,000.00 08/03/2023

CL3945179 1 66,000.00 66,000.00 08/17/2023

XX3885185 1 1,508,000.00 1,508,000.00 08/17/2023

AA8925174 1 3,000.00 3,000.00 08/24/2023

HA3345271 1 30,000.00 30,000.00 08/24/2023

PG8525177 1 225,000.00 225,000.00 08/24/2023

WA2635180 1 80,000.00 80,000.00 08/24/2023

AA1725279 1 230,000.00 230,000.00 09/07/2023

XY2455P76 1 134,000.00 134,000.00 09/14/2023

BA0245230 1 420,000.00 420,000.00 09/21/2023

WA4835180 1 1,000.00 1,000.00 11/09/2023

WA4835180 1 1,000.00 1,000.00 11/09/2023

WA4835180 1 1,000.00 1,000.00 11/09/2023

WA4835180 1 1,000.00 1,000.00 11/09/2023

WA4835180 1 1,000.00 1,000.00 11/09/2023

WA4835180 1 1,000.00 1,000.00 11/09/2023

WA4835180 1 1,000.00 1,000.00 11/09/2023

WA4835180 1 1,000.00 1,000.00 11/09/2023

WA4835180 1 1,000.00 1,000.00 11/09/2023

WA4835180 1 1,000.00 1,000.00 11/09/2023

WA4835180 1 1,000.00 1,000.00 11/09/2023

HA0915177 1 257,000.00 257,000.00 11/16/2023
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MARYLAND DEPARTMENT OF TRANSPORTATION

DESCRIPTION

ITEM UNITS UD

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

MAINTENANCE OF TRAFFIC

120510

BID DATE

XY2535B76R 250 2,900.00 725,000.00 01/05/2023

XY9025277 400 0.01 4.00 01/05/2023

XX5375577 130 1,500.00 195,000.00 01/26/2023

XY8155177 400 0.01 4.00 02/09/2023

XY9225177 160 950.00 152,000.00 03/02/2023

XY9065177 250 4,000.00 1,000,000.00 03/09/2023

4590251426 600 100.00 60,000.00 03/16/2023

XX3715776 600 1,000.00 600,000.00 03/16/2023

XY8095177 160 1,160.00 185,600.00 03/16/2023

XY9105177 250 4,000.00 1,000,000.00 03/16/2023

XY8195177 160 1,000.00 160,000.00 03/30/2023

XX1795C77 100 1,800.00 180,000.00 04/06/2023

XY2495J77 150 1,300.00 195,000.00 04/06/2023

XX5365C76 200 260.00 52,000.00 04/13/2023

XY8165177 440 0.01 4.40 04/13/2023

XY9235177 160 950.00 152,000.00 04/13/2023

XY2295N77 500 100.00 50,000.00 04/20/2023

AZ1107314 580 1.00 580.00 04/27/2023

XY9215177 120 1,190.00 142,800.00 05/25/2023

XY8115177 50 1,500.00 75,000.00 06/01/2023

XY9215277 120 490.00 58,800.00 06/08/2023

XX1535A77 45 3,500.00 157,500.00 06/15/2023

XY2335T77 250 2,500.00 625,000.00 06/15/2023

XX1535B77 65 3,500.00 227,500.00 06/22/2023

XY2475C77 10 3,000.00 30,000.00 06/29/2023

XX2295A76 1,000 10.00 10,000.00 07/13/2023

XX1715A77R 500 1,500.00 750,000.00 08/24/2023

XY9135177 250 4,000.00 1,000,000.00 11/16/2023

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

GLARE SCREEN FOR MAINTENANCE OF TRAFFIC

120520

BID DATE

WA4615180 450 35.00 15,750.00 04/27/2023

DESCRIPTION

ITEM UNITS TON

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

CRUSHER RUN AGGREGATE CR-6 FOR MAINTENANCE OF TRAFFIC

120552

BID DATE

XX2295A76 200 100.00 20,000.00 07/13/2023
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MARYLAND DEPARTMENT OF TRANSPORTATION

DESCRIPTION

ITEM UNITS TON

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

GRADED AGGREGATE BASE FOR MAINTENANCE OF TRAFFIC

120555

BID DATE

XX2325477 100 65.00 6,500.00 01/05/2023

PG0675180 70 49.00 3,430.00 01/26/2023

MO0315177 200 0.01 2.00 02/16/2023

XX1275A77 15 100.00 1,500.00 02/23/2023

AA1245180 50 44.00 2,200.00 05/04/2023

CE4095179 80 35.00 2,800.00 05/25/2023

GA1965180 10 90.18 901.80 05/25/2023

MO1835177 50 89.50 4,475.00 05/25/2023

CL4055277R 50 65.00 3,250.00 06/15/2023

GA2525177 30 65.00 1,950.00 06/15/2023

PG8555177 175 78.00 13,650.00 06/29/2023

XX2295A76 20 100.00 2,000.00 07/13/2023

AA5805471SBR 30 65.00 1,950.00 07/20/2023

AA1725279 196 96.00 18,816.00 09/07/2023

BA0245230 60 38.00 2,280.00 09/21/2023

HA0915177 100 38.75 3,875.00 11/16/2023

DESCRIPTION

ITEM UNITS TON

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

ASPHALT FOR MAINTENANCE OF TRAFFIC

120562

BID DATE

XY9025277 500 0.01 5.00 01/05/2023

PG0675180 70 150.00 10,500.00 01/26/2023

XY8155177 660 0.01 6.60 02/09/2023

MO0315177 200 0.01 2.00 02/16/2023

BA5025280 4 250.00 1,000.00 02/23/2023

XX1275A77 50 100.00 5,000.00 02/23/2023

XY9065177 100 0.01 1.00 03/09/2023

XY9105177 100 0.01 1.00 03/16/2023

XX1795C77 600 120.00 72,000.00 04/06/2023

SM1895180 20 300.00 6,000.00 04/13/2023

XY8165177 700 0.01 7.00 04/13/2023

WA4615180 10 500.00 5,000.00 04/27/2023

AA1245180 75 145.00 10,875.00 05/04/2023

GA1965180 10 256.29 2,562.90 05/25/2023

MO1835177 50 125.00 6,250.00 05/25/2023

XY9215177 100 0.01 1.00 05/25/2023

BAA395180 90 175.00 15,750.00 06/01/2023

XY8115177 50 155.00 7,750.00 06/01/2023
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MARYLAND DEPARTMENT OF TRANSPORTATION

DESCRIPTION

ITEM UNITS TON

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

ASPHALT FOR MAINTENANCE OF TRAFFIC

120562

BID DATE

XY9215277 100 122.00 12,200.00 06/08/2023

CL4055277R 50 160.00 8,000.00 06/15/2023

GA2525177 30 185.00 5,550.00 06/15/2023

PG8555177 100 116.00 11,600.00 06/29/2023

XX2295A76 200 250.00 50,000.00 07/13/2023

PG8525177 100 0.01 1.00 08/24/2023

AA1725279 5 340.00 1,700.00 09/07/2023

BA0245230 120 100.00 12,000.00 09/21/2023

HA0915177 100 166.00 16,600.00 11/16/2023

XY9135177 100 55.80 5,580.00 11/16/2023

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

STEEL PLATE 8 FOOT X 12 FOOT X 1 INCH FOR MAINTENANCE OF  TRAFFIC RENTAL PER DAY

120571

BID DATE

AZ1107714 60 0.01 0.60 01/12/2023

DESCRIPTION

ITEM UNITS UD

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

ARROW PANEL

120610

BID DATE

AZ0795124R 37 10.00 370.00 01/05/2023

XX1855174 180 100.00 18,000.00 01/05/2023

XX1865174 180 100.00 18,000.00 01/05/2023

XX2325477 75 30.00 2,250.00 01/05/2023

XY2535B76R 300 10.00 3,000.00 01/05/2023

XY9025277 500 0.01 5.00 01/05/2023

AZ1107714 500 0.01 5.00 01/12/2023

WA9345276 30 50.00 1,500.00 01/12/2023

XX3685324 69 50.00 3,450.00 01/12/2023

XX5375577 130 0.01 1.30 01/26/2023

528D61425 65 30.00 1,950.00 02/09/2023

XY8155177 660 0.01 6.60 02/09/2023

MO0315177 30 17.44 523.20 02/16/2023

XX1275A77 120 25.00 3,000.00 02/23/2023

XY9065177 200 0.01 2.00 03/09/2023

WA2225187 180 27.50 4,950.00 03/16/2023

XX3715776 100 25.00 2,500.00 03/16/2023

XY9105177 200 0.01 2.00 03/16/2023

AT3135224R 17 37.93 644.81 03/23/2023
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MARYLAND DEPARTMENT OF TRANSPORTATION

DESCRIPTION

ITEM UNITS UD

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

ARROW PANEL

120610

BID DATE

XX1795C77 240 25.00 6,000.00 04/06/2023

424D41426 80 100.00 8,000.00 04/13/2023

WA1585280 224 40.00 8,960.00 04/13/2023

XX3685724 28 110.00 3,080.00 04/13/2023

XX5365C76 200 28.00 5,600.00 04/13/2023

XY8165177 700 0.01 7.00 04/13/2023

440D41426 400 50.00 20,000.00 04/20/2023

XY2295N77 500 5.00 2,500.00 04/20/2023

AZ1107314 500 10.00 5,000.00 04/27/2023

WA4615180 400 28.00 11,200.00 04/27/2023

BW3275999 50 100.00 5,000.00 05/25/2023

MO1835177 300 0.01 3.00 05/25/2023

XY9215177 20 30.00 600.00 05/25/2023

BAA395180 264 22.00 5,808.00 06/01/2023

XX2415174 140 0.01 1.40 06/01/2023

XY8115177 20 52.50 1,050.00 06/01/2023

4290851426 50 102.70 5,135.00 06/08/2023

5282G51426 100 0.01 1.00 06/08/2023

XY9215277 27 26.50 715.50 06/08/2023

XX1535A77 20 40.00 800.00 06/15/2023

XY2335T77 150 10.00 1,500.00 06/15/2023

XX1535B77 30 0.10 3.00 06/22/2023

XY2475C77 4 50.00 200.00 06/29/2023

XX2295A76 300 262.00 78,600.00 07/13/2023

AA5805471SBR 24 195.00 4,680.00 07/20/2023

PG8525177 14 20.00 280.00 08/24/2023

XX1715A77R 500 35.00 17,500.00 08/24/2023

XY2455P76 15 1.00 15.00 09/14/2023

BA0245230 300 23.00 6,900.00 09/21/2023

HA0915177 100 16.60 1,660.00 11/16/2023

XY9135177 200 1,000.00 200,000.00 11/16/2023

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

PORTABLE FLASHING ARROW PANEL, RENTAL PER DAY

120611

BID DATE

XX1635Z80 650 0.01 6.50 08/03/2023
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MARYLAND DEPARTMENT OF TRANSPORTATION

DESCRIPTION

ITEM UNITS SF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

TEMPORARY TRAFFIC SIGNS HIGH PERFORMANCE WIDE ANGLE  RETROREFLECTIVE SHEETING

120625

BID DATE

AL2515180 450 25.34 11,403.00 01/05/2023

AZ0795124R 256 1.00 256.00 01/05/2023

XX1855174 1,500 15.00 22,500.00 01/05/2023

XX1865174 1,500 15.00 22,500.00 01/05/2023

XY2535B76R 900 48.00 43,200.00 01/05/2023

XY9025277 3,000 0.01 30.00 01/05/2023

AZ1107714 600 0.01 6.00 01/12/2023

WA9345276 600 20.00 12,000.00 01/12/2023

XX3685324 128 15.00 1,920.00 01/12/2023

SM7745171B 240 100.00 24,000.00 01/13/2023

FR1295180 507 17.25 8,745.75 01/19/2023

CH2415174 210 9.00 1,890.00 01/26/2023

PG0675180 165 18.00 2,970.00 01/26/2023

XX5375577 1,300 0.01 13.00 01/26/2023

528D61425 160 6.00 960.00 02/09/2023

XY8155177 4,000 0.01 40.00 02/09/2023

MO0315177 300 15.81 4,743.00 02/16/2023

BA5025280 201 19.00 3,819.00 02/23/2023

XX1275A77 2,531 1.00 2,531.00 02/23/2023

XY9065177 2,000 13.50 27,000.00 03/09/2023

WA2225187 450 21.45 9,652.50 03/16/2023

XX3715776 500 10.00 5,000.00 03/16/2023

XY9105177 2,000 13.50 27,000.00 03/16/2023

AT3135224R 224 21.93 4,912.32 03/23/2023

XX1795C77 1,500 9.00 13,500.00 04/06/2023

XY2495J77 600 9.00 5,400.00 04/06/2023

424D41426 500 1.00 500.00 04/13/2023

SM1895180 400 1.00 400.00 04/13/2023

WA1585280 2,575 17.00 43,775.00 04/13/2023

XX3685724 96 10.00 960.00 04/13/2023

XX5365C76 500 20.00 10,000.00 04/13/2023

XY8165177 4,400 0.01 44.00 04/13/2023

440D41426 500 1.00 500.00 04/20/2023

XY2295N77 1,400 5.00 7,000.00 04/20/2023

AZ1107314 1,000 20.00 20,000.00 04/27/2023

WA4615180 3,500 27.00 94,500.00 04/27/2023

AA1245180 440 19.00 8,360.00 05/04/2023

BW3275999 125 30.00 3,750.00 05/25/2023

CE4095179 759 23.50 17,836.50 05/25/2023
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MARYLAND DEPARTMENT OF TRANSPORTATION

DESCRIPTION

ITEM UNITS SF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

TEMPORARY TRAFFIC SIGNS HIGH PERFORMANCE WIDE ANGLE  RETROREFLECTIVE SHEETING

120625

BID DATE

GA1965180 1,016 24.27 24,658.32 05/25/2023

MO1835177 600 11.20 6,720.00 05/25/2023

XY9215177 800 27.00 21,600.00 05/25/2023

BAA395180 695 18.00 12,510.00 06/01/2023

CL1725180 900 22.00 19,800.00 06/01/2023

XX2415174 1,500 25.00 37,500.00 06/01/2023

XY8115177 900 55.00 49,500.00 06/01/2023

5282G51426 150 0.01 1.50 06/08/2023

XY9215277 800 15.75 12,600.00 06/08/2023

CL4055277R 500 25.00 12,500.00 06/15/2023

GA2525177 1,500 55.00 82,500.00 06/15/2023

XX1535A77 550 12.00 6,600.00 06/15/2023

XY2335T77 1,500 5.00 7,500.00 06/15/2023

XX1535B77 550 0.10 55.00 06/22/2023

PG8555177 600 14.00 8,400.00 06/29/2023

XY2475C77 300 15.00 4,500.00 06/29/2023

XX2295A76 1,500 28.00 42,000.00 07/13/2023

AA5805471SBR 268 13.00 3,484.00 07/20/2023

CL3945179 250 25.00 6,250.00 08/17/2023

AA8925174 150 20.00 3,000.00 08/24/2023

HA3345271 1,500 21.00 31,500.00 08/24/2023

PG8525177 1,525 16.00 24,400.00 08/24/2023

WA2635180 3,700 18.00 66,600.00 08/24/2023

XX1715A77R 2,500 13.00 32,500.00 08/24/2023

AA1725279 1,175 12.00 14,100.00 09/07/2023

XY2455P76 320 1.00 320.00 09/14/2023

BA0245230 960 27.00 25,920.00 09/21/2023

HA0915177 352 35.00 12,320.00 11/16/2023

XY9135177 2,000 0.01 20.00 11/16/2023

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

TEMPORARY RAISED PAVEMENT MARKERS

120630

BID DATE

WA2635180 275 20.00 5,500.00 08/24/2023
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MARYLAND DEPARTMENT OF TRANSPORTATION

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

SIGNS FOR MAINTENANCE OF TRAFFIC, RENTAL PER DAY

120635

BID DATE

XX1635Z80 5,000 0.01 50.00 08/03/2023

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

TRAFFIC CONES, RENTAL PER DAY

120645

BID DATE

XX1635Z80 100,000 0.01 1,000.00 08/03/2023

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

TEMPORARY CONCRETE SINGLE FACE TRAFFIC BARRIER FOR  MAINTENANCE OF TRAFFIC

120700

BID DATE

FR1295180 144 38.25 5,508.00 01/19/2023

PG0675180 75 48.00 3,600.00 01/26/2023

SM1895180 120 1.00 120.00 04/13/2023

WA1585280 561 76.00 42,636.00 04/13/2023

GA1965180 60 65.15 3,909.00 05/25/2023

XX3885185 915 30.00 27,450.00 08/17/2023

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

TEMPORARY CONCRETE BARRIER, RENTAL PER DAY

120704

BID DATE

SM1895180 370 80.00 29,600.00 04/13/2023

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

RESET TEMPORARY CONCRETE TRAFFIC BARRIER SINGLE FACE

120710

BID DATE

PG0675180 75 15.00 1,125.00 01/26/2023

SM1895180 120 1.00 120.00 04/13/2023

WA1585280 561 10.00 5,610.00 04/13/2023

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

RESET PRECAST TEMPORARY CONCRETE TRAFFIC BARRIER FOR  MAINTENANCE OF TRAFFIC

120715

BID DATE

AL2515180 700 8.40 5,880.00 01/05/2023

XY2535B76R 1,800 38.00 68,400.00 01/05/2023

FR1295180 450 10.51 4,729.50 01/19/2023

PG0675180 250 10.00 2,500.00 01/26/2023
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MARYLAND DEPARTMENT OF TRANSPORTATION

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

RESET PRECAST TEMPORARY CONCRETE TRAFFIC BARRIER FOR  MAINTENANCE OF TRAFFIC

120715

BID DATE

WA2225187 200 18.34 3,668.00 03/16/2023

SM1895180 370 1.00 370.00 04/13/2023

WA1585280 310 10.00 3,100.00 04/13/2023

WA4615180 2,500 8.00 20,000.00 04/27/2023

AA1245180 648 11.00 7,128.00 05/04/2023

GA1965180 1,302 13.33 17,355.66 05/25/2023

BAA395180 2,814 1.00 2,814.00 06/01/2023

XX2295A76 700 6.00 4,200.00 07/13/2023

WA2635180 8,250 10.00 82,500.00 08/24/2023

BA0245230 350 16.00 5,600.00 09/21/2023

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

REFLECTIVE BARRIER MARKERS

120717

BID DATE

AL2515180 30 42.00 1,260.00 01/05/2023

XX1855174 80 20.00 1,600.00 01/05/2023

XX1865174 80 20.00 1,600.00 01/05/2023

XY2535B76R 100 25.00 2,500.00 01/05/2023

WA9345276 50 55.00 2,750.00 01/12/2023

FR1295180 11 43.25 475.75 01/19/2023

CH2415174 15 5.50 82.50 01/26/2023

PG0675180 25 20.00 500.00 01/26/2023

BA5025280 30 15.00 450.00 02/23/2023

WA2225187 50 38.50 1,925.00 03/16/2023

SM1895180 20 1.00 20.00 04/13/2023

WA1585280 54 23.00 1,242.00 04/13/2023

WA4615180 60 25.00 1,500.00 04/27/2023

AA1245180 22 25.00 550.00 05/04/2023

CE4095179 8 27.00 216.00 05/25/2023

GA1965180 100 20.89 2,089.00 05/25/2023

BAA395180 88 25.00 2,200.00 06/01/2023

XX2415174 70 0.01 0.70 06/01/2023

XX2295A76 200 20.00 4,000.00 07/13/2023

PG8525177 62 38.00 2,356.00 08/24/2023

WA2635180 460 25.00 11,500.00 08/24/2023

AA1725279 25 30.00 750.00 09/07/2023

BA0245230 43 22.00 946.00 09/21/2023
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MARYLAND DEPARTMENT OF TRANSPORTATION

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

WOODEN BARRICADE FOR PEDESTRIAN CONTROL

120719

BID DATE

CE4095179 20 32.00 640.00 05/25/2023

AA1725279 10 114.00 1,140.00 09/07/2023

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

TYPE II BARRICADE FOR MAINTENANCE OF TRAFFIC

120742

BID DATE

AA1725279 1 400.00 400.00 09/07/2023

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

TYPE III BARRICADE FOR MAINTENANCE OF TRAFFIC

120743

BID DATE

AL2515180 3 415.00 1,245.00 01/05/2023

PG0675180 6 365.00 2,190.00 01/26/2023

MO0315177 5 321.55 1,607.75 02/16/2023

BA5025280 2 250.00 500.00 02/23/2023

XX1275A77 12 50.00 600.00 02/23/2023

WA1585280 10 350.00 3,500.00 04/13/2023

AA1245180 1 485.00 485.00 05/04/2023

BW3275999 4 400.00 1,600.00 05/25/2023

CE4095179 2 220.00 440.00 05/25/2023

GA1965180 4 393.35 1,573.40 05/25/2023

MO1835177 24 250.00 6,000.00 05/25/2023

BAA395180 8 350.00 2,800.00 06/01/2023

CL1725180 6 248.00 1,488.00 06/01/2023

CL4055277R 4 550.00 2,200.00 06/15/2023

XY2335T77 50 50.00 2,500.00 06/15/2023

PG8555177 8 275.00 2,200.00 06/29/2023

XX2295A76 20 300.00 6,000.00 07/13/2023

AA5805471SBR 5 455.00 2,275.00 07/20/2023

CE4005223R 4 255.00 1,020.00 08/03/2023

AA8925174 10 250.00 2,500.00 08/24/2023

HA3345271 5 191.00 955.00 08/24/2023

PG8525177 7 330.00 2,310.00 08/24/2023

WA2635180 19 300.00 5,700.00 08/24/2023

BA0245230 4 360.00 1,440.00 09/21/2023

HA0915177 15 250.00 3,750.00 11/16/2023
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MARYLAND DEPARTMENT OF TRANSPORTATION

DESCRIPTION

ITEM UNITS HR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

FLAGGER

120747

BID DATE

XY2535B76R 280 60.00 16,800.00 01/05/2023

XY9025277 700 225.00 157,500.00 01/05/2023

XX5375577 400 0.01 4.00 01/26/2023

528D61425 500 25.00 12,500.00 02/09/2023

XY8155177 14,000 0.01 140.00 02/09/2023

4291421425R 24 34.80 835.20 02/23/2023

XY9225177 11,000 0.01 110.00 03/02/2023

XY9065177 3,000 193.50 580,500.00 03/09/2023

XX3715776 1,500 30.00 45,000.00 03/16/2023

XY8095177 11,000 0.01 110.00 03/16/2023

XY9105177 3,000 209.50 628,500.00 03/16/2023

XY8195177 11,000 0.01 110.00 03/30/2023

42916M1425 19 1.00 19.00 04/06/2023

549D41426 500 19.00 9,500.00 04/06/2023

549D41426 500 19.00 9,500.00 04/06/2023

549D41426 500 19.00 9,500.00 04/06/2023

549D41426 500 19.00 9,500.00 04/06/2023

XX1795C77 600 45.00 27,000.00 04/06/2023

XY2495J77 3,200 44.00 140,800.00 04/06/2023

SM1895180 560 200.00 112,000.00 04/13/2023

XX5365C76 200 42.00 8,400.00 04/13/2023

XY8165177 15,500 0.01 155.00 04/13/2023

XY9235177 11,000 0.01 110.00 04/13/2023

XY2295N77 2,400 41.30 99,120.00 04/20/2023

XY9215177 2,500 150.00 375,000.00 05/25/2023

XY8115177 1,500 100.00 150,000.00 06/01/2023

4290851426 1,200 35.78 42,936.00 06/08/2023

XY9215277 2,500 50.00 125,000.00 06/08/2023

XY2335T77 3,000 10.00 30,000.00 06/15/2023

XX2295A76 7,000 34.00 238,000.00 07/13/2023

4291721427 50 36.54 1,827.00 09/28/2023

XY9135177 3,000 85.00 255,000.00 11/16/2023

DESCRIPTION

ITEM UNITS BBL

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

TEMPORARY CRASH CUSHION SAND FILLED PLASTIC BARRELS  FOR MAINTENANCE OF TRAFFIC

120750

BID DATE

XX1855174 95 400.00 38,000.00 01/05/2023

XX1865174 95 400.00 38,000.00 01/05/2023
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MARYLAND DEPARTMENT OF TRANSPORTATION

DESCRIPTION

ITEM UNITS BBL

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

TEMPORARY CRASH CUSHION SAND FILLED PLASTIC BARRELS  FOR MAINTENANCE OF TRAFFIC

120750

BID DATE

XY2535B76R 70 400.00 28,000.00 01/05/2023

FR1295180 24 258.25 6,198.00 01/19/2023

BA5025280 14 330.00 4,620.00 02/23/2023

SM1895180 18 400.00 7,200.00 04/13/2023

AA1245180 20 250.00 5,000.00 05/04/2023

CE4095179 14 270.00 3,780.00 05/25/2023

GA1965180 14 264.28 3,699.92 05/25/2023

BAA395180 32 1.00 32.00 06/01/2023

XX2415174 90 0.01 0.90 06/01/2023

XX2295A76 100 330.00 33,000.00 07/13/2023

PG8525177 36 310.00 11,160.00 08/24/2023

DESCRIPTION

ITEM UNITS UD

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

PORTABLE TRAFFIC SIGNAL

120755

BID DATE

PG0675180 450 281.00 126,450.00 01/26/2023

DESCRIPTION

ITEM UNITS BBL

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

REPLACE TEMPORARY CRASH CUSHION SAND FILLED PLASTIC  BARRELS FOR MAINTENANCE OF TRAFFIC

120761

BID DATE

XY2535B76R 70 400.00 28,000.00 01/05/2023

SM1895180 10 335.00 3,350.00 04/13/2023

AA1245180 20 250.00 5,000.00 05/04/2023

GA1965180 2 399.50 799.00 05/25/2023

BAA395180 16 1.00 16.00 06/01/2023

XX2295A76 50 330.00 16,500.00 07/13/2023

PG8525177 20 400.00 8,000.00 08/24/2023

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

VERTICAL PANELS

120763

BID DATE

XY2535B76R 100 180.00 18,000.00 01/05/2023

CH2415174 2 115.00 230.00 01/26/2023

BA5025280 2 20.00 40.00 02/23/2023

SM1895180 8 1.00 8.00 04/13/2023

WA4615180 4 85.00 340.00 04/27/2023

AA1245180 4 64.00 256.00 05/04/2023
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MARYLAND DEPARTMENT OF TRANSPORTATION

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

VERTICAL PANELS

120763

BID DATE

CE4095179 4 45.00 180.00 05/25/2023

GA1965180 8 196.68 1,573.44 05/25/2023

BAA395180 6 60.00 360.00 06/01/2023

AA1725279 2 50.00 100.00 09/07/2023

DESCRIPTION

ITEM UNITS BBL

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

REMOVE AND RESET TEMPORARY CRASH CUSHION SAND FILLED PLASTIC  BARRELS FOR MAINTENANCE OF TRAFFIC

120765

BID DATE

FR1295180 24 263.25 6,318.00 01/19/2023

SM1895180 22 400.00 8,800.00 04/13/2023

AA1245180 30 75.00 2,250.00 05/04/2023

BAA395180 16 1.00 16.00 06/01/2023

XX2295A76 100 100.00 10,000.00 07/13/2023

DESCRIPTION

ITEM UNITS SF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

RELOCATE SIGN

120773

BID DATE

AL2515180 350 26.36 9,226.00 01/05/2023

XY2335T77 1,000 9.00 9,000.00 06/15/2023

PG8555177 11 45.00 495.00 06/29/2023

DESCRIPTION

ITEM UNITS SF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

REMOVE SIGN

120774

BID DATE

XX1275A77 11 100.00 1,100.00 02/23/2023

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

TEMPORARY ORANGE CONSTRUCTION FENCE

120784

BID DATE

AL2515180 988 6.00 5,928.00 01/05/2023

XX2325477 100 15.00 1,500.00 01/05/2023

SM7745171B 1,196 7.50 8,970.00 01/13/2023

FR1295180 275 3.00 825.00 01/19/2023

CH2415174 581 5.00 2,905.00 01/26/2023

PG0675180 300 3.50 1,050.00 01/26/2023

BA5025280 811 3.00 2,433.00 02/23/2023
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MARYLAND DEPARTMENT OF TRANSPORTATION

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

TEMPORARY ORANGE CONSTRUCTION FENCE

120784

BID DATE

WA2225187 180 2.92 525.60 03/16/2023

WA1585280 132 7.00 924.00 04/13/2023

WA4615180 3,500 5.00 17,500.00 04/27/2023

CE4095179 20 9.00 180.00 05/25/2023

GA1965180 306 4.90 1,499.40 05/25/2023

CL1725180 550 4.00 2,200.00 06/01/2023

CL4055277R 263 8.00 2,104.00 06/15/2023

XY2335T77 1,000 0.01 10.00 06/15/2023

PG8555177 1,000 1.50 1,500.00 06/29/2023

XX2295A76 1,000 10.00 10,000.00 07/13/2023

AA5805471SBR 945 3.90 3,685.50 07/20/2023

CE4005223R 360 3.40 1,224.00 08/03/2023

CL3945179 472 3.50 1,652.00 08/17/2023

AA8925174 665 5.00 3,325.00 08/24/2023

HA3345271 814 4.00 3,256.00 08/24/2023

AA1725279 3,978 1.00 3,978.00 09/07/2023

BA0245230 2,245 1.00 2,245.00 09/21/2023

HA0915177 75 4.45 333.75 11/16/2023

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

REMOVE AND RESET TEMPORARY ORANGE CONSTRUCTION FENCE

120786

BID DATE

XX2325477 100 25.00 2,500.00 01/05/2023

XY2335T77 1,000 0.01 10.00 06/15/2023

PG8555177 2,000 1.00 2,000.00 06/29/2023

XX2295A76 300 6.00 1,800.00 07/13/2023

AA5805471SBR 400 2.60 1,040.00 07/20/2023

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

DRUMS FOR MAINTENANCE OF TRAFFIC

120820

BID DATE

AL2515180 110 48.50 5,335.00 01/05/2023

AZ0795124R 20 1.00 20.00 01/05/2023

XX1855174 210 80.00 16,800.00 01/05/2023

XX1865174 210 80.00 16,800.00 01/05/2023

XX2325477 75 25.00 1,875.00 01/05/2023

XY2535B76R 300 12.00 3,600.00 01/05/2023

XY9025277 300 0.01 3.00 01/05/2023
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MARYLAND DEPARTMENT OF TRANSPORTATION

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

DRUMS FOR MAINTENANCE OF TRAFFIC

120820

BID DATE

AZ1107714 150 0.01 1.50 01/12/2023

WA9345276 60 72.80 4,368.00 01/12/2023

XX3685324 20 50.00 1,000.00 01/12/2023

FR1295180 89 61.00 5,429.00 01/19/2023

CH2415174 34 35.00 1,190.00 01/26/2023

PG0675180 85 80.00 6,800.00 01/26/2023

XX5375577 75 0.01 0.75 01/26/2023

528D61425 35 10.00 350.00 02/09/2023

XY8155177 360 0.01 3.60 02/09/2023

MO0315177 30 52.32 1,569.60 02/16/2023

BA5025280 15 25.00 375.00 02/23/2023

XX1275A77 350 1.00 350.00 02/23/2023

XY9065177 200 40.00 8,000.00 03/09/2023

WA2225187 210 85.80 18,018.00 03/16/2023

XX3715776 25 200.00 5,000.00 03/16/2023

XY9105177 200 40.00 8,000.00 03/16/2023

AT3135224R 40 54.83 2,193.20 03/23/2023

XX1795C77 120 3.00 360.00 04/06/2023

XY2495J77 30 3.00 90.00 04/06/2023

424D41426 150 1.00 150.00 04/13/2023

SM1895180 90 1.00 90.00 04/13/2023

XX3685724 30 30.00 900.00 04/13/2023

XX5365C76 100 75.00 7,500.00 04/13/2023

XY8165177 400 0.01 4.00 04/13/2023

440D41426 100 1.00 100.00 04/20/2023

XY2295N77 200 5.00 1,000.00 04/20/2023

AZ1107314 150 100.00 15,000.00 04/27/2023

WA4615180 600 92.00 55,200.00 04/27/2023

AA1245180 69 80.00 5,520.00 05/04/2023

BW3275999 30 75.00 2,250.00 05/25/2023

CE4095179 163 81.00 13,203.00 05/25/2023

GA1965180 95 98.34 9,342.30 05/25/2023

MO1835177 1,575 0.01 15.75 05/25/2023

XY9215177 50 75.00 3,750.00 05/25/2023

BAA395180 197 1.00 197.00 06/01/2023

XX2415174 200 50.00 10,000.00 06/01/2023

XY8115177 60 105.00 6,300.00 06/01/2023

5282G51426 100 0.01 1.00 06/08/2023

XY9215277 50 79.00 3,950.00 06/08/2023
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MARYLAND DEPARTMENT OF TRANSPORTATION

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

DRUMS FOR MAINTENANCE OF TRAFFIC

120820

BID DATE

GA2525177 40 100.00 4,000.00 06/15/2023

XX1535A77 330 0.01 3.30 06/15/2023

XY2335T77 150 10.00 1,500.00 06/15/2023

XX1535B77 330 0.10 33.00 06/22/2023

PG8555177 80 25.00 2,000.00 06/29/2023

XY2475C77 50 50.00 2,500.00 06/29/2023

XX2295A76 300 100.00 30,000.00 07/13/2023

AA5805471SBR 135 84.50 11,407.50 07/20/2023

CE4005223R 35 60.00 2,100.00 08/03/2023

CL3945179 20 88.00 1,760.00 08/17/2023

AA8925174 60 67.00 4,020.00 08/24/2023

HA3345271 45 81.00 3,645.00 08/24/2023

PG8525177 200 62.00 12,400.00 08/24/2023

WA2635180 180 106.00 19,080.00 08/24/2023

XX1715A77R 300 51.27 15,381.00 08/24/2023

AA1725279 350 8.00 2,800.00 09/07/2023

XY2455P76 50 1.00 50.00 09/14/2023

BA0245230 250 25.00 6,250.00 09/21/2023

HA0915177 90 89.00 8,010.00 11/16/2023

XY9135177 200 0.01 2.00 11/16/2023

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

DRUMS, RENTAL PER DAY

120835

BID DATE

XX1635Z80 60,000 0.01 600.00 08/03/2023

DESCRIPTION

ITEM UNITS UD

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

PORTABLE VARIABLE MESSAGE SIGN

120860

BID DATE

AL2515180 56 185.00 10,360.00 01/05/2023

XX1855174 265 50.00 13,250.00 01/05/2023

XX1865174 265 50.00 13,250.00 01/05/2023

XY9025277 300 75.00 22,500.00 01/05/2023

AZ1107714 50 1.00 50.00 01/12/2023

WA9345276 60 86.00 5,160.00 01/12/2023

FR1295180 60 73.25 4,395.00 01/19/2023

CH2415174 14 100.00 1,400.00 01/26/2023

PG0675180 14 80.00 1,120.00 01/26/2023
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MARYLAND DEPARTMENT OF TRANSPORTATION

DESCRIPTION

ITEM UNITS UD

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

PORTABLE VARIABLE MESSAGE SIGN

120860

BID DATE

XX5375577 200 0.01 2.00 01/26/2023

HO5135180 150 34.85 5,227.50 02/09/2023

XY8155177 560 0.01 5.60 02/09/2023

MO0315177 200 67.58 13,516.00 02/16/2023

XX1275A77 160 100.00 16,000.00 02/23/2023

AA0275180 150 10.00 1,500.00 03/02/2023

XY9065177 100 139.00 13,900.00 03/09/2023

WA2225187 84 85.80 7,207.20 03/16/2023

XY1815385 50 80.00 4,000.00 03/16/2023

XY9105177 100 225.00 22,500.00 03/16/2023

XY1815485 50 80.00 4,000.00 03/30/2023

XX1795C77 160 100.00 16,000.00 04/06/2023

424D41426 10 10.00 100.00 04/13/2023

SM1895180 40 50.00 2,000.00 04/13/2023

WA1585280 224 110.00 24,640.00 04/13/2023

XY8165177 600 0.01 6.00 04/13/2023

440D41426 60 75.00 4,500.00 04/20/2023

XY2295N77 200 25.00 5,000.00 04/20/2023

AZ1107314 100 10.00 1,000.00 04/27/2023

WA4615180 350 63.00 22,050.00 04/27/2023

AA1245180 84 90.00 7,560.00 05/04/2023

XX1845285 15 100.00 1,500.00 05/04/2023

CE4095179 14 85.00 1,190.00 05/25/2023

GA1965180 70 79.90 5,593.00 05/25/2023

MO1835177 300 0.01 3.00 05/25/2023

XY9215177 20 125.00 2,500.00 05/25/2023

BAA395180 140 25.00 3,500.00 06/01/2023

CL1725180 56 140.00 7,840.00 06/01/2023

XX2415174 250 100.00 25,000.00 06/01/2023

XY8115177 15 150.00 2,250.00 06/01/2023

XY9215277 20 79.00 1,580.00 06/08/2023

CL4055277R 100 100.00 10,000.00 06/15/2023

GA2525177 21 150.00 3,150.00 06/15/2023

XX1535A77 60 40.00 2,400.00 06/15/2023

XY2335T77 100 100.00 10,000.00 06/15/2023

XX1535B77 75 1.00 75.00 06/22/2023

PG8555177 200 78.00 15,600.00 06/29/2023

XY2475C77 8 100.00 800.00 06/29/2023

XX2295A76 400 100.00 40,000.00 07/13/2023
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MARYLAND DEPARTMENT OF TRANSPORTATION

DESCRIPTION

ITEM UNITS UD

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

PORTABLE VARIABLE MESSAGE SIGN

120860

BID DATE

HO1005170 100 100.00 10,000.00 07/27/2023

CE4005223R 30 100.00 3,000.00 08/03/2023

XX1635Z80 700 75.00 52,500.00 08/03/2023

XX3885185 45 99.00 4,455.00 08/17/2023

HA3345271 115 84.00 9,660.00 08/24/2023

PG8525177 108 70.00 7,560.00 08/24/2023

WA2635180 1,200 80.00 96,000.00 08/24/2023

XX1715A77R 500 90.00 45,000.00 08/24/2023

AA1725279 200 30.00 6,000.00 09/07/2023

BA0245230 42 80.00 3,360.00 09/21/2023

WA4835180 150 1.00 150.00 11/09/2023

HA0915177 30 385.00 11,550.00 11/16/2023

XY9135177 100 80.00 8,000.00 11/16/2023

DESCRIPTION

ITEM UNITS UD

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

PROTECTION VEHICLE

120890

BID DATE

4283G41426SB 20 150.00 3,000.00 01/05/2023

AZ0795124R 8 50.00 400.00 01/05/2023

XX1855174 300 100.00 30,000.00 01/05/2023

XX1865174 300 100.00 30,000.00 01/05/2023

XY2535B76R 200 1,200.00 240,000.00 01/05/2023

XY9025277 300 0.01 3.00 01/05/2023

AZ1107714 500 1.00 500.00 01/12/2023

WA9345276 30 400.00 12,000.00 01/12/2023

XX3685324 6 100.00 600.00 01/12/2023

FR1295180 27 325.00 8,775.00 01/19/2023

CH2415174 20 300.00 6,000.00 01/26/2023

XX5375577 80 0.01 0.80 01/26/2023

42712W1426SB 20 125.00 2,500.00 02/09/2023

4323HF426SB 465 230.00 106,950.00 02/09/2023

528D61425 250 150.00 37,500.00 02/09/2023

HO5135180 150 53.42 8,013.00 02/09/2023

XY8155177 360 0.01 3.60 02/09/2023

410D51425SB 307 25.00 7,675.00 02/16/2023

4273M41426SB 130 125.00 16,250.00 02/16/2023

4282A51426SB 150 100.00 15,000.00 02/16/2023

4291421425R 20 624.00 12,480.00 02/23/2023
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MARYLAND DEPARTMENT OF TRANSPORTATION

DESCRIPTION

ITEM UNITS UD

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

PROTECTION VEHICLE

120890

BID DATE

AA0275180 150 45.00 6,750.00 03/02/2023

XY9225177 160 150.00 24,000.00 03/02/2023

4280051425RSB 200 350.00 70,000.00 03/09/2023

4323GAB426SB 600 120.00 72,000.00 03/09/2023

XX1935577 220 100.00 22,000.00 03/09/2023

XY9065177 200 350.00 70,000.00 03/09/2023

4271071424SB 300 200.00 60,000.00 03/16/2023

4590251426 400 125.00 50,000.00 03/16/2023

WA2225187 20 797.50 15,950.00 03/16/2023

XX3715776 250 100.00 25,000.00 03/16/2023

XY1815385 14 500.00 7,000.00 03/16/2023

XY8095177 160 137.50 22,000.00 03/16/2023

XY9105177 200 350.00 70,000.00 03/16/2023

AT3135224R 12 1,120.81 13,449.72 03/23/2023

XY1815485 14 500.00 7,000.00 03/30/2023

XY8195177 160 175.00 28,000.00 03/30/2023

42916M1425 320 20.00 6,400.00 04/06/2023

432PMT1425SB 100 60.00 6,000.00 04/06/2023

XX1795C77 100 200.00 20,000.00 04/06/2023

XY2495J77 25 250.00 6,250.00 04/06/2023

424D41426 40 200.00 8,000.00 04/13/2023

432PMF1425SB 158 55.00 8,690.00 04/13/2023

WA1585280 800 80.00 64,000.00 04/13/2023

XX3685724 26 750.00 19,500.00 04/13/2023

XX5365C76 100 800.00 80,000.00 04/13/2023

XY8165177 400 0.01 4.00 04/13/2023

XY9235177 160 160.00 25,600.00 04/13/2023

4270721426SB 24 100.00 2,400.00 04/20/2023

4282G51426SB 150 50.00 7,500.00 04/20/2023

440D41426 120 320.00 38,400.00 04/20/2023

XY2295N77 700 100.00 70,000.00 04/20/2023

AZ1107314 400 200.00 80,000.00 04/27/2023

WA4615180 150 150.00 22,500.00 04/27/2023

XX1845285 15 200.00 3,000.00 05/04/2023

4270671424SB 130 300.00 39,000.00 05/11/2023

4271421426SB 20 100.00 2,000.00 05/11/2023

4271371425SB 150 1,000.00 150,000.00 05/18/2023

4272021426SB 20 100.00 2,000.00 05/18/2023

432PLT1425SB 31 200.00 6,200.00 05/18/2023
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MARYLAND DEPARTMENT OF TRANSPORTATION

DESCRIPTION

ITEM UNITS UD

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

PROTECTION VEHICLE

120890

BID DATE

4260051426 150 350.00 52,500.00 05/25/2023

42716M1425SB 278 100.00 27,800.00 05/25/2023

GA1965180 26 614.62 15,980.12 05/25/2023

MO1835177 30 825.00 24,750.00 05/25/2023

XY9215177 60 450.00 27,000.00 05/25/2023

XX2415174 250 0.01 2.50 06/01/2023

XY8115177 15 450.00 6,750.00 06/01/2023

4290851426 200 278.70 55,740.00 06/08/2023

5282G51426 625 400.00 250,000.00 06/08/2023

XY9215277 60 235.00 14,100.00 06/08/2023

4323M41426SB 50 100.00 5,000.00 06/15/2023

XX1535A77 20 430.00 8,600.00 06/15/2023

XY2335T77 150 150.00 22,500.00 06/15/2023

42712S1426SB 10 100.00 1,000.00 06/22/2023

4273H41426SB 20 200.00 4,000.00 06/22/2023

XX1535B77 30 0.10 3.00 06/22/2023

4273MA1425SB 75 100.00 7,500.00 06/29/2023

PG8555177 200 250.00 50,000.00 06/29/2023

XY2475C77 4 3,000.00 12,000.00 06/29/2023

42716MA424RSB 250 30.00 7,500.00 07/13/2023

4283HVAR26SB 50 100.00 5,000.00 07/13/2023

4323HF426BSB 300 233.48 70,044.00 07/13/2023

XX2295A76 250 250.00 62,500.00 07/13/2023

42615F1425SB 46 300.00 13,800.00 07/20/2023

427D4JFX26SB 100 400.00 40,000.00 07/20/2023

42812S1426SB 10 200.00 2,000.00 07/20/2023

4283HGRL26SB 100 500.00 50,000.00 07/20/2023

43210T1425SB 265 312.59 82,836.35 07/20/2023

42615G1425SB 34 140.00 4,760.00 07/27/2023

4322G51425SB 500 200.00 100,000.00 07/27/2023

HO1005170 100 150.00 15,000.00 07/27/2023

4283F41426SB 20 200.00 4,000.00 08/03/2023

XX1635Z80 200 25.00 5,000.00 08/03/2023

XX3885185 630 1.00 630.00 08/17/2023

WA2635180 150 150.00 22,500.00 08/24/2023

XX1715A77R 500 225.00 112,500.00 08/24/2023

410D31426R 110 100.00 11,000.00 08/31/2023

42812E1426RSB 10 500.00 5,000.00 09/07/2023

4283GC1426RSB 10 1,500.00 15,000.00 09/07/2023
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DESCRIPTION

ITEM UNITS UD

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

PROTECTION VEHICLE

120890

BID DATE

4321241426SB 100 100.00 10,000.00 09/07/2023

XY2455P76 50 1.00 50.00 09/14/2023

4261241426 40 300.00 12,000.00 09/28/2023

4291721427 21 655.20 13,759.20 09/28/2023

479D51426 75 750.00 56,250.00 09/28/2023

4263H41426 150 225.00 33,750.00 10/12/2023

WA4835180 150 1.00 150.00 11/09/2023

42712N1426SB 10 500.00 5,000.00 11/16/2023

XY9135177 200 700.00 140,000.00 11/16/2023

42812N1426SB 10 250.00 2,500.00 11/30/2023

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

REMOVABLE RUMBLE STRIPS

120895

BID DATE

AA1245180 400 11.00 4,400.00 05/04/2023

DESCRIPTION

ITEM UNITS UD

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

SPEED DISPLAY TRAILER

120900

BID DATE

WA4615180 650 42.00 27,300.00 04/27/2023

XX1635Z80 350 55.00 19,250.00 08/03/2023

DESCRIPTION

ITEM UNITS LS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

MAINTENANCE OF TRAFFIC FOR AUTOMATED SPEED ENFORCEMENT

120902

BID DATE

WA4615180 1 25,000.00 25,000.00 04/27/2023

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

PRECAST TEMPORARY 32 INCH F SHAPE CONCRETE TRAFFIC  BARRIER TERMINAL END

121140

BID DATE

WA2635180 1 18,000.00 18,000.00 08/24/2023

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

PRECAST TEMPORARY 32 INCH F SHAPE CONCRETE TRAFFIC  BARRIER TERMINAL END RIGHT SIDE APPROACH

121142

BID DATE

PG8525177 1 10,500.00 10,500.00 08/24/2023
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

PRECAST TEMPORARY 32 INCH F SHAPE CONCRETE TRAFFIC  BARRIER TRANSITION RIGHT SIDE APPROACH

121146

BID DATE

XX3885185 3 1.00 3.00 08/17/2023

WA2635180 1 9,100.00 9,100.00 08/24/2023

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

PRECAST TEMPORARY 32 INCH F SHAPE CONCRETE TRAFFIC  BARRIER TRANSITION LEFT SIDE APPROACH

121148

BID DATE

XY2535B76R 10 7,000.00 70,000.00 01/05/2023

BAA395180 2 12,500.00 25,000.00 06/01/2023

XX3885185 3 1.00 3.00 08/17/2023

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

PRECAST TEMPORARY 32 INCH F SHAPE CONCRETE TRAFFIC  BARRIER

121150

BID DATE

AL2515180 700 59.75 41,825.00 01/05/2023

XX1855174 3,000 45.00 135,000.00 01/05/2023

XX1865174 3,000 45.00 135,000.00 01/05/2023

XY2535B76R 1,800 70.00 126,000.00 01/05/2023

WA9345276 2,600 45.00 117,000.00 01/12/2023

FR1295180 450 51.25 23,062.50 01/19/2023

CH2415174 550 60.00 33,000.00 01/26/2023

PG0675180 300 16.00 4,800.00 01/26/2023

BA5025280 660 65.00 42,900.00 02/23/2023

WA2225187 1,100 45.23 49,753.00 03/16/2023

WA1585280 752 70.00 52,640.00 04/13/2023

WA4615180 6,500 32.00 208,000.00 04/27/2023

AA1245180 520 22.00 11,440.00 05/04/2023

CE4095179 191 69.00 13,179.00 05/25/2023

GA1965180 1,035 59.62 61,706.70 05/25/2023

BAA395180 1,345 95.00 127,775.00 06/01/2023

XX2415174 2,000 0.01 20.00 06/01/2023

XX2295A76 400 60.00 24,000.00 07/13/2023

CL3945179 325 30.00 9,750.00 08/17/2023

PG8525177 2,230 41.00 91,430.00 08/24/2023

WA2635180 2,670 50.00 133,500.00 08/24/2023

AA1725279 738 10.00 7,380.00 09/07/2023

BA0245230 965 27.00 26,055.00 09/21/2023
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DESCRIPTION

ITEM UNITS LS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

CONSTRUCTION STAKEOUT

130840

BID DATE

AL2515180 1 73,800.00 73,800.00 01/05/2023

XY2535B76R 1 90,000.00 90,000.00 01/05/2023

WA9345276 1 25,000.00 25,000.00 01/12/2023

SM7745171B 1 60,000.00 60,000.00 01/13/2023

FR1295180 1 51,200.00 51,200.00 01/19/2023

CH2415174 1 12,500.00 12,500.00 01/26/2023

PG0675180 1 22,500.00 22,500.00 01/26/2023

MO0315177 1 10,191.50 10,191.50 02/16/2023

BA5025280 1 15,000.00 15,000.00 02/23/2023

XX1275A77 1 20,000.00 20,000.00 02/23/2023

WA2225187 1 36,639.06 36,639.06 03/16/2023

SM1895180 1 10,000.00 10,000.00 04/13/2023

WA1585280 1 70,000.00 70,000.00 04/13/2023

XX5365C76 1 5,000.00 5,000.00 04/13/2023

WA4615180 1 65,000.00 65,000.00 04/27/2023

AA1245180 1 16,500.00 16,500.00 05/04/2023

BW3275999 1 25,000.00 25,000.00 05/25/2023

CE4095179 1 9,596.50 9,596.50 05/25/2023

GA1965180 1 63,268.36 63,268.36 05/25/2023

MO1835177 1 10,400.00 10,400.00 05/25/2023

BAA395180 1 25,000.00 25,000.00 06/01/2023

CL1725180 1 55,000.00 55,000.00 06/01/2023

GA4305123 1 36,000.00 36,000.00 06/08/2023

CL4055277R 1 20,000.00 20,000.00 06/15/2023

GA2525177 1 5,250.00 5,250.00 06/15/2023

PG8555177 1 40,000.00 40,000.00 06/29/2023

XX2295A76 1 160,000.00 160,000.00 07/13/2023

CE4005223R 1 32,000.00 32,000.00 08/03/2023

CL3945179 1 41.00 41.00 08/17/2023

AA8925174 1 7,000.00 7,000.00 08/24/2023

HA3345271 1 50,000.00 50,000.00 08/24/2023

PG8525177 1 9,000.00 9,000.00 08/24/2023

WA2635180 1 60,000.00 60,000.00 08/24/2023

AA1725279 1 24,000.00 24,000.00 09/07/2023

BA0245230 1 45,000.00 45,000.00 09/21/2023

HA0915177 1 59,241.85 59,241.85 11/16/2023
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DESCRIPTION

ITEM UNITS LS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

MOBILIZATION AND DEMOBILIZATION

130875

BID DATE

AL2515180 1 399,560.00 399,560.00 01/05/2023

AZ0795124R 1 1,500.00 1,500.00 01/05/2023

XY2535B76R 1 150,000.00 150,000.00 01/05/2023

XY9025277 1 320,000.00 320,000.00 01/05/2023

WA9345276 1 89,000.00 89,000.00 01/12/2023

XX3685324 1 8,500.00 8,500.00 01/12/2023

SM7745171B 1 598,000.00 598,000.00 01/13/2023

FR1295180 1 271,500.00 271,500.00 01/19/2023

CH2415174 1 24,000.00 24,000.00 01/26/2023

PG0675180 1 81,400.00 81,400.00 01/26/2023

XX5375577 1 53,308.85 53,308.85 01/26/2023

XY8155177 1 88,510.80 88,510.80 02/09/2023

MO0315177 1 8,645.74 8,645.74 02/16/2023

BA5025280 1 50,000.00 50,000.00 02/23/2023

XX1275A77 1 75,000.00 75,000.00 02/23/2023

XY9225177 1 227,408.57 227,408.57 03/02/2023

XX1935577 1 20,000.00 20,000.00 03/09/2023

XY9065177 1 0.01 0.01 03/09/2023

WA2225187 1 90,978.43 90,978.43 03/16/2023

XY1815385 1 190,000.00 190,000.00 03/16/2023

XY8095177 1 229,000.00 229,000.00 03/16/2023

XY9105177 1 502.00 502.00 03/16/2023

AT3135224R 1 5,604.06 5,604.06 03/23/2023

XY1815485 1 200,000.00 200,000.00 03/30/2023

XY8195177 1 227,991.57 227,991.57 03/30/2023

XX1795C77 1 77,000.00 77,000.00 04/06/2023

XY2495J77 1 67,000.00 67,000.00 04/06/2023

SM1895180 1 55,000.00 55,000.00 04/13/2023

WA1585280 1 710,000.00 710,000.00 04/13/2023

XX3685724 1 6,990.00 6,990.00 04/13/2023

XY8165177 1 272,572.70 272,572.70 04/13/2023

XY9235177 1 101,664.57 101,664.57 04/13/2023

WA4615180 1 1,398,000.00 1,398,000.00 04/27/2023

AA1245180 1 140,000.00 140,000.00 05/04/2023

XX1845285 1 170,000.00 170,000.00 05/04/2023

BW3275999 1 50,000.00 50,000.00 05/25/2023

CE4095179 1 59,000.00 59,000.00 05/25/2023

GA1965180 1 310,016.00 310,016.00 05/25/2023

MO1835177 1 77,500.00 77,500.00 05/25/2023
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DESCRIPTION

ITEM UNITS LS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

MOBILIZATION AND DEMOBILIZATION

130875

BID DATE

XY9215177 1 0.01 0.01 05/25/2023

BAA395180 1 125,000.00 125,000.00 06/01/2023

CL1725180 1 1,494,000.00 1,494,000.00 06/01/2023

XY8115177 1 114,350.00 114,350.00 06/01/2023

GA4305123 1 76,560.00 76,560.00 06/08/2023

XY9215277 1 195,000.00 195,000.00 06/08/2023

CL4055277R 1 150,000.00 150,000.00 06/15/2023

GA2525177 1 164,395.00 164,395.00 06/15/2023

WA0795170 1 115,000.00 115,000.00 06/15/2023

XX1535A77 1 81,633.00 81,633.00 06/15/2023

XX1535B77 1 105,111.00 105,111.00 06/22/2023

PG8555177 1 100,000.00 100,000.00 06/29/2023

XX2525977 1 5,000.00 5,000.00 06/29/2023

XY2475C77 1 10,000.00 10,000.00 06/29/2023

XX2295A76 1 388,000.00 388,000.00 07/13/2023

AA5805471SBR 1 32,500.00 32,500.00 07/20/2023

XY2505G77 1 15,000.00 15,000.00 07/20/2023

HO1005170 1 80,000.00 80,000.00 07/27/2023

CE4005223R 1 206,000.00 206,000.00 08/03/2023

CL3945179 1 414,000.00 414,000.00 08/17/2023

XX3885185 1 337,000.00 337,000.00 08/17/2023

AA8925174 1 15,126.00 15,126.00 08/24/2023

HA3345271 1 420,000.00 420,000.00 08/24/2023

PG8525177 1 31,800.00 31,800.00 08/24/2023

WA2635180 1 840,000.00 840,000.00 08/24/2023

XX1715A77R 1 169,000.00 169,000.00 08/24/2023

AA1725279 1 45,000.00 45,000.00 09/07/2023

XY2455P76 1 10,000.00 10,000.00 09/14/2023

BA0245230 1 336,000.00 336,000.00 09/21/2023

HA0915177 1 183,000.00 183,000.00 11/16/2023

XY9135177 1 399,999.85 399,999.85 11/16/2023

DESCRIPTION

ITEM UNITS HR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

ON-THE-JOB TRAINING

130900

BID DATE

FR1295180 1,000 0.80 800.00 01/19/2023

XX1275A77 1,000 0.80 800.00 02/23/2023

XY9065177 1,000 0.80 800.00 03/09/2023
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DESCRIPTION

ITEM UNITS HR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

ON-THE-JOB TRAINING

130900

BID DATE

XX3715776 1,000 0.80 800.00 03/16/2023

XY9105177 1,000 0.80 800.00 03/16/2023

WA1585280 1,000 0.80 800.00 04/13/2023

WA4615180 1,000 0.80 800.00 04/27/2023

CL1725180 1,000 0.80 800.00 06/01/2023

CL4055277R 1,000 0.80 800.00 06/15/2023

XY2335T77 1,000 0.80 800.00 06/15/2023

CL3945179 1,000 0.80 800.00 08/17/2023

XY9135177 2,000 0.80 1,600.00 11/16/2023

DESCRIPTION

ITEM UNITS LS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

TYPE B - CRITICAL PATH METHOD (CPM) SCHEDULE FOR TYPICAL PROJECTS

131010

BID DATE

AL2515180 1 8,900.00 8,900.00 01/05/2023

SM7745171B 1 27,000.00 27,000.00 01/13/2023

PG0675180 1 7,000.00 7,000.00 01/26/2023

WA1585280 1 20,000.00 20,000.00 04/13/2023

AA1245180 1 5,100.00 5,100.00 05/04/2023

GA1965180 1 1,078.66 1,078.66 05/25/2023

BAA395180 1 25,000.00 25,000.00 06/01/2023

CL1725180 1 1,200.00 1,200.00 06/01/2023

CE4005223R 1 1,800.00 1,800.00 08/03/2023

BA0245230 1 14,000.00 14,000.00 09/21/2023

DESCRIPTION

ITEM UNITS LS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

TYPE C - CRITICAL PATH METHOD (CPM) SCHEDULE FOR COMPLEX PROJECTS

131015

BID DATE

WA4615180 1 5,000.00 5,000.00 04/27/2023

HA3345271 1 6,700.00 6,700.00 08/24/2023

WA2635180 1 5,000.00 5,000.00 08/24/2023

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

CONES FOR MAINTENANCE OF TRAFFIC

199000

BID DATE

AZ0795124R 100 1.00 100.00 01/05/2023

XX1855174 115 25.00 2,875.00 01/05/2023

XX1865174 115 25.00 2,875.00 01/05/2023
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

CONES FOR MAINTENANCE OF TRAFFIC

199000

BID DATE

AZ1107714 300 0.01 3.00 01/12/2023

XX3685324 85 5.00 425.00 01/12/2023

XX5375577 70 0.01 0.70 01/26/2023

528D61425 100 5.00 500.00 02/09/2023

XY8155177 660 0.01 6.60 02/09/2023

MO0315177 200 31.98 6,396.00 02/16/2023

XY9065177 250 22.25 5,562.50 03/09/2023

XX3715776 50 50.00 2,500.00 03/16/2023

XY9105177 250 22.00 5,500.00 03/16/2023

AT3135224R 250 9.14 2,285.00 03/23/2023

XX1795C77 100 2.50 250.00 04/06/2023

XY2495J77 200 2.00 400.00 04/06/2023

424D41426 300 1.00 300.00 04/13/2023

XX3685724 150 10.00 1,500.00 04/13/2023

XY8165177 740 0.01 7.40 04/13/2023

440D41426 200 1.00 200.00 04/20/2023

XY2295N77 700 2.00 1,400.00 04/20/2023

AZ1107314 300 75.00 22,500.00 04/27/2023

XY9215177 200 23.00 4,600.00 05/25/2023

XX2415174 90 25.00 2,250.00 06/01/2023

XY8115177 200 48.50 9,700.00 06/01/2023

5282G51426 200 0.01 2.00 06/08/2023

XY9215277 200 26.50 5,300.00 06/08/2023

XY2335T77 250 1.00 250.00 06/15/2023

XX2295A76 400 40.00 16,000.00 07/13/2023

XY2455P76 150 1.00 150.00 09/14/2023

XY9135177 250 0.01 2.50 11/16/2023

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

4 INCH TEMPORARY PAVEMENT STRIPING TAPE

199005

BID DATE

WA4615180 12,000 2.50 30,000.00 04/27/2023

XY2335T77 1,000 2.00 2,000.00 06/15/2023

PG8555177 50,645 1.49 75,461.05 06/29/2023

XX1715A77R 11,000 1.68 18,480.00 08/24/2023
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

6 INCH TEMPORARY PAVEMENT STRIPING TAPE

199010

BID DATE

XX2325477 50 10.00 500.00 01/05/2023

PG8555177 6,900 2.62 18,078.00 06/29/2023

XX1715A77R 11,000 2.16 23,760.00 08/24/2023

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

REMOVAL OF TEMPORARY PAVEMENT STRIPING TAPE - ANY WIDTH

199015

BID DATE

XY8155177 350,000 0.01 3,500.00 02/09/2023

XY8165177 400,000 0.01 4,000.00 04/13/2023

WA4615180 15,000 0.50 7,500.00 04/27/2023

PG8555177 57,545 0.91 52,365.95 06/29/2023

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

TRIMMING EXISTING DITCHES

201020

BID DATE

WA9345276 2,417 40.00 96,680.00 01/12/2023

PG8555177 407 22.00 8,954.00 06/29/2023

XX2295A76 500 10.00 5,000.00 07/13/2023

PG8525177 459 26.00 11,934.00 08/24/2023

WA2635180 200 12.00 2,400.00 08/24/2023

HA0915177 1,328 33.20 44,089.60 11/16/2023

DESCRIPTION

ITEM UNITS CY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

CLASS 1 EXCAVATION

201030

BID DATE

AL2515180 52 65.00 3,380.00 01/05/2023

SM7745171B 23,768 40.00 950,720.00 01/13/2023

FR1295180 365 31.25 11,406.25 01/19/2023

CH2415174 2,250 34.00 76,500.00 01/26/2023

PG0675180 435 45.00 19,575.00 01/26/2023

BA5025280 310 65.00 20,150.00 02/23/2023

SM1895180 86 120.00 10,320.00 04/13/2023

WA1585280 299 32.00 9,568.00 04/13/2023

WA4615180 8,500 30.00 255,000.00 04/27/2023

AA1245180 515 37.00 19,055.00 05/04/2023

CE4095179 244 78.00 19,032.00 05/25/2023

GA1965180 950 62.29 59,175.50 05/25/2023
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DESCRIPTION

ITEM UNITS CY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

CLASS 1 EXCAVATION

201030

BID DATE

BAA395180 346 55.00 19,030.00 06/01/2023

CL1725180 1,752 39.00 68,328.00 06/01/2023

XX2295A76 3,000 99.00 297,000.00 07/13/2023

CE4005223R 94 46.00 4,324.00 08/03/2023

CL3945179 1,030 46.00 47,380.00 08/17/2023

HA3345271 21,667 26.00 563,342.00 08/24/2023

WA2635180 550 30.00 16,500.00 08/24/2023

AA1725279 710 55.00 39,050.00 09/07/2023

DESCRIPTION

ITEM UNITS CY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

CLASS 1-A EXCAVATION

201031

BID DATE

FR1295180 25 28.25 706.25 01/19/2023

CH2415174 150 38.00 5,700.00 01/26/2023

PG0675180 50 145.00 7,250.00 01/26/2023

BA5025280 31 50.00 1,550.00 02/23/2023

XX1275A77 175 25.00 4,375.00 02/23/2023

WA2225187 200 26.98 5,396.00 03/16/2023

WA4615180 760 25.00 19,000.00 04/27/2023

AA1245180 50 45.00 2,250.00 05/04/2023

GA1965180 100 36.90 3,690.00 05/25/2023

MO1835177 10 78.00 780.00 05/25/2023

CL1725180 50 57.00 2,850.00 06/01/2023

XX2295A76 200 99.00 19,800.00 07/13/2023

CL3945179 50 54.00 2,700.00 08/17/2023

HA3345271 50 56.00 2,800.00 08/24/2023

PG8525177 20 162.00 3,240.00 08/24/2023

WA2635180 100 33.00 3,300.00 08/24/2023

XX1715A77R 40 125.00 5,000.00 08/24/2023

AA1725279 70 65.00 4,550.00 09/07/2023

BA0245230 30 100.00 3,000.00 09/21/2023

DESCRIPTION

ITEM UNITS CY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

CLASS 2 EXCAVATION

201032

BID DATE

XX2325477 20 200.00 4,000.00 01/05/2023

XY2535B76R 20 400.00 8,000.00 01/05/2023

PG0675180 16 40.00 640.00 01/26/2023
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DESCRIPTION

ITEM UNITS CY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

CLASS 2 EXCAVATION

201032

BID DATE

MO0315177 710 152.60 108,346.00 02/16/2023

XX1275A77 50 25.00 1,250.00 02/23/2023

WA2225187 3,380 74.20 250,796.00 03/16/2023

XY1815385 125 47.00 5,875.00 03/16/2023

XY1815485 125 47.00 5,875.00 03/30/2023

XX1845285 108 50.00 5,400.00 05/04/2023

MO1835177 53 67.60 3,582.80 05/25/2023

CL1725180 542 52.00 28,184.00 06/01/2023

477D4W1426 10 50.00 500.00 06/15/2023

CL4055277R 120 200.00 24,000.00 06/15/2023

WA0795170 2 750.00 1,125.00 06/15/2023

XY2335T77 1,500 10.00 15,000.00 06/15/2023

PG8555177 185 90.00 16,650.00 06/29/2023

XX2295A76 2,350 110.00 258,500.00 07/13/2023

AA5805471SBR 469 65.00 30,485.00 07/20/2023

XX3885185 10 454.00 4,540.00 08/17/2023

AA8925174 150 92.08 13,812.00 08/24/2023

WA2635180 100 33.00 3,300.00 08/24/2023

477D4E1426 10 40.00 400.00 09/07/2023

BA0245230 1,700 95.00 161,500.00 09/21/2023

HA0915177 460 65.00 29,900.00 11/16/2023

DESCRIPTION

ITEM UNITS CY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

GEOSYNTHETIC STABILIZED SUBGRADE USING GRADED  AGGREGATE BASE

201040

BID DATE

FR1295180 25 61.00 1,525.00 01/19/2023

CH2415174 360 70.00 25,200.00 01/26/2023

PG0675180 50 85.00 4,250.00 01/26/2023

WA2225187 100 51.31 5,131.00 03/16/2023

WA4615180 660 68.00 44,880.00 04/27/2023

AA1245180 50 124.00 6,200.00 05/04/2023

GA1965180 70 231.32 16,192.40 05/25/2023

XX2295A76 190 100.00 19,000.00 07/13/2023

CL3945179 20 56.00 1,120.00 08/17/2023

HA3345271 50 45.00 2,250.00 08/24/2023

AA1725279 70 85.00 5,950.00 09/07/2023
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DESCRIPTION

ITEM UNITS CY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

SELECT BORROW

202050

BID DATE

PG0675180 50 55.00 2,750.00 01/26/2023

SM1895180 50 260.00 13,000.00 04/13/2023

WA4615180 100 103.00 10,300.00 04/27/2023

AA1245180 120 60.00 7,200.00 05/04/2023

GA1965180 30 114.18 3,425.40 05/25/2023

CL1725180 50 58.00 2,900.00 06/01/2023

XX2295A76 50 140.00 7,000.00 07/13/2023

CE4005223R 250 41.00 10,250.00 08/03/2023

CL3945179 50 50.00 2,500.00 08/17/2023

AA8925174 90 118.74 10,686.60 08/24/2023

HA3345271 300 51.00 15,300.00 08/24/2023

BA0245230 40 85.00 3,400.00 09/21/2023

HA0915177 50 50.00 2,500.00 11/16/2023

DESCRIPTION

ITEM UNITS CY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

CAPPING BORROW

202055

BID DATE

XX2325477 20 65.00 1,300.00 01/05/2023

DESCRIPTION

ITEM UNITS CY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

COMMON BORROW

202065

BID DATE

AL2515180 772 35.50 27,406.00 01/05/2023

XX2325477 20 65.00 1,300.00 01/05/2023

WA9345276 452 41.50 18,758.00 01/12/2023

SM7745171B 512 45.00 23,040.00 01/13/2023

FR1295180 550 32.25 17,737.50 01/19/2023

CH2415174 50 58.00 2,900.00 01/26/2023

PG0675180 435 26.00 11,310.00 01/26/2023

MO0315177 50 115.54 5,777.00 02/16/2023

BA5025280 280 1.00 280.00 02/23/2023

WA2225187 1,200 94.88 113,856.00 03/16/2023

SM1895180 286 130.00 37,180.00 04/13/2023

WA4615180 3,300 40.00 132,000.00 04/27/2023

AA1245180 130 22.00 2,860.00 05/04/2023

CE4095179 155 41.00 6,355.00 05/25/2023

GA1965180 1,040 55.75 57,980.00 05/25/2023

MO1835177 30 78.00 2,340.00 05/25/2023
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DESCRIPTION

ITEM UNITS CY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

COMMON BORROW

202065

BID DATE

BAA395180 13 70.00 910.00 06/01/2023

CL1725180 477 23.00 10,971.00 06/01/2023

PG8555177 100 36.00 3,600.00 06/29/2023

XX2295A76 1,500 66.00 99,000.00 07/13/2023

CL3945179 2,800 34.00 95,200.00 08/17/2023

WA2635180 1,000 43.00 43,000.00 08/24/2023

AA1725279 1,917 42.00 80,514.00 09/07/2023

BA0245230 700 72.00 50,400.00 09/21/2023

HA0915177 50 50.00 2,500.00 11/16/2023

DESCRIPTION

ITEM UNITS CY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

TEST PIT EXCAVATION

203030

BID DATE

XX2325477 10 350.00 3,500.00 01/05/2023

XY2535B76R 35 400.00 14,000.00 01/05/2023

FR1295180 12 231.00 2,772.00 01/19/2023

PG0675180 20 150.00 3,000.00 01/26/2023

XY9065177 50 0.01 0.50 03/09/2023

WA2225187 102 303.29 30,935.58 03/16/2023

XY1815385 140 420.00 58,800.00 03/16/2023

XY9105177 50 0.01 0.50 03/16/2023

XY1815485 140 420.00 58,800.00 03/30/2023

WA1585280 4 420.00 1,680.00 04/13/2023

XX5365C76 100 50.00 5,000.00 04/13/2023

WA4615180 15 325.00 4,875.00 04/27/2023

AA1245180 6 180.00 1,080.00 05/04/2023

XX1845285 50 1,000.00 50,000.00 05/04/2023

BW3275999 2 1,000.00 2,000.00 05/25/2023

GA1965180 13 666.31 8,662.03 05/25/2023

MO1835177 10 260.00 2,600.00 05/25/2023

BAA395180 5 115.00 575.00 06/01/2023

CL1725180 10 450.00 4,500.00 06/01/2023

CL4055277R 40 250.00 10,000.00 06/15/2023

WA0795170 22 250.00 5,500.00 06/15/2023

XY2335T77 50 1.00 50.00 06/15/2023

PG8555177 30 590.00 17,700.00 06/29/2023

XX2295A76 100 420.00 42,000.00 07/13/2023

HO1005170 16 250.00 4,000.00 07/27/2023
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DESCRIPTION

ITEM UNITS CY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

TEST PIT EXCAVATION

203030

BID DATE

CE4005223R 5 150.00 750.00 08/03/2023

CL3945179 2 179.00 358.00 08/17/2023

XX3885185 110 350.00 38,500.00 08/17/2023

HA3345271 20 100.00 2,000.00 08/24/2023

PG8525177 50 225.00 11,250.00 08/24/2023

WA2635180 10 400.00 4,000.00 08/24/2023

AA1725279 5 360.00 1,800.00 09/07/2023

BA0245230 225 300.00 67,500.00 09/21/2023

HA0915177 44 277.00 12,188.00 11/16/2023

XY9135177 50 0.01 0.50 11/16/2023

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

REMOVAL OF EXISTING CURB (ANY TYPE)

210010

BID DATE

XX2325477 4,000 5.00 20,000.00 01/05/2023

MO0315177 890 5.45 4,850.50 02/16/2023

XX2295A76 300 48.00 14,400.00 07/13/2023

CL3945179 596 12.00 7,152.00 08/17/2023

PG8525177 1 9.50 9.50 08/24/2023

WA2635180 149 2.00 298.00 08/24/2023

BA0245230 217 15.00 3,255.00 09/21/2023

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

REMOVAL OF EXISTING COMBINATION CURB & GUTTER

210011

BID DATE

MO0315177 4,082 11.99 48,943.18 02/16/2023

PG8555177 1,294 7.00 9,058.00 06/29/2023

XX2295A76 450 48.00 21,600.00 07/13/2023

CL3945179 173 13.00 2,249.00 08/17/2023

PG8525177 1,129 12.50 14,112.50 08/24/2023

AA1725279 1,460 32.00 46,720.00 09/07/2023

BA0245230 792 15.00 11,880.00 09/21/2023

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

SAW CUTS

210019

BID DATE

XX2325477 3,000 10.00 30,000.00 01/05/2023
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

SAW CUTS

210019

BID DATE

XY2535B76R 240 25.00 6,000.00 01/05/2023

WA9345276 1,240 4.60 5,704.00 01/12/2023

SM1895180 198 1.00 198.00 04/13/2023

BW3275999 200 10.00 2,000.00 05/25/2023

477D4W1426 300 5.00 1,500.00 06/15/2023

XX2295A76 2,000 3.00 6,000.00 07/13/2023

477D4E1426 200 10.00 2,000.00 09/07/2023

AA1725279 4 190.00 760.00 09/07/2023

DESCRIPTION

ITEM UNITS CY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

REMOVAL OF EXISTING PAVEMENT

210025

BID DATE

AL2515180 405 60.50 24,502.50 01/05/2023

WA9345276 452 28.00 12,656.00 01/12/2023

SM7745171B 17 100.00 1,700.00 01/13/2023

MO0315177 36 168.95 6,082.20 02/16/2023

CE4095179 14 148.00 2,072.00 05/25/2023

BAA395180 85 235.00 19,975.00 06/01/2023

XX2295A76 600 125.00 75,000.00 07/13/2023

HA3345271 9 84.00 756.00 08/24/2023

PG8525177 36 160.00 5,760.00 08/24/2023

WA2635180 474 65.00 30,810.00 08/24/2023

AA1725279 701 65.00 45,565.00 09/07/2023

HA0915177 2 166.00 332.00 11/16/2023

DESCRIPTION

ITEM UNITS CY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

REMOVAL OF EXISTING SIDEWALK

210026

BID DATE

XX2325477 340 20.00 6,800.00 01/05/2023

MO0315177 47 160.23 7,530.81 02/16/2023

PG8555177 98 62.00 6,076.00 06/29/2023

XX2295A76 600 90.00 54,000.00 07/13/2023

PG8525177 127 140.00 17,780.00 08/24/2023

AA1725279 31 80.00 2,480.00 09/07/2023

BA0245230 139 120.00 16,680.00 09/21/2023

HA0915177 58 111.00 6,438.00 11/16/2023
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DESCRIPTION

ITEM UNITS CY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

REMOVAL OF EXISTING PAVED DITCHES

210027

BID DATE

FR1295180 7 232.00 1,508.00 01/19/2023

DESCRIPTION

ITEM UNITS CY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

REMOVAL OF EXISTING MASONRY

210030

BID DATE

BA5025280 275 1.00 275.00 02/23/2023

XY9065177 200 0.01 2.00 03/09/2023

WA2225187 13 1,519.83 19,757.79 03/16/2023

XY9105177 200 0.01 2.00 03/16/2023

CL1725180 4 340.00 1,360.00 06/01/2023

XX2295A76 300 110.00 33,000.00 07/13/2023

CE4005223R 2 470.00 940.00 08/03/2023

CL3945179 2 400.00 800.00 08/17/2023

XY9135177 200 0.01 2.00 11/16/2023

DESCRIPTION

ITEM UNITS LS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

REMOVAL OF EXISTING MASONRY

210031

BID DATE

AA1725279 1 2,300.00 2,300.00 09/07/2023

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

REMOVAL OF EXISTING CONCRETE BARRIER (ANY TYPE)

210041

BID DATE

CH2415174 250 60.00 15,000.00 01/26/2023

477D4W1426 50 10.00 500.00 06/15/2023

477D4E1426 30 10.00 300.00 09/07/2023

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

STABILIZED CONSTRUCTION ENTRANCE

301008

BID DATE

AL2515180 3 2,160.00 6,480.00 01/05/2023

WA9345276 4 2,220.00 8,880.00 01/12/2023

SM7745171B 2 12,000.00 24,000.00 01/13/2023

FR1295180 5 4,130.00 20,650.00 01/19/2023

CH2415174 1 4,200.00 4,200.00 01/26/2023

PG0675180 4 2,300.00 9,200.00 01/26/2023
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

STABILIZED CONSTRUCTION ENTRANCE

301008

BID DATE

WA2225187 6 3,866.63 23,199.78 03/16/2023

SM1895180 4 3,500.00 14,000.00 04/13/2023

WA4615180 14 2,500.00 35,000.00 04/27/2023

CE4095179 1 3,500.00 3,500.00 05/25/2023

GA1965180 6 4,612.49 27,674.94 05/25/2023

CL1725180 4 5,000.00 20,000.00 06/01/2023

PG8555177 1 3,500.00 3,500.00 06/29/2023

XX2295A76 45 1,500.00 67,500.00 07/13/2023

CL3945179 3 2,900.00 8,700.00 08/17/2023

AA8925174 1 3,000.00 3,000.00 08/24/2023

HA3345271 4 3,500.00 14,000.00 08/24/2023

WA2635180 1 3,400.00 3,400.00 08/24/2023

BA0245230 1 2,300.00 2,300.00 09/21/2023

DESCRIPTION

ITEM UNITS CY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

CLASS 3 EXCAVATION FOR INCIDENTAL CONSTRUCTION

301010

BID DATE

MO0315177 15 100.68 1,510.20 02/16/2023

CL4055277R 250 120.00 30,000.00 06/15/2023

XX2295A76 150 100.00 15,000.00 07/13/2023

HA3345271 10 77.00 770.00 08/24/2023

BA0245230 560 120.00 67,200.00 09/21/2023

DESCRIPTION

ITEM UNITS CY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

SELECTED BACKFILL USING AASHTO NO. 57 AGGREGATE

301110

BID DATE

CH2415174 600 85.00 51,000.00 01/26/2023

PG0675180 200 85.00 17,000.00 01/26/2023

MO0315177 15 177.50 2,662.50 02/16/2023

SM1895180 65 100.00 6,500.00 04/13/2023

BAA395180 53 105.00 5,565.00 06/01/2023

CL4055277R 15 190.00 2,850.00 06/15/2023

XX2295A76 150 100.00 15,000.00 07/13/2023

HA3345271 127 41.00 5,207.00 08/24/2023

BA0245230 260 73.00 18,980.00 09/21/2023
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DESCRIPTION

ITEM UNITS CY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

FLOWABLE BACKFILL FOR UTILITY CUTS

301112

BID DATE

XX2295A76 200 265.00 53,000.00 07/13/2023

DESCRIPTION

ITEM UNITS CY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

FLOWABLE BACKFILL FOR PIPE ABANDONMENT

301115

BID DATE

MO0315177 1 3,921.50 3,921.50 02/16/2023

CL4055277R 100 150.00 15,000.00 06/15/2023

XX2295A76 200 265.00 53,000.00 07/13/2023

DESCRIPTION

ITEM UNITS CY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

SELECTED BACKFILL USING CRUSHER RUN AGGREGATE CR-6

301120

BID DATE

CL4055277R 220 120.00 26,400.00 06/15/2023

HA3345271 48 51.00 2,448.00 08/24/2023

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

REMOVAL OF EXISTING PIPE

301210

BID DATE

WA2225187 45 90.19 4,058.55 03/16/2023

XX2295A76 200 55.00 11,000.00 07/13/2023

CE4005223R 165 20.00 3,300.00 08/03/2023

CL3945179 41 30.00 1,230.00 08/17/2023

HA0915177 19 111.00 2,109.00 11/16/2023

DESCRIPTION

ITEM UNITS CY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

MIX 1 CONCRETE FOR MISCELLANEOUS STRUCTURES

301310

BID DATE

BA0245230 2 885.00 1,770.00 09/21/2023

DESCRIPTION

ITEM UNITS CY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

MIX 2 CONCRETE FOR MISCELLANEOUS STRUCTURES

301311

BID DATE

XX2325477 10 500.00 5,000.00 01/05/2023

CH2415174 5 850.00 4,250.00 01/26/2023

MO0315177 1 880.48 880.48 02/16/2023

XX2295A76 100 900.00 90,000.00 07/13/2023



STATE HIGHWAY ADMINISTRATION

Price Index 01/01/2024 Page 56

MARYLAND DEPARTMENT OF TRANSPORTATION

DESCRIPTION

ITEM UNITS CY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

BRICK MASONRY FOR MISCELLANEOUS STRUCTURES

301312

BID DATE

XX2295A76 100 900.00 90,000.00 07/13/2023

DESCRIPTION

ITEM UNITS CY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

MIX 3 CONCRETE FOR MISCELLANEOUS STRUCTURES

301315

BID DATE

XY2535B76R 10 2,625.00 26,250.00 01/05/2023

AZ1107314 250 250.00 62,500.00 04/27/2023

XY2335T77 50 150.00 7,500.00 06/15/2023

CE4005223R 5 1,200.00 6,000.00 08/03/2023

DESCRIPTION

ITEM UNITS CY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

MIX 6 CONCRETE FOR MISCELLANEOUS STRUCTURES

301318

BID DATE

4590251426 50 250.00 12,500.00 03/16/2023

AZ1107314 250 250.00 62,500.00 04/27/2023

XY2335T77 200 150.00 30,000.00 06/15/2023

AA8925174 23 600.00 13,800.00 08/24/2023

PG8525177 5 1,650.00 8,250.00 08/24/2023

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

CLEAN EXISTING PIPE ANY SIZE

301320

BID DATE

WA9345276 202 50.00 10,100.00 01/12/2023

FR1295180 30 62.25 1,867.50 01/19/2023

PG0675180 50 60.00 3,000.00 01/26/2023

GA1965180 139 35.14 4,884.46 05/25/2023

MO1835177 10,850 3.10 33,635.00 05/25/2023

XY2335T77 250 10.00 2,500.00 06/15/2023

PG8555177 9,330 9.00 83,970.00 06/29/2023

XX2295A76 300 52.00 15,600.00 07/13/2023

PG8525177 7,207 3.10 22,341.70 08/24/2023

WA2635180 60 19.00 1,140.00 08/24/2023

BA0245230 3,453 5.50 18,991.50 09/21/2023

HA0915177 5,815 3.85 22,387.75 11/16/2023
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

CLEAN EXISTING DRAINAGE STRUCTURES

301324

BID DATE

WA9345276 3 2,500.00 7,500.00 01/12/2023

MO0315177 39 408.75 15,941.25 02/16/2023

MO1835177 103 285.00 29,355.00 05/25/2023

PG8555177 41 580.00 23,780.00 06/29/2023

XX2295A76 50 550.00 27,500.00 07/13/2023

PG8525177 99 330.00 32,670.00 08/24/2023

WA2635180 1 100.00 100.00 08/24/2023

BA0245230 21 600.00 12,600.00 09/21/2023

HA0915177 67 304.00 20,368.00 11/16/2023

DESCRIPTION

ITEM UNITS CY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

MIX NO. 9 CONCRETE FOR MISCELLANEOUS STRUCTURES

301360

BID DATE

CL4055277R 8 1,500.00 12,000.00 06/15/2023

XY2335T77 150 150.00 22,500.00 06/15/2023

PG8555177 28 1,700.00 47,600.00 06/29/2023

BA0245230 5 1,350.00 6,750.00 09/21/2023

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

15 INCH REINFORCED CONCRETE PIPE, CLASS IV

302415

BID DATE

WA2225187 20 199.09 3,981.80 03/16/2023

BAA395180 14 185.00 2,590.00 06/01/2023

CL4055277R 146 100.00 14,600.00 06/15/2023

XX2295A76 200 220.00 44,000.00 07/13/2023

HA3345271 140 150.00 21,000.00 08/24/2023

BA0245230 53 72.00 3,816.00 09/21/2023

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

18 INCH REINFORCED CONCRETE PIPE, CLASS IV

302418

BID DATE

CH2415174 8 265.00 2,120.00 01/26/2023

MO0315177 77 138.20 10,641.40 02/16/2023

WA2225187 190 86.70 16,473.00 03/16/2023

GA1965180 9 320.91 2,888.19 05/25/2023

MO1835177 28 520.00 14,560.00 05/25/2023

CL4055277R 74 130.00 9,620.00 06/15/2023
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

18 INCH REINFORCED CONCRETE PIPE, CLASS IV

302418

BID DATE

XX2295A76 300 220.00 66,000.00 07/13/2023

CL3945179 64 98.00 6,272.00 08/17/2023

AA8925174 25 203.94 5,098.50 08/24/2023

HA3345271 447 160.00 71,520.00 08/24/2023

AA1725279 64 125.00 8,000.00 09/07/2023

BA0245230 24 90.00 2,160.00 09/21/2023

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

24 INCH REINFORCED CONCRETE PIPE, CLASS IV

302424

BID DATE

MO0315177 140 168.61 23,605.40 02/16/2023

WA2225187 80 137.15 10,972.00 03/16/2023

CL4055277R 1,811 145.00 262,595.00 06/15/2023

XX2295A76 200 220.00 44,000.00 07/13/2023

CE4005223R 169 134.00 22,646.00 08/03/2023

CL3945179 8 179.00 1,432.00 08/17/2023

HA3345271 126 230.00 28,980.00 08/24/2023

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

30 INCH REINFORCED CONCRETE PIPE, CLASS IV

302430

BID DATE

CL4055277R 530 165.00 87,450.00 06/15/2023

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

15 INCH CORRUGATED STEEL PIPE, 16 GAUGE

304115

BID DATE

MO1835177 12 182.00 2,184.00 05/25/2023

XX2295A76 150 140.00 21,000.00 07/13/2023

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

18 INCH CORRUGATED STEEL PIPE, 16 GAUGE

304118

BID DATE

XX2295A76 150 140.00 21,000.00 07/13/2023



STATE HIGHWAY ADMINISTRATION

Price Index 01/01/2024 Page 59

MARYLAND DEPARTMENT OF TRANSPORTATION

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

24 INCH CORRUGATED STEEL PIPE, 16 GAUGE

304124

BID DATE

XX2295A76 150 140.00 21,000.00 07/13/2023

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

15 INCH CORRUGATED STEEL PIPE, 14 GAUGE

304215

BID DATE

HA0915177 168 194.00 32,592.00 11/16/2023

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

18 INCH CORRUGATED STEEL PIPE, 14 GAUGE

304218

BID DATE

HA0915177 24 194.00 4,656.00 11/16/2023

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

14 INCH X 23 INCH HORIZONTAL ELLIPTICAL REINFORCED CONCRETE PIPE, CLASS HE IV

312414

BID DATE

XX2295A76 100 300.00 30,000.00 07/13/2023

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

19 INCH X 3O INCH HORIZONTAL ELLIPTICAL REINFORCED CONCRETE PIPE, CLASS HE IV

312419

BID DATE

CL3945179 25 280.00 7,000.00 08/17/2023

HA3345271 27 400.00 10,800.00 08/24/2023

BA0245230 117 156.00 18,252.00 09/21/2023

HA0915177 61 194.00 11,834.00 11/16/2023

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

29 INCH X 45 INCH HORIZONTAL ELLIPTICAL REINFORCED CONCRETE PIPE, CLASS HE IV

312429

BID DATE

CL4055277R 5 1,000.00 5,000.00 06/15/2023

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

34 INCH X 53 INCH HORIZONTAL ELLIPTICAL REINFORCED CONCRETE PIPE, CLASS HE IV

312434

BID DATE

HA3345271 48 700.00 33,600.00 08/24/2023
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

28 INCH X 20 INCH CORRUGATED STEEL PIPE ARCH, 16 GAUGE

314128

BID DATE

HA0915177 205 221.00 45,305.00 11/16/2023

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

15 INCH CONCRETE PIPE CONNECTION

320415

BID DATE

XX2295A76 5 1,000.00 5,000.00 07/13/2023

BA0245230 1 1,000.00 1,000.00 09/21/2023

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

18 INCH CONCRETE PIPE CONNECTION

320418

BID DATE

CH2415174 1 750.00 750.00 01/26/2023

XX2295A76 5 1,000.00 5,000.00 07/13/2023

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

24 INCH CONCRETE PIPE CONNECTION

320424

BID DATE

XX2295A76 5 1,000.00 5,000.00 07/13/2023

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

15 INCH CORRUGATED STEEL PIPE CONNECTION

321115

BID DATE

XX2295A76 5 1,000.00 5,000.00 07/13/2023

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

18 INCH CORRUGATED STEEL PIPE CONNECTION

321118

BID DATE

XX2295A76 5 1,000.00 5,000.00 07/13/2023

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

24 INCH CORRUGATED STEEL PIPE CONNECTION

321124

BID DATE

XX2295A76 5 1,000.00 5,000.00 07/13/2023
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

18 INCH CORRUGATED POLYETHYLENE PIPE CONNECTION

324118

BID DATE

AA1725279 1 2,400.00 2,400.00 09/07/2023

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

18 INCH CORRUGATED POLYETHYLENE PIPE ELBOW (ANY ANGLE)

334118

BID DATE

WA4615180 2 1,100.00 2,200.00 04/27/2023

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

12 INCH CORRUGATED POLYETHYLENE PIPE, TYPE S

340012

BID DATE

XY2335T77 300 45.00 13,500.00 06/15/2023

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

15 INCH CORRUGATED POLYETHYLENE PIPE, TYPE S

340015

BID DATE

WA4615180 366 146.00 53,436.00 04/27/2023

XY2335T77 300 65.00 19,500.00 06/15/2023

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

18 INCH CORRUGATED POLYETHYLENE PIPE, TYPE S

340018

BID DATE

WA4615180 131 161.00 21,091.00 04/27/2023

XY2335T77 750 75.00 56,250.00 06/15/2023

XX2295A76 800 95.00 76,000.00 07/13/2023

AA1725279 12 166.00 1,992.00 09/07/2023

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

24 INCH CORRUGATED POLYETHYLENE PIPE, TYPE S

340024

BID DATE

XY2335T77 300 125.00 37,500.00 06/15/2023

WA2635180 12 200.00 2,400.00 08/24/2023
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

30 INCH CORRUGATED POLYETHYLENE PIPE, TYPE S

340030

BID DATE

XY2335T77 100 180.00 18,000.00 06/15/2023

WA2635180 16 315.00 5,040.00 08/24/2023

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

STANDARD TYPE C ENDWALL FOR 18 INCH PIPE

354418

BID DATE

GA1965180 1 3,219.00 3,219.00 05/25/2023

HA3345271 1 3,300.00 3,300.00 08/24/2023

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

STANDARD TYPE C ENDWALL FOR 24 INCH PIPE

354424

BID DATE

WA2225187 1 3,734.66 3,734.66 03/16/2023

AA8925174 1 4,905.60 4,905.60 08/24/2023

HA3345271 1 4,700.00 4,700.00 08/24/2023

WA2635180 1 3,370.00 3,370.00 08/24/2023

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

STANDARD TYPE C ENDWALL FOR 30 INCH PIPE

354430

BID DATE

CL3945179 1 4,550.00 4,550.00 08/17/2023

WA2635180 1 4,620.00 4,620.00 08/24/2023

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

STANDARD TYPE C ENDWALL FOR 48 INCH PIPE

354448

BID DATE

HA3345271 1 10,000.00 10,000.00 08/24/2023

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

STANDARD TYPE C ENDWALL FOR HORIZONTAL ELLIPTICAL  14 INCH X 23 INCH CONCRETE PIPE

363114

BID DATE

XX2295A76 10 5,000.00 50,000.00 07/13/2023
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

STANDARD TYPE C ENDWALL FOR HORIZONTAL ELLIPTICAL  19 INCH X 30 INCH CONCRETE PIPE

363119

BID DATE

CL3945179 2 4,950.00 9,900.00 08/17/2023

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

STANDARD TYPE C ENDWALL FOR HORIZONTAL ELLIPTICAL  38 INCH X 60 INCH CONCRETE PIPE

363138

BID DATE

HA3345271 1 14,000.00 14,000.00 08/24/2023

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

STANDARD END SUPPORT WALL FOR HORIZONTAL ELLIPTICAL  34 INCH X 53 INCH CONCRETE PIPE

363234

BID DATE

HA3345271 1 14,000.00 14,000.00 08/24/2023

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

STANDARD CONCRETE END SECTION HORIZONTAL ELLIPTICAL  PIPE 19 INCH X 30 INCH

363319

BID DATE

BA0245230 1 1,300.00 1,300.00 09/21/2023

HA0915177 1 1,380.00 1,380.00 11/16/2023

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

18 INCH STANDARD CONCRETE END SECTION

368818

BID DATE

CL3945179 1 1,450.00 1,450.00 08/17/2023

AA8925174 2 702.15 1,404.30 08/24/2023

HA3345271 1 1,500.00 1,500.00 08/24/2023

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

24 INCH STANDARD CONCRETE END SECTION

368824

BID DATE

CL3945179 1 1,750.00 1,750.00 08/17/2023

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

15 INCH STANDARD METAL END SECTION

370015

BID DATE

HA0915177 12 609.00 7,308.00 11/16/2023
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

18 INCH STANDARD METAL END SECTION

370018

BID DATE

HA0915177 2 664.00 1,328.00 11/16/2023

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

28 INCH X 20 INCH STANDARD METAL END SECTION

371018

BID DATE

HA0915177 10 719.00 7,190.00 11/16/2023

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

SINGLE WR INLET-MINIMUM DEPTH

372120

BID DATE

XX2295A76 5 5,000.00 25,000.00 07/13/2023

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

SINGLE WR INLET-VERTICAL DEPTH

372121

BID DATE

XX2295A76 50 500.00 25,000.00 07/13/2023

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

STANDARD WR INLET-MINIMUM DEPTH

372122

BID DATE

MO0315177 1 8,715.42 8,715.42 02/16/2023

CL3945179 1 5,900.00 5,900.00 08/17/2023

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

STANDARD WR INLET-VERTICAL DEPTH

372123

BID DATE

CL3945179 1 107.00 107.00 08/17/2023

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

STANDARD NR INLET-MINIMUM DEPTH

372132

BID DATE

PG8555177 2 8,000.00 16,000.00 06/29/2023
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

STANDARD NRM INLET-MINIMUM DEPTH

372142

BID DATE

BA0245230 2 9,000.00 18,000.00 09/21/2023

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

STANDARD NRM INLET-VERTICAL DEPTH

372143

BID DATE

BA0245230 5 850.00 4,250.00 09/21/2023

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

STANDARD WRM INLET-MINIMUM DEPTH

372152

BID DATE

CL4055277R 11 3,500.00 38,500.00 06/15/2023

BA0245230 3 9,500.00 28,500.00 09/21/2023

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

STANDARD WRM INLET-VERTICAL DEPTH

372153

BID DATE

CL4055277R 11 400.00 4,400.00 06/15/2023

BA0245230 5 1,000.00 5,000.00 09/21/2023

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

STANDARD 5 FT COG INLET-MINIMUM DEPTH

374005

BID DATE

CL4055277R 1 6,500.00 6,500.00 06/15/2023

XX2295A76 5 5,300.00 26,500.00 07/13/2023

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

SHALLOW 5 FT COG INLET-MINIMUM DEPTH

374011

BID DATE

MO0315177 1 7,584.17 7,584.17 02/16/2023

XX2295A76 5 5,000.00 25,000.00 07/13/2023

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

STANDARD 10 FT COG INLET-MINIMUM DEPTH

374015

BID DATE

XX2295A76 5 6,000.00 30,000.00 07/13/2023
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

STANDARD 10 FT COG INLET-MINIMUM DEPTH

374015

BID DATE

AA1725279 1 7,200.00 7,200.00 09/07/2023

BA0245230 1 7,300.00 7,300.00 09/21/2023

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

SHALLOW 10 FT COG INLET-MINIMUM DEPTH

374021

BID DATE

XX2295A76 5 6,000.00 30,000.00 07/13/2023

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

STANDARD COG INLET-VERTICAL DEPTH

374045

BID DATE

XX2295A76 30 500.00 15,000.00 07/13/2023

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

5 FOOT COG/COS OPENING

374100

BID DATE

WA2225187 10 3,957.10 39,571.00 03/16/2023

XX2295A76 10 6,000.00 60,000.00 07/13/2023

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

10 FOOT COG/COS OPENING

374110

BID DATE

WA2225187 3 5,968.50 17,905.50 03/16/2023

XX2295A76 5 8,000.00 40,000.00 07/13/2023

CL3945179 2 9,700.00 19,400.00 08/17/2023

AA1725279 3 3,250.00 9,750.00 09/07/2023

BA0245230 4 5,500.00 22,000.00 09/21/2023

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

STANDARD 5 FT COS INLET-MININUM DEPTH

374205

BID DATE

WA2225187 1 5,615.60 5,615.60 03/16/2023

XX2295A76 5 6,000.00 30,000.00 07/13/2023
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

SHALLOW 5 FT COS INLET-MINIMUM DEPTH

374211

BID DATE

XX2295A76 5 6,000.00 30,000.00 07/13/2023

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

STANDARD 10 FT COS INLET-MINIMUM DEPTH

374221

BID DATE

XX2295A76 5 7,000.00 35,000.00 07/13/2023

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

SHALLOW 10 FT COS INLET-MINIMUM DEPTH

374222

BID DATE

XX2295A76 5 7,000.00 35,000.00 07/13/2023

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

STANDARD 15 FT COS INLET-MINIMUM DEPTH

374225

BID DATE

WA2225187 1 9,290.75 9,290.75 03/16/2023

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

STANDARD COS INLET-VERTICAL DEPTH

374242

BID DATE

WA2225187 2 105.72 211.44 03/16/2023

XX2295A76 20 500.00 10,000.00 07/13/2023

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

STANDARD TYPE E COMBINATION INLET-MINIMUM DEPTH

376101

BID DATE

WA1585280 2 8,400.00 16,800.00 04/13/2023

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

STANDARD SINGLE OPENING TYPE K INLET OPEN END GRATE  NONTRAFFIC AREAS-MINIMUM DEPTH

378164

BID DATE

WA4615180 2 4,600.00 9,200.00 04/27/2023

CL4055277R 1 5,000.00 5,000.00 06/15/2023
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

STANDARD SINGLE OPENING TYPE K INLET OPEN END GRATE  NONTRAFFIC AREAS-VERTICAL DEPTH

378165

BID DATE

WA4615180 10 140.00 1,400.00 04/27/2023

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

STANDARD DOUBLE OPENING TYPE K INLET OPEN END GRATE  NONTRAFFIC AREAS-MINIMUM DEPTH

378167

BID DATE

CL4055277R 2 5,000.00 10,000.00 06/15/2023

PG8555177 1 8,000.00 8,000.00 06/29/2023

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

STANDARD TYPE K INLET SINGLE OPENING REPLACEMENT GRATE

378169

BID DATE

WA9345276 2 1,800.00 3,600.00 01/12/2023

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

STANDARD TYPE K INLET DOUBLE OPENING REPLACEMENT GRATE

378172

BID DATE

MO1835177 1 2,340.00 2,340.00 05/25/2023

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

STANDARD SINGLE OPENING TYPE K INLET OPEN END GRATE- MINIMUM DEPTH

378175

BID DATE

MO1835177 1 5,460.00 5,460.00 05/25/2023

PG8555177 1 6,000.00 6,000.00 06/29/2023

XX2295A76 5 5,000.00 25,000.00 07/13/2023

HA3345271 4 5,500.00 22,000.00 08/24/2023

AA1725279 1 6,700.00 6,700.00 09/07/2023

BA0245230 3 2,800.00 8,400.00 09/21/2023

HA0915177 1 7,190.00 7,190.00 11/16/2023

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

STANDARD SINGLE OPENING TYPE K INLET OPEN END GRATE- VERTICAL DEPTH

378178

BID DATE

XX2295A76 20 500.00 10,000.00 07/13/2023

HA3345271 7 1.00 7.00 08/24/2023

BA0245230 8 485.00 3,880.00 09/21/2023
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

STANDARD DOUBLE OPENING TYPE K INLET OPEN END GRATE- MINIMUM DEPTH

378190

BID DATE

MO1835177 2 5,460.00 10,920.00 05/25/2023

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

STANDARD DOUBLE OPENING TYPE K INLET OPEN END GRATE- VERTICAL DEPTH

378191

BID DATE

CL4055277R 2 500.00 1,000.00 06/15/2023

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

STANDARD TYPE S INLET, SINGLE GRATE - MINIMUM DEPTH

379110

BID DATE

WA2225187 1 5,551.05 5,551.05 03/16/2023

GA1965180 1 3,983.05 3,983.05 05/25/2023

XX2295A76 5 5,000.00 25,000.00 07/13/2023

HA3345271 4 5,000.00 20,000.00 08/24/2023

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

STANDARD TYPE S INLET, SINGLE GRATE - VERTICAL DEPTH

379111

BID DATE

WA2225187 1 740.01 740.01 03/16/2023

GA1965180 5 440.85 2,204.25 05/25/2023

XX2295A76 20 500.00 10,000.00 07/13/2023

HA3345271 3 1.00 3.00 08/24/2023

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

STANDARD TYPE S INLET, DOUBLE GRATE TANDEM - MINIMUM DEPTH

379120

BID DATE

WA4615180 2 5,900.00 11,800.00 04/27/2023

BAA395180 2 6,000.00 12,000.00 06/01/2023

CL4055277R 2 4,900.00 9,800.00 06/15/2023

XX2295A76 5 5,000.00 25,000.00 07/13/2023

CE4005223R 1 7,200.00 7,200.00 08/03/2023

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

STANDARD TYPE S INLET, DOUBLE GRATE TANDEM - VERTICAL DEPTH

379122

BID DATE

WA4615180 8 150.00 1,200.00 04/27/2023
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

STANDARD TYPE S INLET, DOUBLE GRATE TANDEM - VERTICAL DEPTH

379122

BID DATE

BAA395180 2 225.00 450.00 06/01/2023

CL4055277R 1 420.00 420.00 06/15/2023

XX2295A76 20 500.00 10,000.00 07/13/2023

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

ALTERNATE SINGLE TYPE S INLET FRAME WITH CURVE VANE GRATE  (S-CV)

379123

BID DATE

XX2295A76 5 5,000.00 25,000.00 07/13/2023

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

ALTERNATE DOUBLE TYPE S INLET FRAME WITH CURVE VANE GRATE  (S2-CV)

379127

BID DATE

XX2295A76 5 5,000.00 25,000.00 07/13/2023

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

STANDARD YARD INLET - MINIMUM DEPTH

380120

BID DATE

WA2225187 2 3,762.25 7,524.50 03/16/2023

MO1835177 1 4,940.00 4,940.00 05/25/2023

XX2295A76 5 4,000.00 20,000.00 07/13/2023

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

STANDARD YARD INLET - VERTICAL DEPTH

380122

BID DATE

WA2225187 3 177.52 532.56 03/16/2023

XX2295A76 20 500.00 10,000.00 07/13/2023

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

ADJUST EXISTING INLET

380201

BID DATE

XY9025277 10 0.01 0.10 01/05/2023

XY8155177 140 0.01 1.40 02/09/2023

XY9225177 5 1,550.00 7,750.00 03/02/2023

XY9065177 50 0.01 0.50 03/09/2023

XY8095177 5 1,484.00 7,420.00 03/16/2023

XY9105177 50 0.01 0.50 03/16/2023
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

ADJUST EXISTING INLET

380201

BID DATE

XY8195177 5 1,650.00 8,250.00 03/30/2023

XY8165177 160 0.01 1.60 04/13/2023

XY9235177 5 1,600.00 8,000.00 04/13/2023

XX6665229 5 475.00 2,375.00 06/15/2023

XY2335T77 100 250.00 25,000.00 06/15/2023

AA1725279 3 820.00 2,460.00 09/07/2023

HA0915177 7 830.00 5,810.00 11/16/2023

XY9135177 50 0.01 0.50 11/16/2023

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

RECONSTRUCT EXISTING INLET

380202

BID DATE

XX2325477 4 3,500.00 14,000.00 01/05/2023

XY2335T77 180 1,500.00 270,000.00 06/15/2023

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

CONVERT EXISTING INLET TO MANHOLE TRAFFIC AREAS

380210

BID DATE

XX2295A76 5 5,000.00 25,000.00 07/13/2023

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

48 INCH DIAMETER MANHOLE FOR 12 INCH TO 24 INCH PIPES - MINIMUM  DEPTH

380600

BID DATE

WA2225187 1 4,413.67 4,413.67 03/16/2023

WA4615180 1 9,000.00 9,000.00 04/27/2023

MO1835177 2 5,565.00 11,130.00 05/25/2023

CL4055277R 4 4,800.00 19,200.00 06/15/2023

XX2295A76 5 5,000.00 25,000.00 07/13/2023

CE4005223R 1 7,200.00 7,200.00 08/03/2023

CL3945179 1 5,900.00 5,900.00 08/17/2023

HA3345271 2 4,900.00 9,800.00 08/24/2023

WA2635180 1 8,100.00 8,100.00 08/24/2023

AA1725279 1 5,600.00 5,600.00 09/07/2023
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

48 INCH DIAMETER MANHOLE - VERTICAL DEPTH

380605

BID DATE

WA4615180 4 120.00 480.00 04/27/2023

CL3945179 3 107.00 321.00 08/17/2023

HA3345271 3 1.00 3.00 08/24/2023

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

60 INCH DIAMETER MANHOLE FOR 27 INCH TO 36 INCH PIPES - MINIMUM DEPTH

380610

BID DATE

CL4055277R 2 7,800.00 15,600.00 06/15/2023

HA3345271 1 11,000.00 11,000.00 08/24/2023

WA2635180 1 16,300.00 16,300.00 08/24/2023

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

60 INCH DIAMETER MANHOLE - VERTICAL DEPTH

380615

BID DATE

HA3345271 6 1.00 6.00 08/24/2023

WA2635180 3 350.00 1,050.00 08/24/2023

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

72 INCH DIAMETER MANHOLE FOR 42 INCH AND 48 INCH PIPES - MINIMUM DEPTH

380620

BID DATE

CL4055277R 2 12,000.00 24,000.00 06/15/2023

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

ADJUST EXISTING MANHOLE

380850

BID DATE

BA5025280 1 500.00 500.00 02/23/2023

BW3275999 1 1,000.00 1,000.00 05/25/2023

AA1725279 2 780.00 1,560.00 09/07/2023

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

TYPE D FRAME AND COVER FOR MANHOLE

380910

BID DATE

MO0315177 1 1,807.44 1,807.44 02/16/2023
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

STANDARD JUNCTION BOX

386001

BID DATE

MO0315177 1 6,189.23 6,189.23 02/16/2023

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

SUBGRADE DRAINS

387001

BID DATE

XY9065177 500 10.00 5,000.00 03/09/2023

XY9105177 500 10.00 5,000.00 03/16/2023

XY9135177 500 0.01 5.00 11/16/2023

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

6 INCH PERFORATED CIRCULAR PIPE LONGITUDINAL UNDERDRAIN

387106

BID DATE

FR1295180 130 43.00 5,590.00 01/19/2023

CH2415174 480 25.00 12,000.00 01/26/2023

PG0675180 210 16.00 3,360.00 01/26/2023

WA2225187 1,340 26.73 35,818.20 03/16/2023

WA4615180 950 25.00 23,750.00 04/27/2023

AA1245180 304 28.00 8,512.00 05/04/2023

GA1965180 508 26.59 13,507.72 05/25/2023

XX2295A76 300 60.00 18,000.00 07/13/2023

HA3345271 818 23.00 18,814.00 08/24/2023

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

6 INCH PERFORATED CIRCULAR PIPE UNDERDRAIN

387107

BID DATE

XY8155177 580 0.01 5.80 02/09/2023

XY8165177 660 0.01 6.60 04/13/2023

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

8 INCH PERFORATED CIRCULAR PIPE UNDERDRAIN

387108

BID DATE

XY9135177 500 0.01 5.00 11/16/2023
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

6 INCH CIRCULAR PIPE UNDERDRAIN OUTLETS

387109

BID DATE

FR1295180 40 83.25 3,330.00 01/19/2023

CH2415174 32 30.00 960.00 01/26/2023

PG0675180 55 16.00 880.00 01/26/2023

WA2225187 130 26.08 3,390.40 03/16/2023

WA4615180 58 85.00 4,930.00 04/27/2023

AA1245180 61 22.00 1,342.00 05/04/2023

XY2335T77 100 5.00 500.00 06/15/2023

XX2295A76 30 60.00 1,800.00 07/13/2023

CL3945179 53 24.00 1,272.00 08/17/2023

HA3345271 30 43.00 1,290.00 08/24/2023

DESCRIPTION

ITEM UNITS CY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

AGGREGATE BACKFILL FOR UNDERDRAIN

387120

BID DATE

XY9065177 100 50.00 5,000.00 03/09/2023

XY9105177 100 45.00 4,500.00 03/16/2023

XY9135177 100 0.01 1.00 11/16/2023

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

MOUNTABLE BERM

387150

BID DATE

SM7745171B 5 10,000.00 50,000.00 01/13/2023

CL1725180 1 3,400.00 3,400.00 06/01/2023

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

12 INCH FILTER LOG

387161

BID DATE

CH2415174 425 20.00 8,500.00 01/26/2023

CL3945179 180 10.00 1,800.00 08/17/2023

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

18 INCH FILTER LOG

387162

BID DATE

CE4095179 36 39.00 1,404.00 05/25/2023

WA2635180 33 17.00 561.00 08/24/2023
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

12 INCH CLEAR WATER DIVERSION PIPE

387175

BID DATE

SM1895180 186 85.00 15,810.00 04/13/2023

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

18 INCH CLEAR WATER DIVERSION PIPE

387185

BID DATE

WA4615180 1,345 35.00 47,075.00 04/27/2023

PG8555177 81 20.00 1,620.00 06/29/2023

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

24 INCH CLEAR WATER DIVERSION PIPE

387190

BID DATE

WA4615180 82 55.00 4,510.00 04/27/2023

CL3945179 53 55.00 2,915.00 08/17/2023

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

12 INCH PIPE SLOPE DRAIN

388042

BID DATE

WA2225187 435 55.19 24,007.65 03/16/2023

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

18 INCH PIPE SLOPE DRAIN

388043

BID DATE

FR1295180 70 121.00 8,470.00 01/19/2023

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

24 INCH PIPE SLOPE DRAIN

388045

BID DATE

FR1295180 60 133.00 7,980.00 01/19/2023

DESCRIPTION

ITEM UNITS CY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

EROSION AND SEDIMENT CONTROL CLEANOUT EXCAVATION

388059

BID DATE

AL2515180 82 58.00 4,756.00 01/05/2023

PG0675180 70 15.00 1,050.00 01/26/2023

GA1965180 66 47.25 3,118.50 05/25/2023
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DESCRIPTION

ITEM UNITS CY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

EROSION AND SEDIMENT CONTROL CLEANOUT EXCAVATION

388059

BID DATE

CL1725180 99 40.00 3,960.00 06/01/2023

XX2295A76 2 980.00 1,960.00 07/13/2023

CE4005223R 10 44.00 440.00 08/03/2023

CL3945179 100 35.00 3,500.00 08/17/2023

BA0245230 33 320.00 10,560.00 09/21/2023

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

BULKHEAD EXISTING STORM DRAIN

388061

BID DATE

XX2295A76 10 1,200.00 12,000.00 07/13/2023

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

EARTH DIKE

388062

BID DATE

PG0675180 30 20.00 600.00 01/26/2023

WA4615180 48 6.00 288.00 04/27/2023

CL1725180 75 20.00 1,500.00 06/01/2023

CL3945179 126 3.00 378.00 08/17/2023

HA3345271 389 8.00 3,112.00 08/24/2023

AA1725279 329 10.00 3,290.00 09/07/2023

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

PORTABLE SEDIMENT TANK

388063

BID DATE

WA2225187 3 4,381.47 13,144.41 03/16/2023

WA4615180 6 1,250.00 7,500.00 04/27/2023

CE4095179 2 1,100.00 2,200.00 05/25/2023

GA1965180 8 2,230.97 17,847.76 05/25/2023

MO1835177 1 3,640.00 3,640.00 05/25/2023

CL1725180 5 3,200.00 16,000.00 06/01/2023

CL4055277R 6 4,500.00 27,000.00 06/15/2023

XX2295A76 10 500.00 5,000.00 07/13/2023

CE4005223R 1 2,600.00 2,600.00 08/03/2023

CL3945179 1 3,500.00 3,500.00 08/17/2023

AA8925174 1 1,250.00 1,250.00 08/24/2023

HA3345271 4 1,600.00 6,400.00 08/24/2023
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

PERIMETER DIKE/SWALE

388064

BID DATE

SM1895180 236 12.00 2,832.00 04/13/2023

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

INLET PROTECTION

388066

BID DATE

XX2325477 6 1,500.00 9,000.00 01/05/2023

WA9345276 2 2,500.00 5,000.00 01/12/2023

BA5025280 3 750.00 2,250.00 02/23/2023

WA2225187 10 379.50 3,795.00 03/16/2023

WA1585280 2 325.00 650.00 04/13/2023

WA4615180 12 200.00 2,400.00 04/27/2023

BW3275999 4 500.00 2,000.00 05/25/2023

GA1965180 1 370.29 370.29 05/25/2023

CL4055277R 17 450.00 7,650.00 06/15/2023

XY2335T77 20 50.00 1,000.00 06/15/2023

XX2295A76 38 500.00 19,000.00 07/13/2023

CE4005223R 4 210.00 840.00 08/03/2023

CL3945179 1 577.00 577.00 08/17/2023

HA3345271 8 370.00 2,960.00 08/24/2023

WA2635180 1 255.00 255.00 08/24/2023

BA0245230 9 680.00 6,120.00 09/21/2023

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

TEMPORARY SWALE

388068

BID DATE

SM1895180 104 30.00 3,120.00 04/13/2023

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

SUMP PIT

388085

BID DATE

FR1295180 1 3,200.00 3,200.00 01/19/2023

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

QUARTERLY EROSION AND SEDIMENT CONTROL INCENTIVE

388130

BID DATE

SM7745171B 5 3,000.00 15,000.00 01/13/2023
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

QUARTERLY EROSION AND SEDIMENT CONTROL INCENTIVE

388130

BID DATE

FR1295180 7 600.00 4,200.00 01/19/2023

CH2415174 4 600.00 2,400.00 01/26/2023

PG0675180 6 600.00 3,600.00 01/26/2023

WA4615180 9 900.00 8,100.00 04/27/2023

GA1965180 7 500.00 3,500.00 05/25/2023

HA3345271 12 2,100.00 25,200.00 08/24/2023

DESCRIPTION

ITEM UNITS LS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

FINAL EROSION AND SEDIMENT CONTROL INCENTIVE

388135

BID DATE

SM7745171B 1 15,000.00 15,000.00 01/13/2023

FR1295180 1 4,200.00 4,200.00 01/19/2023

CH2415174 1 2,400.00 2,400.00 01/26/2023

PG0675180 1 3,600.00 3,600.00 01/26/2023

WA4615180 1 8,100.00 8,100.00 04/27/2023

GA1965180 1 3,500.00 3,500.00 05/25/2023

HA3345271 1 25,200.00 25,200.00 08/24/2023

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

DIVERSION FENCE

388140

BID DATE

AL2515180 697 15.50 10,803.50 01/05/2023

FR1295180 90 23.25 2,092.50 01/19/2023

WA2225187 480 14.62 7,017.60 03/16/2023

XX2295A76 800 16.00 12,800.00 07/13/2023

CL3945179 165 14.00 2,310.00 08/17/2023

AA8925174 100 24.00 2,400.00 08/24/2023

AA1725279 50 20.00 1,000.00 09/07/2023

BA0245230 651 15.20 9,895.20 09/21/2023

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

TEMPORARY GABION OUTLET STRUCTURES

388155

BID DATE

WA4615180 1 16,000.00 16,000.00 04/27/2023

CL1725180 1 3,500.00 3,500.00 06/01/2023

CL3945179 2 3,400.00 6,800.00 08/17/2023
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

FILTER BAG

388160

BID DATE

AL2515180 3 8,400.00 25,200.00 01/05/2023

WA2225187 1 1,557.46 1,557.46 03/16/2023

BW3275999 1 500.00 500.00 05/25/2023

GA1965180 8 1,454.98 11,639.84 05/25/2023

BAA395180 6 350.00 2,100.00 06/01/2023

XX2295A76 15 700.00 10,500.00 07/13/2023

WA2635180 2 600.00 1,200.00 08/24/2023

AA1725279 2 570.00 1,140.00 09/07/2023

BA0245230 5 920.00 4,600.00 09/21/2023

DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

5 INCH CONCRETE DITCH

389105

BID DATE

WA2225187 20 89.10 1,782.00 03/16/2023

CL4055277R 17 130.00 2,210.00 06/15/2023

PG8555177 17 170.00 2,890.00 06/29/2023

HA3345271 4 84.00 336.00 08/24/2023

WA2635180 93 205.00 19,065.00 08/24/2023

HA0915177 6 133.00 798.00 11/16/2023

DESCRIPTION

ITEM UNITS CY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

CLAY BACKFILL FOR CORE TRENCH

390130

BID DATE

AA8925174 265 167.81 44,469.65 08/24/2023

DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

CLASS I RIPRAP DITCH

390221

BID DATE

WA4615180 166 150.00 24,900.00 04/27/2023

XX2295A76 200 150.00 30,000.00 07/13/2023

WA2635180 16 162.00 2,592.00 08/24/2023

DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

CLASS II RIPRAP DITCH

390222

BID DATE

HA0915177 25 221.00 5,525.00 11/16/2023
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DESCRIPTION

ITEM UNITS CY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

GABION INFLOW PROTECTION

390245

BID DATE

CL3945179 12 240.00 2,880.00 08/17/2023

DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

CLASS O RIPRAP FOR SLOPE AND CHANNEL PROTECTION

390320

BID DATE

GA1965180 16 174.06 2,784.96 05/25/2023

DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

CLASS I RIPRAP FOR SLOPE AND CHANNEL PROTECTION

390321

BID DATE

FR1295180 120 156.00 18,720.00 01/19/2023

WA2225187 210 122.10 25,641.00 03/16/2023

SM1895180 4 400.00 1,600.00 04/13/2023

WA4615180 12 110.00 1,320.00 04/27/2023

GA1965180 24 116.04 2,784.96 05/25/2023

CL1725180 390 81.00 31,590.00 06/01/2023

PG8555177 172 130.00 22,360.00 06/29/2023

XX2295A76 200 150.00 30,000.00 07/13/2023

CL3945179 26 84.00 2,184.00 08/17/2023

AA8925174 47 74.40 3,496.80 08/24/2023

HA3345271 1,596 92.00 146,832.00 08/24/2023

WA2635180 100 169.00 16,900.00 08/24/2023

AA1725279 28 100.00 2,840.00 09/07/2023

BA0245230 78 160.00 12,480.00 09/21/2023

HA0915177 177 111.00 19,647.00 11/16/2023

DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

CLASS II RIPRAP FOR SLOPE AND CHANNEL PROTECTION

390322

BID DATE

CH2415174 202 65.00 13,130.00 01/26/2023

SM1895180 38 190.00 7,220.00 04/13/2023

AA1245180 140 204.00 28,560.00 05/04/2023

CL3945179 50 150.00 7,500.00 08/17/2023

HA3345271 2,057 150.00 308,550.00 08/24/2023
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DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

CLASS III RIPRAP FOR SLOPE AND CHANNEL PROTECTION

390323

BID DATE

HA3345271 120 175.00 21,000.00 08/24/2023

DESCRIPTION

ITEM UNITS TON

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

RIPRAP FOR SEDIMENT CONTROL

390330

BID DATE

AL2515180 16 105.00 1,680.00 01/05/2023

FR1295180 2 231.25 346.88 01/19/2023

CH2415174 30 98.00 2,940.00 01/26/2023

CL3945179 16 81.00 1,296.00 08/17/2023

WA2635180 4 130.00 520.00 08/24/2023

DESCRIPTION

ITEM UNITS TON

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

NO. 57 STONE FOR SEDIMENT CONTROL

390340

BID DATE

4590251426 100 45.00 4,500.00 03/16/2023

XX2295A76 100 85.00 8,500.00 07/13/2023

DESCRIPTION

ITEM UNITS TON

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

2 INCH TO 3 INCH STONE FOR SEDIMENT CONTROL

390350

BID DATE

CH2415174 12 105.00 1,260.00 01/26/2023

PG0675180 20 50.00 1,000.00 01/26/2023

XX2295A76 100 85.00 8,500.00 07/13/2023

CL3945179 25 81.00 2,025.00 08/17/2023

AA8925174 4 180.00 720.00 08/24/2023

AA1725279 6 130.00 767.00 09/07/2023

DESCRIPTION

ITEM UNITS TON

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

4 INCH TO 7 INCH STONE FOR SEDIMENT CONTROL

390355

BID DATE

XY9065177 200 50.00 10,000.00 03/09/2023

XY9105177 200 48.00 9,600.00 03/16/2023

XY2335T77 250 10.00 2,500.00 06/15/2023

XX2295A76 100 85.00 8,500.00 07/13/2023

XY9135177 200 0.01 2.00 11/16/2023
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DESCRIPTION

ITEM UNITS CY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

SANDBAGS

390420

BID DATE

WA2225187 7 568.15 3,977.05 03/16/2023

CL3945179 9 190.00 1,710.00 08/17/2023

AA8925174 2 7,806.00 15,612.00 08/24/2023

BA0245230 4 630.00 2,520.00 09/21/2023

DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

GEOTEXTILE CLASS ST

390524

BID DATE

BA0245230 2,000 2.00 4,000.00 09/21/2023

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

SILT FENCE

390525

BID DATE

AL2515180 818 11.00 8,998.00 01/05/2023

XX2325477 200 50.00 10,000.00 01/05/2023

FR1295180 350 1.25 437.50 01/19/2023

WA2225187 750 3.69 2,767.50 03/16/2023

SM1895180 110 8.00 880.00 04/13/2023

WA1585280 338 2.80 946.40 04/13/2023

CE4095179 216 8.00 1,728.00 05/25/2023

CL1725180 495 4.00 1,980.00 06/01/2023

XY2335T77 1,500 0.01 15.00 06/15/2023

XX2295A76 2,000 4.00 8,000.00 07/13/2023

HA3345271 772 4.00 3,088.00 08/24/2023

WA2635180 240 5.00 1,200.00 08/24/2023

AA1725279 3,365 2.25 7,571.25 09/07/2023

BA0245230 475 4.80 2,280.00 09/21/2023

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

REMOVE AND RESET SILT FENCE

390527

BID DATE

XX2325477 100 50.00 5,000.00 01/05/2023

XY2335T77 1,500 0.01 15.00 06/15/2023
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

SUPER SILT FENCE

390535

BID DATE

SM7745171B 2,868 20.00 57,360.00 01/13/2023

FR1295180 150 2.25 337.50 01/19/2023

CH2415174 81 20.00 1,620.00 01/26/2023

PG0675180 867 8.00 6,936.00 01/26/2023

WA2225187 650 11.69 7,598.50 03/16/2023

WA4615180 1,327 12.00 15,924.00 04/27/2023

AA1245180 615 13.00 7,995.00 05/04/2023

GA1965180 1,312 20.93 27,460.16 05/25/2023

CL1725180 1,380 10.00 13,800.00 06/01/2023

XX2295A76 800 15.00 12,000.00 07/13/2023

CL3945179 3,500 10.00 35,000.00 08/17/2023

AA8925174 105 19.20 2,016.00 08/24/2023

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

REMOVE AND RESET SUPER SILT FENCE

390540

BID DATE

PG0675180 87 8.00 696.00 01/26/2023

CL3945179 400 8.00 3,200.00 08/17/2023

DESCRIPTION

ITEM UNITS CY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

MIX NO. 3 CONCRETE FOR STORMWATER MANAGEMENT STRUCTURES

390600

BID DATE

AA8925174 10 2,707.72 27,077.20 08/24/2023

DESCRIPTION

ITEM UNITS CY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

NO 7 AGGREGATE FOR STORMWATER MANAGEMENT FACILITIES

390620

BID DATE

WA2225187 60 90.74 5,444.40 03/16/2023

CL1725180 43 94.00 4,042.00 06/01/2023

XX2295A76 15 250.00 3,750.00 07/13/2023

CL3945179 13 87.00 1,131.00 08/17/2023

AA1725279 9 120.00 1,080.00 09/07/2023

BA0245230 8 150.00 1,200.00 09/21/2023



STATE HIGHWAY ADMINISTRATION

Price Index 01/01/2024 Page 84

MARYLAND DEPARTMENT OF TRANSPORTATION

DESCRIPTION

ITEM UNITS CY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

NO 57 AGGREGATE FOR STORMWATER MANAGEMENT FACILITIES

390630

BID DATE

WA2225187 270 88.46 23,884.20 03/16/2023

CL1725180 201 89.00 17,889.00 06/01/2023

XX2295A76 50 150.00 7,500.00 07/13/2023

CL3945179 53 81.00 4,293.00 08/17/2023

AA1725279 51 100.00 5,100.00 09/07/2023

BA0245230 32 115.00 3,680.00 09/21/2023

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

6 INCH SUB-DRAIN PIPE

390640

BID DATE

CL1725180 477 41.00 19,557.00 06/01/2023

XX2295A76 200 50.00 10,000.00 07/13/2023

CL3945179 943 34.00 32,062.00 08/17/2023

AA1725279 59 100.00 5,900.00 09/07/2023

BA0245230 48 33.00 1,584.00 09/21/2023

DESCRIPTION

ITEM UNITS CY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

COARSE SAND FOR STORMWATER MANAGEMENT FACILITIES

390650

BID DATE

SM7745171B 8 325.00 2,600.00 01/13/2023

WA2225187 60 137.56 8,253.60 03/16/2023

CL1725180 43 166.00 7,138.00 06/01/2023

XX2295A76 15 300.00 4,500.00 07/13/2023

CL3945179 13 157.00 2,041.00 08/17/2023

AA1725279 9 140.00 1,260.00 09/07/2023

BA0245230 8 170.00 1,360.00 09/21/2023

DESCRIPTION

ITEM UNITS CY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

BIORETENTION SOIL MIX

390660

BID DATE

PG0675180 16 110.00 1,760.00 01/26/2023

WA2225187 390 115.84 45,177.60 03/16/2023

CL1725180 251 140.00 35,140.00 06/01/2023

XX2295A76 70 300.00 21,000.00 07/13/2023

CL3945179 70 100.00 7,000.00 08/17/2023

AA1725279 51 90.00 4,590.00 09/07/2023

BA0245230 43 100.00 4,300.00 09/21/2023
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DESCRIPTION

ITEM UNITS LS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

STORMWATER MANAGEMENT FACILITY AS-BUILT CERTIFICATION

390665

BID DATE

PG0675180 1 3,300.00 3,300.00 01/26/2023

WA4615180 1 5,000.00 5,000.00 04/27/2023

GA1965180 1 12,292.25 12,292.25 05/25/2023

XX2295A76 1 1.00 1.00 07/13/2023

CL3945179 1 1.00 1.00 08/17/2023

AA8925174 1 6,000.00 6,000.00 08/24/2023

AA1725279 1 10,000.00 10,000.00 09/07/2023

BA0245230 1 3,000.00 3,000.00 09/21/2023

DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

ACCESS ROAD WITH CELLULAR CONFINEMENT LOAD SUPPORT  SYSYTEM

390670

BID DATE

AL2515180 382 67.50 25,785.00 01/05/2023

CL1725180 88 78.00 6,864.00 06/01/2023

BA0245230 82 130.00 10,660.00 09/21/2023

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

TOPSOIL CHECK DAMS

390680

BID DATE

PG0675180 2 800.00 1,600.00 01/26/2023

CL1725180 7 400.00 2,800.00 06/01/2023

CL3945179 4 390.00 1,560.00 08/17/2023

AA1725279 5 480.00 2,400.00 09/07/2023

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

BOTTOM CUTOFF WALLS FOR CLASS I RIPRAP

391001

BID DATE

PG8555177 5 50.00 250.00 06/29/2023

XX2295A76 80 50.00 4,000.00 07/13/2023

CL3945179 30 8.00 240.00 08/17/2023

AA8925174 28 30.00 840.00 08/24/2023

HA3345271 19 80.00 1,520.00 08/24/2023

WA2635180 39 18.00 702.00 08/24/2023

BA0245230 36 83.00 2,988.00 09/21/2023
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

BOTTOM CUTOFF WALLS FOR CLASS II RIPRAP

391002

BID DATE

CH2415174 12 95.00 1,140.00 01/26/2023

CL3945179 11 73.00 803.00 08/17/2023

HA3345271 24 87.00 2,088.00 08/24/2023

HA0915177 4 138.00 552.00 11/16/2023

DESCRIPTION

ITEM UNITS LS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

SUPPORT OF EXCAVATION OR FILL

403001

BID DATE

AL2515180 1 88,000.00 88,000.00 01/05/2023

PG0675180 1 596,000.00 596,000.00 01/26/2023

CE4095179 1 18,500.00 18,500.00 05/25/2023

GA1965180 1 484,611.14 484,611.14 05/25/2023

CL4055277R 1 20,000.00 20,000.00 06/15/2023

WA2635180 1 86,000.00 86,000.00 08/24/2023

DESCRIPTION

ITEM UNITS LS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

MAINTENANCE OF STREAM FLOW

410005

BID DATE

AL2515180 1 89,900.00 89,900.00 01/05/2023

WA9345276 1 40,000.00 40,000.00 01/12/2023

FR1295180 1 61,200.00 61,200.00 01/19/2023

CH2415174 1 42,000.00 42,000.00 01/26/2023

PG0675180 1 130,000.00 130,000.00 01/26/2023

SM1895180 1 30,000.00 30,000.00 04/13/2023

AA1245180 1 153,000.00 153,000.00 05/04/2023

CE4095179 1 15,000.00 15,000.00 05/25/2023

GA1965180 1 27,402.53 27,402.53 05/25/2023

CL1725180 1 200,000.00 200,000.00 06/01/2023

PG8555177 1 20,000.00 20,000.00 06/29/2023

WA2635180 1 25,000.00 25,000.00 08/24/2023

AA1725279 1 7,000.00 7,000.00 09/07/2023

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

MAINTENANCE OF TRAFFIC FOR BRIDGE DECK PATCHING OPERATION

410010

BID DATE

AL2515180 4 1,720.00 6,880.00 01/05/2023

WA1585280 2 1,500.00 3,000.00 04/13/2023
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

MAINTENANCE OF TRAFFIC FOR BRIDGE DECK PATCHING OPERATION

410010

BID DATE

WA1585280 2 1,500.00 3,000.00 04/13/2023

WA4615180 4 750.00 3,000.00 04/27/2023

WA4615180 4 750.00 3,000.00 04/27/2023

BAA395180 6 850.00 5,100.00 06/01/2023

WA2635180 6 700.00 4,200.00 08/24/2023

DESCRIPTION

ITEM UNITS SF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

PATCHING FOR MAINTENANCE OF EXISTING BRIDGE DECK

410015

BID DATE

AL2515180 200 95.00 19,000.00 01/05/2023

WA1585280 500 50.00 25,000.00 04/13/2023

WA1585280 500 50.00 25,000.00 04/13/2023

WA4615180 320 100.00 32,000.00 04/27/2023

WA4615180 320 100.00 32,000.00 04/27/2023

BAA395180 1,000 20.00 20,000.00 06/01/2023

WA2635180 580 100.00 58,000.00 08/24/2023

DESCRIPTION

ITEM UNITS LS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

SALVAGING EXISTING BRIDGE RAILING

410128

BID DATE

AL2515180 1 4,400.00 4,400.00 01/05/2023

WA1585280 1 18,000.00 18,000.00 04/13/2023

WA1585280 1 18,000.00 18,000.00 04/13/2023

WA4615180 1 5,000.00 5,000.00 04/27/2023

WA4615180 1 5,000.00 5,000.00 04/27/2023

DESCRIPTION

ITEM UNITS LS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

REMOVING AND SALVAGING EXISTING STRUCTURAL STEEL

410155

BID DATE

AL2515180 1 16,600.00 16,600.00 01/05/2023

DESCRIPTION

ITEM UNITS LS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

REMOVAL OF PORTIONS OF EXISTING STRUCTURE

410205

BID DATE

AL2515180 1 172,000.00 172,000.00 01/05/2023

WA1585280 1 115,000.00 115,000.00 04/13/2023
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DESCRIPTION

ITEM UNITS LS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

REMOVAL OF PORTIONS OF EXISTING STRUCTURE

410205

BID DATE

WA1585280 1 115,000.00 115,000.00 04/13/2023

CE4095179 1 12,000.00 12,000.00 05/25/2023

BAA395180 1 750,000.00 750,000.00 06/01/2023

WA2635180 1 602,000.00 602,000.00 08/24/2023

DESCRIPTION

ITEM UNITS LS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

REMOVAL OF EXISTING STRUCTURE

410215

BID DATE

PG0675180 1 110,000.00 110,000.00 01/26/2023

AA1245180 1 57,000.00 57,000.00 05/04/2023

DESCRIPTION

ITEM UNITS LS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

REMOVAL OF EXISTING BRIDGE

410220

BID DATE

FR1295180 1 223,600.00 223,600.00 01/19/2023

WA4615180 1 310,000.00 310,000.00 04/27/2023

WA4615180 1 310,000.00 310,000.00 04/27/2023

GA1965180 1 33,363.72 33,363.72 05/25/2023

CL1725180 1 260,000.00 260,000.00 06/01/2023

CL1725180 1 260,000.00 260,000.00 06/01/2023

HA3345271 1 100,000.00 100,000.00 08/24/2023

DESCRIPTION

ITEM UNITS LS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

REMOVAL OF EXISTING CONCRETE PARAPET

410222

BID DATE

WA1585280 1 73,000.00 73,000.00 04/13/2023

WA1585280 1 73,000.00 73,000.00 04/13/2023

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

JACKING EXISTING STRINGER

412131

BID DATE

WA1585280 28 4,080.00 114,240.00 04/13/2023

WA1585280 28 4,080.00 114,240.00 04/13/2023
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

BEARING MODIFICATION

412145

BID DATE

WA1585280 28 2,140.00 59,920.00 04/13/2023

WA1585280 28 2,140.00 59,920.00 04/13/2023

DESCRIPTION

ITEM UNITS CY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

CLASS 3 EXCAVATION

417105

BID DATE

AL2515180 150 157.00 23,550.00 01/05/2023

FR1295180 2,000 18.25 36,500.00 01/19/2023

PG0675180 1,500 60.00 90,000.00 01/26/2023

WA1585280 28 190.00 5,320.00 04/13/2023

WA1585280 28 190.00 5,320.00 04/13/2023

WA4615180 1,000 79.00 79,000.00 04/27/2023

WA4615180 1,050 75.00 78,750.00 04/27/2023

AA1245180 385 68.00 26,180.00 05/04/2023

CE4095179 170 148.00 25,160.00 05/25/2023

GA1965180 1,640 58.01 95,136.40 05/25/2023

BAA395180 25 85.00 2,125.00 06/01/2023

CL1725180 4,670 1.00 4,670.00 06/01/2023

CL1725180 4,200 1.00 4,200.00 06/01/2023

WA2635180 200 89.00 17,800.00 08/24/2023

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

SUBFOUNDATION INVESTIGATION

419105

BID DATE

FR1295180 120 251.25 30,150.00 01/19/2023

WA4615180 100 75.00 7,500.00 04/27/2023

WA4615180 100 75.00 7,500.00 04/27/2023

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

DYNAMIC PILE MONITORING

421122

BID DATE

PG0675180 2 1,500.00 3,000.00 01/26/2023

WA4615180 2 2,500.00 5,000.00 04/27/2023

WA4615180 2 2,500.00 5,000.00 04/27/2023

AA1245180 2 3,500.00 7,000.00 05/04/2023
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

CAPWAP

421123

BID DATE

PG0675180 2 875.00 1,750.00 01/26/2023

WA4615180 2 600.00 1,200.00 04/27/2023

WA4615180 2 600.00 1,200.00 04/27/2023

AA1245180 2 300.00 600.00 05/04/2023

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

STEEL HP 10 X 42 BEARING PILE

421130

BID DATE

AL2515180 130 183.00 23,790.00 01/05/2023

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

STEEL HP 12 X 53 BEARING PILE

421140

BID DATE

PG0675180 2,754 96.50 265,761.00 01/26/2023

AA1245180 850 180.00 153,000.00 05/04/2023

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

STEEL HP 14 X 89 BEARING PILE

421155

BID DATE

WA4615180 840 201.00 168,840.00 04/27/2023

WA4615180 2,060 150.00 309,000.00 04/27/2023

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

STEEL HP 12 X 63 BEARING PILE

421169

BID DATE

CE4095179 420 95.00 39,900.00 05/25/2023

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

STEEL HP 12 X 53 BEARING TEST PILE

421185

BID DATE

PG0675180 112 230.00 25,760.00 01/26/2023

AA1245180 68 235.00 15,980.00 05/04/2023
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

STEEL HP 12 X 63 BEARING TEST PILE

421187

BID DATE

CE4095179 84 95.00 7,980.00 05/25/2023

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

STEEL HP 14 X 89 BEARING TEST PILE

421200

BID DATE

WA4615180 60 315.00 18,900.00 04/27/2023

WA4615180 30 400.00 12,000.00 04/27/2023

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

PILE POINT FOR 14 INCH STEEL HP BEARING PILE

421230

BID DATE

WA4615180 67 300.00 20,100.00 04/27/2023

WA4615180 61 300.00 18,300.00 04/27/2023

DESCRIPTION

ITEM UNITS CY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

SUBFOUNDATION CONCRETE

424105

BID DATE

FR1295180 350 423.00 148,050.00 01/19/2023

DESCRIPTION

ITEM UNITS CY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

FOOTING CONCRETE

428105

BID DATE

AL2515180 30 887.00 26,610.00 01/05/2023

FR1295180 234 728.00 170,352.00 01/19/2023

PG0675180 160 662.50 106,000.00 01/26/2023

WA4615180 333 1,200.00 399,600.00 04/27/2023

WA4615180 353 1,200.00 423,600.00 04/27/2023

AA1245180 80 1,083.75 86,700.00 05/04/2023

4770251425 3 2,000.00 6,000.00 05/25/2023

CE4095179 34 1,100.00 37,400.00 05/25/2023

4770051426 10 1,500.00 15,000.00 06/01/2023

CL1725180 790 1,260.00 995,400.00 06/01/2023

CL1725180 510 1,902.00 970,020.00 06/01/2023

477D4W1426 10 2,000.00 20,000.00 06/15/2023

477D4E1426 10 500.00 5,000.00 09/07/2023
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DESCRIPTION

ITEM UNITS LS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

SUBSTRUCTURE CONCRETE FOR BRIDGE

431110

BID DATE

AL2515180 1 152,550.00 152,550.00 01/05/2023

FR1295180 1 193,200.00 193,200.00 01/19/2023

PG0675180 1 210,000.00 210,000.00 01/26/2023

WA1585280 1 132,000.00 132,000.00 04/13/2023

WA1585280 1 132,000.00 132,000.00 04/13/2023

WA4615180 1 750,000.00 750,000.00 04/27/2023

WA4615180 1 765,000.00 765,000.00 04/27/2023

CE4095179 1 72,500.00 72,500.00 05/25/2023

GA1965180 1 845,570.09 845,570.09 05/25/2023

BAA395180 1 330,000.00 330,000.00 06/01/2023

CL1725180 1 530,000.00 530,000.00 06/01/2023

CL1725180 1 600,000.00 600,000.00 06/01/2023

HA3345271 1 42,000.00 42,000.00 08/24/2023

WA2635180 1 382,000.00 382,000.00 08/24/2023

DESCRIPTION

ITEM UNITS LS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

PRESTRESSED CONCRETE BEAM

433090

BID DATE

CL1725180 1 544,000.00 544,000.00 06/01/2023

DESCRIPTION

ITEM UNITS LS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

PRESTRESSED CONCRETE SLAB

433095

BID DATE

FR1295180 1 351,200.00 351,200.00 01/19/2023

PG0675180 1 397,600.00 397,600.00 01/26/2023

DESCRIPTION

ITEM UNITS LS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

SUPERSTRUCTURE CONCRETE FOR BRIDGE

433155

BID DATE

AL2515180 1 295,500.00 295,500.00 01/05/2023

FR1295180 1 119,500.00 119,500.00 01/19/2023

PG0675180 1 119,000.00 119,000.00 01/26/2023

WA4615180 1 350,000.00 350,000.00 04/27/2023

WA4615180 1 350,000.00 350,000.00 04/27/2023

GA1965180 1 256,694.05 256,694.05 05/25/2023

BAA395180 1 600,000.00 600,000.00 06/01/2023

CL1725180 1 340,000.00 340,000.00 06/01/2023
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DESCRIPTION

ITEM UNITS LS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

SUPERSTRUCTURE CONCRETE FOR BRIDGE

433155

BID DATE

CL1725180 1 220,000.00 220,000.00 06/01/2023

WA2635180 1 755,000.00 755,000.00 08/24/2023

DESCRIPTION

ITEM UNITS CY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

CONCRETE PARAPET

433156

BID DATE

AA1245180 5 1,400.00 7,000.00 05/04/2023

DESCRIPTION

ITEM UNITS LS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

CONCRETE PARAPET

433157

BID DATE

AL2515180 1 33,600.00 33,600.00 01/05/2023

WA1585280 1 160,000.00 160,000.00 04/13/2023

WA1585280 1 160,000.00 160,000.00 04/13/2023

WA4615180 1 145,000.00 145,000.00 04/27/2023

WA4615180 1 145,000.00 145,000.00 04/27/2023

GA1965180 1 121,935.34 121,935.34 05/25/2023

BAA395180 1 190,000.00 190,000.00 06/01/2023

CL1725180 1 160,000.00 160,000.00 06/01/2023

CL1725180 1 160,000.00 160,000.00 06/01/2023

WA2635180 1 170,500.00 170,500.00 08/24/2023

DESCRIPTION

ITEM UNITS LS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

CONCRETE MEDIAN BARRIER FOR BRIDGE

433159

BID DATE

WA2635180 1 101,700.00 101,700.00 08/24/2023

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

TYPE IV BRIDGE SCUPPER

433320

BID DATE

WA2635180 4 22,000.00 88,000.00 08/24/2023

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

TYPE V BRIDGE SCUPPER

433325

BID DATE

WA1585280 3 15,000.00 45,000.00 04/13/2023
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

TYPE V BRIDGE SCUPPER

433325

BID DATE

WA1585280 3 15,000.00 45,000.00 04/13/2023

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

DRAINAGE INLET AT END OF BRIDGE STRUCTURE

434000

BID DATE

WA4615180 1 6,100.00 6,100.00 04/27/2023

WA4615180 1 6,100.00 6,100.00 04/27/2023

DESCRIPTION

ITEM UNITS SF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

FORMWORK FOR FULL DEPTH DECK REPAIRS

435141

BID DATE

WA1585280 420 21.00 8,820.00 04/13/2023

WA1585280 560 21.00 11,760.00 04/13/2023

DESCRIPTION

ITEM UNITS CY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

LATEX MODIFIED CONCRETE OVERLAY

435170

BID DATE

WA1585280 85 1,400.00 119,000.00 04/13/2023

WA1585280 85 1,400.00 119,000.00 04/13/2023

DESCRIPTION

ITEM UNITS CF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

NONSHRINK GROUT

438125

BID DATE

AA1245180 14 75.00 1,050.00 05/04/2023

DESCRIPTION

ITEM UNITS LS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

RETAINING WALL

445102

BID DATE

BA5025280 1 485,000.00 485,000.00 02/23/2023

BW3275999 1 85,000.00 85,000.00 05/25/2023

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

DRILLED SHAFTS 36 INCH DIAMETER

456122

BID DATE

CL3945179 968 317.00 306,856.00 08/17/2023
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DESCRIPTION

ITEM UNITS LS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

EPOXY COATED REINFORCEMENT STEEL BARS IN SUPERSTRUCTURE

456130

BID DATE

AL2515180 1 113,950.00 113,950.00 01/05/2023

WA1585280 1 272,000.00 272,000.00 04/13/2023

WA1585280 1 272,000.00 272,000.00 04/13/2023

WA4615180 1 180,000.00 180,000.00 04/27/2023

WA4615180 1 180,000.00 180,000.00 04/27/2023

GA1965180 1 58,099.96 58,099.96 05/25/2023

BAA395180 1 350,000.00 350,000.00 06/01/2023

CL1725180 1 70,000.00 70,000.00 06/01/2023

CL1725180 1 85,000.00 85,000.00 06/01/2023

WA2635180 1 243,000.00 243,000.00 08/24/2023

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

REPAIR BAR FOR DECK REINFORCEMENT

456140

BID DATE

WA1585280 2,240 3.50 7,840.00 04/13/2023

WA1585280 1,680 3.50 5,880.00 04/13/2023

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

ANCHOR BOLT REPLACEMENT

459095

BID DATE

5282G51426 80 80.00 6,400.00 06/08/2023

DESCRIPTION

ITEM UNITS LS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

FABRICATED STRUCTURAL STEEL

459110

BID DATE

AL2515180 1 16,000.00 16,000.00 01/05/2023

WA4615180 1 975,000.00 975,000.00 04/27/2023

WA4615180 1 975,000.00 975,000.00 04/27/2023

GA1965180 1 551,846.36 551,846.36 05/25/2023

CL1725180 1 540,000.00 540,000.00 06/01/2023

WA2635180 1 2,159,102.34 2,159,102.34 08/24/2023

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

STEEL STUD SHEAR DEVELOPERS

459305

BID DATE

AL2515180 100 10.50 1,050.00 01/05/2023
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

STEEL STUD SHEAR DEVELOPERS

459305

BID DATE

BAA395180 3,276 5.00 16,380.00 06/01/2023

DESCRIPTION

ITEM UNITS LS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

STEEL STUD SHEAR DEVELOPERS

459310

BID DATE

WA4615180 1 15,000.00 15,000.00 04/27/2023

WA4615180 1 15,000.00 15,000.00 04/27/2023

GA1965180 1 14,269.93 14,269.93 05/25/2023

CL1725180 1 8,000.00 8,000.00 06/01/2023

WA2635180 1 31,000.00 31,000.00 08/24/2023

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

MODIFYING EXISTING BRIDGE ROADWAY JOINTS

463125

BID DATE

WA1585280 106 1,250.00 132,500.00 04/13/2023

WA1585280 106 1,250.00 132,500.00 04/13/2023

DESCRIPTION

ITEM UNITS LS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

EPOXY PROTECTIVE COATINGS ON ABUTMENTS

466115

BID DATE

AL2515180 1 15,750.00 15,750.00 01/05/2023

FR1295180 1 11,150.00 11,150.00 01/19/2023

PG0675180 1 7,500.00 7,500.00 01/26/2023

WA4615180 1 7,500.00 7,500.00 04/27/2023

WA4615180 1 7,500.00 7,500.00 04/27/2023

GA1965180 1 11,158.27 11,158.27 05/25/2023

BAA395180 1 37,500.00 37,500.00 06/01/2023

CL1725180 1 10,000.00 10,000.00 06/01/2023

CL1725180 1 8,000.00 8,000.00 06/01/2023

WA2635180 1 8,000.00 8,000.00 08/24/2023

DESCRIPTION

ITEM UNITS LS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

EPOXY PROTECTIVE COATINGS ON PIERS

466117

BID DATE

BAA395180 1 25,000.00 25,000.00 06/01/2023
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DESCRIPTION

ITEM UNITS LS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

METAL RAILING THREE STRAND

472136

BID DATE

FR1295180 1 67,800.00 67,800.00 01/19/2023

PG0675180 1 86,000.00 86,000.00 01/26/2023

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

CHAIN LINK SAFETY FENCE FOR BRIDGE-TYPE II

475115

BID DATE

WA1585280 611 260.00 158,860.00 04/13/2023

WA1585280 611 260.00 158,860.00 04/13/2023

CL1725180 320 160.00 51,200.00 06/01/2023

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

CHAIN LINK SAFETY FENCE ANTI-CLIMB SHIELD

475295

BID DATE

WA1585280 4 2,500.00 10,000.00 04/13/2023

WA1585280 4 2,500.00 10,000.00 04/13/2023

CL1725180 4 800.00 3,200.00 06/01/2023

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

CHAIN LINK FENCE  - TYPE III

475300

BID DATE

CE4095179 30 347.00 10,410.00 05/25/2023

BAA395180 140 150.00 21,000.00 06/01/2023

HA3345271 30 173.00 5,190.00 08/24/2023

DESCRIPTION

ITEM UNITS LS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

CHAIN LINK FENCE  - TYPE III

475305

BID DATE

AL2515180 1 39,550.00 39,550.00 01/05/2023

FR1295180 1 18,300.00 18,300.00 01/19/2023

DESCRIPTION

ITEM UNITS LS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

3 FOOT ORNAMENTAL FENCE FOR BRIDGE

475400

BID DATE

BA5025280 1 75,000.00 75,000.00 02/23/2023
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DESCRIPTION

ITEM UNITS TON

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

CLASS II RIPRAP FOR SCOUR PROTECTION

492035

BID DATE

AL2515180 1,105 51.00 56,355.00 01/05/2023

CE4095179 400 83.00 33,200.00 05/25/2023

DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

RIPRAP SLOPE PROTECTION FOR BRIDGE

492045

BID DATE

WA4615180 400 78.00 31,200.00 04/27/2023

WA4615180 400 78.00 31,200.00 04/27/2023

GA1965180 204 212.25 43,299.00 05/25/2023

BAA395180 250 83.00 20,750.00 06/01/2023

CL1725180 1,040 150.00 156,000.00 06/01/2023

CL1725180 180 42.00 7,560.00 06/01/2023

WA2635180 1,000 89.00 89,000.00 08/24/2023

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

BOTTOM CUTOFF WALLS FOR RIPRAP SLOPE PROTECTION FOR BRIDGE

492047

BID DATE

WA4615180 189 25.00 4,725.00 04/27/2023

WA4615180 189 25.00 4,725.00 04/27/2023

CL1725180 100 10.00 1,000.00 06/01/2023

CL1725180 220 400.00 88,000.00 06/01/2023

WA2635180 65 22.00 1,430.00 08/24/2023

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

SIDE CUTOFF WALLS FOR RIPRAP SLOPE PROTECTION FOR BRIDGE

492049

BID DATE

WA4615180 50 26.00 1,300.00 04/27/2023

WA4615180 50 26.00 1,300.00 04/27/2023

CL1725180 190 20.00 3,800.00 06/01/2023

CL1725180 80 10.00 800.00 06/01/2023

WA2635180 280 27.00 7,560.00 08/24/2023

DESCRIPTION

ITEM UNITS MO

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

STORAGE OF EQUIPMENT AND MATERIALS

492537

BID DATE

AZ1107314 24 3,000.00 72,000.00 04/27/2023



STATE HIGHWAY ADMINISTRATION

Price Index 01/01/2024 Page 99

MARYLAND DEPARTMENT OF TRANSPORTATION

DESCRIPTION

ITEM UNITS LS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

CLEANING AND PAINTING BRIDGE NO.

492585

BID DATE

AL2515180 1 194,250.00 194,250.00 01/05/2023

HO5135180 1 293,000.00 293,000.00 02/09/2023

HO5135180 1 293,000.00 293,000.00 02/09/2023

HO5135180 1 240,000.00 240,000.00 02/09/2023

HO5135180 1 230,000.00 230,000.00 02/09/2023

HO5135180 1 415,000.00 415,000.00 02/09/2023

HO5135180 1 160,000.00 160,000.00 02/09/2023

AA0275180 1 295,000.00 295,000.00 03/02/2023

AA0275180 1 370,000.00 370,000.00 03/02/2023

AA0275180 1 739,650.00 739,650.00 03/02/2023

AA0275180 1 200,000.00 200,000.00 03/02/2023

AA0275180 1 191,800.00 191,800.00 03/02/2023

AA0275180 1 191,800.00 191,800.00 03/02/2023

AA0275180 1 228,500.00 228,500.00 03/02/2023

WA1585280 1 500,000.00 500,000.00 04/13/2023

WA1585280 1 500,000.00 500,000.00 04/13/2023

WA4835180 1 125,000.00 125,000.00 11/09/2023

WA4835180 1 125,000.00 125,000.00 11/09/2023

WA4835180 1 150,000.00 150,000.00 11/09/2023

WA4835180 1 150,000.00 150,000.00 11/09/2023

WA4835180 1 200,000.00 200,000.00 11/09/2023

WA4835180 1 150,000.00 150,000.00 11/09/2023

WA4835180 1 220,000.00 220,000.00 11/09/2023

WA4835180 1 220,000.00 220,000.00 11/09/2023

WA4835180 1 200,000.00 200,000.00 11/09/2023

WA4835180 1 200,000.00 200,000.00 11/09/2023

WA4835180 1 900,000.00 900,000.00 11/09/2023

DESCRIPTION

ITEM UNITS LS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

CLEANING AND PAINTING PORTIONS OF EXISTING BRIDGE

492586

BID DATE

BAA395180 1 750,000.00 750,000.00 06/01/2023

DESCRIPTION

ITEM UNITS HR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

BRIDGE REPAIR FOREMAN

492620

BID DATE

AZ1107714 3,575 1.00 3,575.00 01/12/2023

AZ1107314 5,000 16.00 80,000.00 04/27/2023
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DESCRIPTION

ITEM UNITS HR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

BRIDGE REPAIR FOREMAN

492620

BID DATE

XX1635Z80 10,000 81.00 810,000.00 08/03/2023

DESCRIPTION

ITEM UNITS HR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

WELDER

492627

BID DATE

XX1635Z80 650 154.00 100,100.00 08/03/2023

DESCRIPTION

ITEM UNITS HR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

WELDER - METAL WORKER

492630

BID DATE

5282G51426 80 1.00 80.00 06/08/2023

DESCRIPTION

ITEM UNITS HR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

SKILLED LABOR

492651

BID DATE

AZ1107714 10,000 80.50 805,000.00 01/12/2023

4590251426 8,500 40.00 340,000.00 03/16/2023

AZ1107314 17,200 16.00 275,200.00 04/27/2023

XX1635Z80 40,000 57.00 2,280,000.00 08/03/2023

DESCRIPTION

ITEM UNITS HR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

INTERMEDIATE SKILLED LABOR

492652

BID DATE

4590251426 9,000 33.00 297,000.00 03/16/2023

AZ1107314 5,000 16.00 80,000.00 04/27/2023

DESCRIPTION

ITEM UNITS HR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

UNSKILLED LABOR

492654

BID DATE

54915F1425SB 62,780 17.15 1,076,677.00 01/19/2023

54915G1425SB 45,722 17.00 777,274.00 01/26/2023

528D61425 300 15.00 4,500.00 02/09/2023

4590251426 8,000 31.00 248,000.00 03/16/2023

549D41426 18,000 17.40 313,200.00 04/06/2023

549D41426 18,500 17.40 321,900.00 04/06/2023

549D41426 18,000 17.40 313,200.00 04/06/2023
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DESCRIPTION

ITEM UNITS HR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

UNSKILLED LABOR

492654

BID DATE

549D41426 2,000 17.40 34,800.00 04/06/2023

54916M1425SB 20,800 16.99 353,392.00 04/13/2023

54916L1425SB 41,600 17.00 707,200.00 04/20/2023

AZ1107314 5,000 16.00 80,000.00 04/27/2023

549D21426SB 16,800 17.00 285,600.00 06/08/2023

549D21426SB 21,000 17.00 357,000.00 06/08/2023

549D21426SB 16,800 17.00 285,600.00 06/08/2023

549D21426SB 25,200 17.00 428,400.00 06/08/2023

549D21426SB 25,200 17.00 428,400.00 06/08/2023

549OTS2023 12,600 24.00 302,400.00 08/03/2023

DESCRIPTION

ITEM UNITS MO

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

DRAWBRIDGE OPERATION

492662

BID DATE

5272311426SB 36 10,809.00 389,124.00 02/16/2023

DESCRIPTION

ITEM UNITS UD

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

PICKUP TRUCK

492703

BID DATE

4590251426 500 360.00 180,000.00 03/16/2023

DESCRIPTION

ITEM UNITS HR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

PICKUP TRUCK

492705

BID DATE

AZ1107714 4,000 1.00 4,000.00 01/12/2023

XX1635Z80 500 1.00 500.00 08/03/2023

DESCRIPTION

ITEM UNITS HR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

FLATBED TRUCK 2 TON

492710

BID DATE

5282G51426 40 1.00 40.00 06/08/2023

DESCRIPTION

ITEM UNITS UD

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

FLATBED TRUCK 26,000 LB OR UNDER

492712

BID DATE

4590251426 400 300.00 120,000.00 03/16/2023
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DESCRIPTION

ITEM UNITS HR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

4-9 CUBIC YARD DUMP TRUCK, SINGLE AXLE

492716

BID DATE

AZ1107714 4,000 1.00 4,000.00 01/12/2023

AZ1107314 3,400 27.00 91,800.00 04/27/2023

XX1635Z80 2,200 35.00 77,000.00 08/03/2023

DESCRIPTION

ITEM UNITS UD

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

DUMP TRUCK SINGLE AXLE 40,000 LB OR UNDER

492718

BID DATE

4590251426 400 300.00 120,000.00 03/16/2023

DESCRIPTION

ITEM UNITS HR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

10-18 CUBIC YARD TANDEM DUMP TRUCK

492721

BID DATE

AZ1107714 200 1.00 200.00 01/12/2023

AZ1107314 50 85.00 4,250.00 04/27/2023

DESCRIPTION

ITEM UNITS HR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

HYDRAULIC EXCAVATOR 7/8 CUBIC YARD OR UNDER

492731

BID DATE

4590251426 1,000 40.00 40,000.00 03/16/2023

5282G51426 240 20.00 4,800.00 06/08/2023

DESCRIPTION

ITEM UNITS HR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

LOADER WHEELED WITH BACKHOE ATTACHMENT 7/8 CUBIC YARD

492735

BID DATE

4590251426 1,000 40.00 40,000.00 03/16/2023

AZ1107314 80 40.00 3,200.00 04/27/2023

DESCRIPTION

ITEM UNITS HR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

TRACTOR LOADER BACKHOE, 1 1/4 CUBIC YARD OR UNDER

492736

BID DATE

AZ1107714 100 1.00 100.00 01/12/2023

AZ1107714 100 1.00 100.00 01/12/2023
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DESCRIPTION

ITEM UNITS HR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

HYDRAULIC TRUCK MOUNTED CRANE 80 FOOT BOOM OR UNDER

492742

BID DATE

AZ1107714 100 1.00 100.00 01/12/2023

AZ1107714 100 1.00 100.00 01/12/2023

DESCRIPTION

ITEM UNITS UD

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

AIR COMPRESSORS, 250 CFM OR UNDER

492745

BID DATE

AZ1107714 750 1.00 750.00 01/12/2023

440D41426 500 15.00 7,500.00 04/20/2023

AZ1107314 400 12.00 4,800.00 04/27/2023

DESCRIPTION

ITEM UNITS HR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

AIR COMPRESSOR 250 CFM OR UNDER WITH 200 FEET OF 3/4" HOSE

492746

BID DATE

4590251426 500 25.00 12,500.00 03/16/2023

424D41426 1,200 12.00 14,400.00 04/13/2023

DESCRIPTION

ITEM UNITS HR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

AIR COMPRESSOR 750 CFM OR UNDER

492747

BID DATE

XX1405K29SB 100 5.00 500.00 07/13/2023

XX1405M29SB 200 5.00 1,000.00 07/13/2023

XX1405N29SB 100 8.00 800.00 07/20/2023

XX1405P29SB 200 5.00 1,000.00 07/20/2023

DESCRIPTION

ITEM UNITS UD

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

ELECTRICAL GENERATOR, 5 KW OR UNDER

492760

BID DATE

AZ1107714 750 1.00 750.00 01/12/2023

424D41426 1,500 3.00 4,500.00 04/13/2023

440D41426 500 5.00 2,500.00 04/20/2023

AZ1107314 400 3.00 1,200.00 04/27/2023

DESCRIPTION

ITEM UNITS HR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

300 AMP PORTABLE DC WELDER INCLUDING WELDING RODS AND GAS

492771

BID DATE

AZ1107714 80 0.01 0.80 01/12/2023
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DESCRIPTION

ITEM UNITS HR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

300 AMP PORTABLE DC WELDER INCLUDING WELDING RODS AND GAS

492771

BID DATE

424D41426 40 2.00 80.00 04/13/2023

AZ1107314 50 100.00 5,000.00 04/27/2023

DESCRIPTION

ITEM UNITS HR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

PORTABLE CONCRETE MIXER, 9 CUBIC FEET

492776

BID DATE

AZ1107714 6,000 1.00 6,000.00 01/12/2023

4590251426 500 5.00 2,500.00 03/16/2023

424D41426 320 2.00 640.00 04/13/2023

440D41426 2,200 3.00 6,600.00 04/20/2023

AZ1107314 3,200 30.00 96,000.00 04/27/2023

DESCRIPTION

ITEM UNITS HR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

CONCRETE SAW

492785

BID DATE

XX1405K29SB 100 5.00 500.00 07/13/2023

XX1405M29SB 200 5.00 1,000.00 07/13/2023

XX1405N29SB 100 8.00 800.00 07/20/2023

XX1405P29SB 200 5.00 1,000.00 07/20/2023

DESCRIPTION

ITEM UNITS HR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

CONCRETE VIBRATOR, 1 3/8" HD OR UNDER

492795

BID DATE

4590251426 500 1.00 500.00 03/16/2023

DESCRIPTION

ITEM UNITS HR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

SANDBLASTER 300 POUND CAPACITY WITH 50 FOOT HOSE

492805

BID DATE

AZ1107714 100 0.01 1.00 01/12/2023

DESCRIPTION

ITEM UNITS HR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

AIR HAND HELD PAVEMENT BREAKER, 90 POUNDS OR UNDER

492810

BID DATE

AZ1107714 1,000 0.01 10.00 01/12/2023

424D41426 320 1.00 320.00 04/13/2023

440D41426 2,200 1.00 2,200.00 04/20/2023
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DESCRIPTION

ITEM UNITS HR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

AIR HAND HELD PAVEMENT BREAKER, 90 POUNDS OR UNDER

492810

BID DATE

XX1405K29SB 100 10.00 1,000.00 07/13/2023

XX1405M29SB 200 5.00 1,000.00 07/13/2023

XX1405N29SB 100 8.00 800.00 07/20/2023

XX1405P29SB 200 5.00 1,000.00 07/20/2023

DESCRIPTION

ITEM UNITS HR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

AIR HAND HELD CHIPPING HAMMER, 25 POUNDS OR UNDER

492815

BID DATE

AZ1107714 18,000 0.01 180.00 01/12/2023

4590251426 1,000 2.00 2,000.00 03/16/2023

424D41426 160 1.00 160.00 04/13/2023

440D41426 500 5.00 2,500.00 04/20/2023

AZ1107314 3,200 30.00 96,000.00 04/27/2023

DESCRIPTION

ITEM UNITS UD

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

6' X 6' HIGH SECTIONAL STEEL SCAFFOLDING SECTION WITH PLANKING

496270

BID DATE

AZ1107714 200 0.01 2.00 01/12/2023

AZ1107314 50 1.00 50.00 04/27/2023

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

PORTABLE LIGHT TREE 4 LAMP 25 FOOT MINIMUM RENTAL/NIGHT

499000

BID DATE

AZ1107714 700 1.00 700.00 01/12/2023

424D41426 10 4.00 40.00 04/13/2023

440D41426 200 4.00 800.00 04/20/2023

AZ1107314 600 10.00 6,000.00 04/27/2023

DESCRIPTION

ITEM UNITS HR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

CONCRETE VIBRATOR 8 HORSEPOWER 2-1/4 INCHES HEAD DIAMETER

499005

BID DATE

AZ1107714 200 0.01 2.00 01/12/2023

424D41426 160 1.00 160.00 04/13/2023

440D41426 200 1.00 200.00 04/20/2023

AZ1107314 3,500 25.00 87,500.00 04/27/2023



STATE HIGHWAY ADMINISTRATION

Price Index 01/01/2024 Page 106

MARYLAND DEPARTMENT OF TRANSPORTATION

DESCRIPTION

ITEM UNITS HR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

CUT-OFF SAW 14 INCHES OR UNDER GAS POWER 5-6 CUBIC INCH ENGINE

499010

BID DATE

AZ1107714 6,000 1.00 6,000.00 01/12/2023

4590251426 1,000 6.00 6,000.00 03/16/2023

424D41426 720 8.50 6,120.00 04/13/2023

440D41426 5,000 6.00 30,000.00 04/20/2023

AZ1107314 3,000 25.00 75,000.00 04/27/2023

DESCRIPTION

ITEM UNITS HR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

VIBRATORY PLATE TAMPER 5 HORSEPOWER

499030

BID DATE

AZ1107314 100 50.00 5,000.00 04/27/2023

DESCRIPTION

ITEM UNITS HR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

SELF-PROPELLED SCISSOR LIFT / GAS UP TO 40 FOOT LIFT

499040

BID DATE

AZ1107314 500 10.00 5,000.00 04/27/2023

DESCRIPTION

ITEM UNITS HR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

SELF-PROPELLED TELE BOOM AERIAL OVER 40 FOOT GAS

499050

BID DATE

AZ1107714 200 50.00 10,000.00 01/12/2023

DESCRIPTION

ITEM UNITS HR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

SELF-PROPELLED TELE BOOM AERIAL OVER 25 FOOT GAS

499055

BID DATE

AZ1107314 200 10.00 2,000.00 04/27/2023

DESCRIPTION

ITEM UNITS HR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

WORK BARGE 8 FOOT X 16 FOOT

499065

BID DATE

AZ1107314 40 50.00 2,000.00 04/27/2023

DESCRIPTION

ITEM UNITS HR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

HAND HELD PLATE COMPRESSOR 17 INCH MINIMUM WIDTH

499070

BID DATE

424D41426 200 3.00 600.00 04/13/2023
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DESCRIPTION

ITEM UNITS HR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

HAND HELD PLATE COMPRESSOR 17 INCH MINIMUM WIDTH

499070

BID DATE

440D41426 600 3.00 1,800.00 04/20/2023

XX1405M29SB 200 5.00 1,000.00 07/13/2023

XX1405N29SB 100 8.00 800.00 07/20/2023

XX1405P29SB 200 5.00 1,000.00 07/20/2023

DESCRIPTION

ITEM UNITS HR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

HAND HELD RAMMER UP TO 13 INCHES WIDE

499075

BID DATE

424D41426 200 3.00 600.00 04/13/2023

440D41426 1,500 3.00 4,500.00 04/20/2023

DESCRIPTION

ITEM UNITS HR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

NON-TILT DECK TRAILER 10 TON MINIMUM 24 FOOT LONG

499080

BID DATE

AZ1107314 100 50.00 5,000.00 04/27/2023

DESCRIPTION

ITEM UNITS TON

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

SUPERPAVE ASPHALT MIX 9.5MM FOR SURFACE, PG 64S-22, LEVEL 2

504500

BID DATE

XY9025277 8,000 58.00 464,000.00 01/05/2023

XX6665129 420 159.25 66,885.00 01/12/2023

XY8155177 16,000 83.50 1,336,000.00 02/09/2023

XY9225177 7,200 96.50 694,800.00 03/02/2023

XY9065177 1,800 63.75 114,750.00 03/09/2023

XY1815385 20 400.00 8,000.00 03/16/2023

XY8095177 7,000 94.93 664,510.00 03/16/2023

XY9105177 1,800 59.00 106,200.00 03/16/2023

XY1815485 20 400.00 8,000.00 03/30/2023

XY8195177 6,700 104.50 700,150.00 03/30/2023

SM1895180 71 175.00 12,425.00 04/13/2023

XY8165177 18,000 89.00 1,602,000.00 04/13/2023

XY9235177 7,400 97.00 717,800.00 04/13/2023

XX1845285 22 525.00 11,550.00 05/04/2023

CE4095179 5 292.00 1,460.00 05/25/2023

XY9215177 12,000 66.45 797,400.00 05/25/2023

XY8115177 4,800 105.60 506,880.00 06/01/2023

XY9215277 12,000 83.00 996,000.00 06/08/2023
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DESCRIPTION

ITEM UNITS TON

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

SUPERPAVE ASPHALT MIX 9.5MM FOR SURFACE, PG 64S-22, LEVEL 2

504500

BID DATE

CL4055277R 740 120.00 88,800.00 06/15/2023

XX6665229 500 115.00 57,500.00 06/15/2023

XY2335T77 500 100.00 50,000.00 06/15/2023

XX2295A76 4,600 144.00 662,400.00 07/13/2023

HO1005170 10 525.00 5,250.00 07/27/2023

CL3945179 280 105.00 29,400.00 08/17/2023

HA3345271 3 465.00 1,395.00 08/24/2023

AA1725279 165 160.00 26,400.00 09/07/2023

HA0915177 20 359.00 7,180.00 11/16/2023

XY9135177 1,800 0.01 18.00 11/16/2023

DESCRIPTION

ITEM UNITS TON

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

SUPERPAVE ASPHALT MIX 9.5MM FOR SURFACE, HDFV, PG 64S-22, LEVEL 2

504508

BID DATE

XY9025277 5,000 63.00 315,000.00 01/05/2023

XY9225177 8,500 100.50 854,250.00 03/02/2023

XY8095177 8,200 94.84 777,688.00 03/16/2023

XY8195177 8,000 108.00 864,000.00 03/30/2023

XY9235177 8,600 98.00 842,800.00 04/13/2023

DESCRIPTION

ITEM UNITS TON

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

SUPERPAVE ASPHALT MIX 9.5MM FOR SURFACE, HDFV, PG 64E-22, LEVEL 2

504512

BID DATE

PG8555177 8,600 112.00 963,200.00 06/29/2023

XX2295A76 900 180.00 162,000.00 07/13/2023

DESCRIPTION

ITEM UNITS TON

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

SUPERPAVE ASPHALT MIX 9.5MM FOR WEDGE/LEVEL, PG 64S-22, LEVEL 2

504518

BID DATE

AL2515180 83 202.00 16,766.00 01/05/2023

XY9025277 5,000 87.00 435,000.00 01/05/2023

FR1295180 70 138.00 9,660.00 01/19/2023

CH2415174 10 310.00 3,100.00 01/26/2023

PG0675180 22 209.00 4,598.00 01/26/2023

XY8155177 6,000 50.00 300,000.00 02/09/2023

MO0315177 75 123.49 9,261.75 02/16/2023

XX1275A77 101 110.00 11,110.00 02/23/2023
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DESCRIPTION

ITEM UNITS TON

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

SUPERPAVE ASPHALT MIX 9.5MM FOR WEDGE/LEVEL, PG 64S-22, LEVEL 2

504518

BID DATE

XY9225177 3,000 98.00 294,000.00 03/02/2023

XY9065177 15,250 65.00 991,250.00 03/09/2023

WA2225187 100 124.84 12,484.00 03/16/2023

XY8095177 3,000 100.62 301,860.00 03/16/2023

XY9105177 15,250 63.00 960,750.00 03/16/2023

XY8195177 2,500 100.00 250,000.00 03/30/2023

SM1895180 1 300.00 300.00 04/13/2023

WA1585280 25 194.00 4,850.00 04/13/2023

XY8165177 6,000 50.00 300,000.00 04/13/2023

XY9235177 3,200 97.00 310,400.00 04/13/2023

WA4615180 30 112.00 3,360.00 04/27/2023

CE4095179 85 128.00 10,880.00 05/25/2023

GA1965180 30 227.41 6,822.30 05/25/2023

MO1835177 112 119.50 13,384.00 05/25/2023

XY9215177 3,500 67.45 236,075.00 05/25/2023

BAA395180 417 75.00 31,275.00 06/01/2023

CL1725180 114 142.00 16,188.00 06/01/2023

XY8115177 500 119.85 59,925.00 06/01/2023

GA4305123 50 210.00 10,500.00 06/08/2023

XY9215277 5,500 84.00 462,000.00 06/08/2023

CL4055277R 100 140.00 14,000.00 06/15/2023

GA2525177 3,800 119.50 454,100.00 06/15/2023

PG8555177 100 173.00 17,300.00 06/29/2023

XX2295A76 700 180.00 126,000.00 07/13/2023

CE4005223R 60 275.00 16,500.00 08/03/2023

CL3945179 60 187.00 11,220.00 08/17/2023

HA3345271 25 180.00 4,500.00 08/24/2023

PG8525177 3 980.00 2,940.00 08/24/2023

WA2635180 37 116.50 4,310.50 08/24/2023

BA0245230 25 195.00 4,875.00 09/21/2023

HA0915177 147 121.00 17,787.00 11/16/2023

XY9135177 15,251 70.00 1,067,570.00 11/16/2023

DESCRIPTION

ITEM UNITS TON

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

SUPERPAVE ASPHALT MIX 12.5MM FOR SURFACE, PG 64S-22, LEVEL 2

504530

BID DATE

AL2515180 834 131.00 109,254.00 01/05/2023

XX6665129 470 146.50 68,855.00 01/12/2023
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DESCRIPTION

ITEM UNITS TON

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

SUPERPAVE ASPHALT MIX 12.5MM FOR SURFACE, PG 64S-22, LEVEL 2

504530

BID DATE

FR1295180 210 121.00 25,410.00 01/19/2023

CH2415174 80 219.00 17,520.00 01/26/2023

PG0675180 160 167.00 26,720.00 01/26/2023

XY8155177 16,000 82.00 1,312,000.00 02/09/2023

XY9225177 7,200 93.50 673,200.00 03/02/2023

XY9065177 15,000 60.40 906,000.00 03/09/2023

XY8095177 7,000 93.82 656,740.00 03/16/2023

XY9105177 15,000 58.50 877,500.00 03/16/2023

XY8195177 6,700 101.00 676,700.00 03/30/2023

XY8165177 18,000 91.00 1,638,000.00 04/13/2023

XY9235177 7,400 97.00 717,800.00 04/13/2023

WA4615180 2,640 99.00 261,360.00 04/27/2023

AA1245180 198 229.00 45,342.00 05/04/2023

CE4095179 64 178.00 11,392.00 05/25/2023

GA1965180 443 148.12 65,617.16 05/25/2023

XY9215177 17,000 65.01 1,105,170.00 05/25/2023

BAA395180 278 125.00 34,750.00 06/01/2023

CL1725180 411 112.00 46,032.00 06/01/2023

XY8115177 5,600 103.00 576,800.00 06/01/2023

XY9215277 17,000 80.00 1,360,000.00 06/08/2023

GA2525177 6,600 112.50 742,500.00 06/15/2023

XX6665229 1,500 113.00 169,500.00 06/15/2023

XY2335T77 500 100.00 50,000.00 06/15/2023

XX2295A76 150 203.00 30,450.00 07/13/2023

AA5805471SBR 105 156.00 16,380.00 07/20/2023

CL3945179 290 104.00 30,160.00 08/17/2023

HA3345271 543 110.00 59,730.00 08/24/2023

PG8525177 6,580 81.00 532,980.00 08/24/2023

WA2635180 2,116 103.50 219,006.00 08/24/2023

BA0245230 10 525.00 5,250.00 09/21/2023

HA0915177 4,890 108.00 528,120.00 11/16/2023

XY9135177 17,000 63.00 1,071,000.00 11/16/2023

DESCRIPTION

ITEM UNITS TON

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

SUPERPAVE ASPHALT MIX 12.5MM FOR SURFACE, PG 64E-22, LEVEL 2

504534

BID DATE

BA0245230 3,500 122.00 427,000.00 09/21/2023
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DESCRIPTION

ITEM UNITS TON

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

SUPERPAVE ASPHALT MIX 12.5MM FOR SURFACE, PG 64E-22, LEVEL 4

504536

BID DATE

XY9065177 21,000 79.90 1,677,900.00 03/09/2023

XY9105177 21,000 74.00 1,554,000.00 03/16/2023

WA1585280 120 244.00 29,280.00 04/13/2023

CE4005223R 180 287.00 51,660.00 08/03/2023

XY9135177 22,000 75.00 1,650,000.00 11/16/2023

DESCRIPTION

ITEM UNITS TON

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

SUPERPAVE ASPHALT MIX 12.5MM FOR SURFACE, HDFV, PG 64S-22, LEVEL 2

504538

BID DATE

XY9025277 20,000 75.00 1,500,000.00 01/05/2023

XY8155177 50,000 92.00 4,600,000.00 02/09/2023

XX1275A77 400 125.00 50,000.00 02/23/2023

XY9225177 8,500 96.50 820,250.00 03/02/2023

XY8095177 8,200 93.73 768,586.00 03/16/2023

XY8195177 8,000 104.00 832,000.00 03/30/2023

XY8165177 48,000 103.00 4,944,000.00 04/13/2023

XY9235177 8,600 98.00 842,800.00 04/13/2023

DESCRIPTION

ITEM UNITS TON

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

SUPERPAVE ASPHALT MIX 12.5MM FOR SURFACE, HDFV, PG 64E-22, LEVEL 2

504542

BID DATE

XY9025277 13,000 77.00 1,001,000.00 01/05/2023

MO0315177 4,310 112.10 483,151.00 02/16/2023

WA2225187 455 123.49 56,187.95 03/16/2023

DESCRIPTION

ITEM UNITS TON

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

GAP-GRADED ASPHALT MIX 12.5MM FOR SURFACE, PG 64E-22, LEVEL 5

504545

BID DATE

XY9025277 15,000 90.00 1,350,000.00 01/05/2023

XY8155177 6,000 126.00 756,000.00 02/09/2023

XY9225177 7,200 125.00 900,000.00 03/02/2023

XY9065177 12,500 101.10 1,263,750.00 03/09/2023

XY8095177 7,000 124.03 868,210.00 03/16/2023

XY9105177 12,500 94.00 1,175,000.00 03/16/2023

XY8195177 6,500 130.50 848,250.00 03/30/2023

XY8165177 7,000 166.60 1,166,200.00 04/13/2023

XY9235177 7,500 128.00 960,000.00 04/13/2023
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DESCRIPTION

ITEM UNITS TON

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

GAP-GRADED ASPHALT MIX 12.5MM FOR SURFACE, PG 64E-22, LEVEL 5

504545

BID DATE

MO1835177 11,206 133.55 1,496,561.30 05/25/2023

GA4305123 2,700 147.00 396,900.00 06/08/2023

XY9135177 14,500 94.00 1,363,000.00 11/16/2023

DESCRIPTION

ITEM UNITS TON

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

SUPERPAVE ASPHALT MIX 12.5MM FOR PATCHING UP TO 3 INCHES, PG 64S-22, LEVEL 2

504546

BID DATE

XX5375577 7,000 155.00 1,085,000.00 01/26/2023

XY8155177 1,700 136.00 231,200.00 02/09/2023

XY9065177 17,500 83.50 1,461,250.00 03/09/2023

XY9105177 17,500 73.50 1,286,250.00 03/16/2023

XY8165177 4,600 132.00 607,200.00 04/13/2023

MO1835177 135 220.50 29,767.50 05/25/2023

XY9215177 4,780 94.35 450,993.00 05/25/2023

XY8115177 3,480 198.60 691,128.00 06/01/2023

XY9215277 6,000 110.00 660,000.00 06/08/2023

XX1535A77 6,575 153.00 1,005,975.00 06/15/2023

XX6665229 1,000 145.00 145,000.00 06/15/2023

XX1535B77 10,005 145.00 1,450,725.00 06/22/2023

XY9135177 18,500 79.80 1,476,300.00 11/16/2023

DESCRIPTION

ITEM UNITS TON

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

SUPERPAVE ASPHALT MIX 19.0MM FOR BASE, PG 64S-22, LEVEL 2

504560

BID DATE

AL2515180 618 166.00 102,588.00 01/05/2023

XX2325477 100 105.00 10,500.00 01/05/2023

FR1295180 175 135.00 23,625.00 01/19/2023

CH2415174 150 165.00 24,750.00 01/26/2023

PG0675180 185 137.00 25,345.00 01/26/2023

WA2225187 985 115.80 114,063.00 03/16/2023

SM1895180 79 175.00 13,825.00 04/13/2023

WA4615180 4,350 93.00 404,550.00 04/27/2023

AA1245180 160 262.00 41,920.00 05/04/2023

CE4095179 20 170.00 3,400.00 05/25/2023

GA1965180 347 140.74 48,836.78 05/25/2023

BAA395180 240 125.00 30,000.00 06/01/2023

CL4055277R 530 110.00 58,300.00 06/15/2023

PG8555177 140 192.00 26,880.00 06/29/2023
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DESCRIPTION

ITEM UNITS TON

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

SUPERPAVE ASPHALT MIX 19.0MM FOR BASE, PG 64S-22, LEVEL 2

504560

BID DATE

XX2295A76 900 142.00 127,800.00 07/13/2023

AA5805471SBR 131 149.50 19,584.50 07/20/2023

HO1005170 10 525.00 5,250.00 07/27/2023

CE4005223R 133 200.00 26,600.00 08/03/2023

CL3945179 495 104.00 51,480.00 08/17/2023

HA3345271 1,042 110.00 114,620.00 08/24/2023

AA1725279 120 180.00 21,600.00 09/07/2023

BA0245230 300 156.00 46,800.00 09/21/2023

DESCRIPTION

ITEM UNITS TON

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

SUPERPAVE ASPHALT MIX 19.0MM FOR WEDGE/LEVEL, PG 64S-22, LEVEL 2

504562

BID DATE

PG0675180 15 273.00 4,095.00 01/26/2023

MO0315177 75 120.21 9,015.75 02/16/2023

WA2225187 100 117.04 11,704.00 03/16/2023

WA4615180 300 98.00 29,400.00 04/27/2023

GA1965180 20 218.80 4,376.00 05/25/2023

XX2295A76 700 180.00 126,000.00 07/13/2023

HA3345271 10 295.00 2,950.00 08/24/2023

BA0245230 750 192.00 144,000.00 09/21/2023

DESCRIPTION

ITEM UNITS TON

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

SUPERPAVE ASPHALT MIX 19.0MM FOR FULL-DEPTH PATCH, PG 64S-22, LEVEL 2

504564

BID DATE

AL2515180 50 182.18 9,109.00 01/05/2023

XY2535B76R 15 1,250.00 18,750.00 01/05/2023

XY9025277 4,000 55.00 220,000.00 01/05/2023

FR1295180 300 162.00 48,600.00 01/19/2023

PG0675180 60 257.00 15,420.00 01/26/2023

XX5375577 350 115.00 40,250.00 01/26/2023

XY8155177 4,000 50.00 200,000.00 02/09/2023

MO0315177 210 140.00 29,400.00 02/16/2023

XX1275A77 400 150.00 60,000.00 02/23/2023

XY9225177 500 140.00 70,000.00 03/02/2023

XY9065177 17,500 85.60 1,498,000.00 03/09/2023

WA2225187 480 122.72 58,905.60 03/16/2023

XY1815385 60 400.00 24,000.00 03/16/2023

XY8095177 500 153.05 76,525.00 03/16/2023
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DESCRIPTION

ITEM UNITS TON

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

SUPERPAVE ASPHALT MIX 19.0MM FOR FULL-DEPTH PATCH, PG 64S-22, LEVEL 2

504564

BID DATE

XY9105177 17,500 74.00 1,295,000.00 03/16/2023

XY1815485 60 400.00 24,000.00 03/30/2023

XY8195177 500 150.00 75,000.00 03/30/2023

XY8165177 7,000 50.00 350,000.00 04/13/2023

XY9235177 500 140.00 70,000.00 04/13/2023

XX1845285 90 525.00 47,250.00 05/04/2023

MO1835177 90 217.00 19,530.00 05/25/2023

BAA395180 1,111 115.00 127,765.00 06/01/2023

CL4055277R 70 140.00 9,800.00 06/15/2023

GA2525177 400 168.50 67,400.00 06/15/2023

XX1535A77 6,475 100.00 647,500.00 06/15/2023

XX6665229 1,500 135.00 202,500.00 06/15/2023

XX1535B77 9,505 110.00 1,045,550.00 06/22/2023

PG8555177 25 132.00 3,300.00 06/29/2023

XX2295A76 15 420.00 6,300.00 07/13/2023

CE4005223R 327 204.00 66,708.00 08/03/2023

HA3345271 10 295.00 2,950.00 08/24/2023

PG8525177 200 147.00 29,400.00 08/24/2023

WA2635180 210 161.50 33,915.00 08/24/2023

XX1715A77R 300 200.00 60,000.00 08/24/2023

BA0245230 3,200 185.00 592,000.00 09/21/2023

HA0915177 50 179.00 8,950.00 11/16/2023

XY9135177 10,800 95.00 1,026,000.00 11/16/2023

DESCRIPTION

ITEM UNITS TON

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

SUPERPAVE ASPHALT MIX 19.0MM FOR PARTIAL-DEPTH PATCH, PG 64S-22, LEVEL 2

504568

BID DATE

XY9025277 7,000 55.00 385,000.00 01/05/2023

XX6665129 150 136.50 20,475.00 01/12/2023

PG0675180 50 258.00 12,900.00 01/26/2023

XX5375577 2,500 155.00 387,500.00 01/26/2023

XY8155177 4,000 50.00 200,000.00 02/09/2023

MO0315177 220 136.60 30,052.00 02/16/2023

XX1275A77 400 150.00 60,000.00 02/23/2023

XY9225177 900 145.00 130,500.00 03/02/2023

WA2225187 100 101.23 10,123.00 03/16/2023

XY8095177 900 156.52 140,868.00 03/16/2023

XY8195177 900 155.00 139,500.00 03/30/2023
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DESCRIPTION

ITEM UNITS TON

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

SUPERPAVE ASPHALT MIX 19.0MM FOR PARTIAL-DEPTH PATCH, PG 64S-22, LEVEL 2

504568

BID DATE

XX1795C77 450 380.00 171,000.00 04/06/2023

XY8165177 7,000 50.00 350,000.00 04/13/2023

XY9235177 900 145.00 130,500.00 04/13/2023

MO1835177 45 217.00 9,765.00 05/25/2023

XY9215177 9,780 91.50 894,870.00 05/25/2023

XY8115177 3,875 189.60 734,700.00 06/01/2023

GA4305123 300 211.00 63,300.00 06/08/2023

XY9215277 11,000 96.00 1,056,000.00 06/08/2023

GA2525177 300 159.50 47,850.00 06/15/2023

XX1535A77 6,227 100.00 622,700.00 06/15/2023

XX1535B77 9,001 145.00 1,305,145.00 06/22/2023

PG8555177 400 123.00 49,200.00 06/29/2023

XX2295A76 50 320.00 16,000.00 07/13/2023

CE4005223R 332 204.00 67,728.00 08/03/2023

CL3945179 10 625.00 6,250.00 08/17/2023

HA3345271 120 135.00 16,200.00 08/24/2023

PG8525177 200 147.00 29,400.00 08/24/2023

XX1715A77R 760 225.00 171,000.00 08/24/2023

BA0245230 100 200.00 20,000.00 09/21/2023

HA0915177 80 179.00 14,320.00 11/16/2023

DESCRIPTION

ITEM UNITS TON

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

SUPERPAVE ASPHALT MIX 25.0MM FOR BASE, PG 64S-22, LEVEL 2

504580

BID DATE

WA1585280 334 94.00 31,396.00 04/13/2023

CL1725180 711 109.00 77,499.00 06/01/2023

WA2635180 639 101.50 64,858.50 08/24/2023

DESCRIPTION

ITEM UNITS TON

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

SUPERPAVE ASPHALT MIX 25.0MM FOR FULL-DEPTH PATCH, PG 64S-22, LEVEL 2

504582

BID DATE

XY8155177 500 50.00 25,000.00 02/09/2023

XY9065177 500 84.60 42,300.00 03/09/2023

XY9105177 500 74.00 37,000.00 03/16/2023

XY8165177 1,000 50.00 50,000.00 04/13/2023

XX2295A76 700 260.00 182,000.00 07/13/2023

XY9135177 1,000 0.01 10.00 11/16/2023
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DESCRIPTION

ITEM UNITS TON

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

SUPERPAVE ASPHALT MIX 25.0MM FOR PARTIAL-DEPTH PATCH, PG 64S-22, LEVEL 2

504586

BID DATE

XX2295A76 600 270.00 162,000.00 07/13/2023

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

PRICE ADJUSTMENT FOR ASPHALT BINDER

504600

BID DATE

AL2515180 6,000 1.00 6,000.00 01/05/2023

XY9025277 233,000 1.00 233,000.00 01/05/2023

XX6665129 4,000 1.00 4,000.00 01/12/2023

FR1295180 3,000 1.00 3,000.00 01/19/2023

PG0675180 2,000 1.00 2,000.00 01/26/2023

XX5375577 37,000 1.00 37,000.00 01/26/2023

XY8155177 486,000 1.00 486,000.00 02/09/2023

MO0315177 14,000 1.00 14,000.00 02/16/2023

XX1275A77 3,000 1.00 3,000.00 02/23/2023

XY9225177 159,000 1.00 159,000.00 03/02/2023

XY9065177 334,000 1.00 334,000.00 03/09/2023

WA2225187 7,000 1.00 7,000.00 03/16/2023

XY8095177 154,000 1.00 154,000.00 03/16/2023

XY9105177 333,000 1.00 333,000.00 03/16/2023

XY8195177 143,000 1.00 143,000.00 03/30/2023

XX1795C77 2,000 1.00 2,000.00 04/06/2023

XY2495J77 25,000 1.00 25,000.00 04/06/2023

WA1585280 2,000 1.00 2,000.00 04/13/2023

XY8165177 295,000 1.00 295,000.00 04/13/2023

XY9235177 159,000 1.00 159,000.00 04/13/2023

WA4615180 22,000 1.00 22,000.00 04/27/2023

AA1245180 1,000 1.00 1,000.00 05/04/2023

CE4095179 1,000 1.00 1,000.00 05/25/2023

GA1965180 2,000 1.00 2,000.00 05/25/2023

MO1835177 45,000 1.00 45,000.00 05/25/2023

XY9215177 134,334 1.00 134,334.00 05/25/2023

BAA395180 7,000 1.00 7,000.00 06/01/2023

CL1725180 4,000 1.00 4,000.00 06/01/2023

XY8115177 33,000 1.00 33,000.00 06/01/2023

GA4305123 9,000 1.00 9,000.00 06/08/2023

XY9215277 147,000 1.00 147,000.00 06/08/2023

CL4055277R 4,000 1.00 4,000.00 06/15/2023

GA2525177 30,000 1.00 30,000.00 06/15/2023
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

PRICE ADJUSTMENT FOR ASPHALT BINDER

504600

BID DATE

XX1535A77 55,000 1.00 55,000.00 06/15/2023

XX6665229 14,000 1.00 14,000.00 06/15/2023

XY2335T77 4,000 1.00 4,000.00 06/15/2023

XX1535B77 81,000 1.00 81,000.00 06/22/2023

PG8555177 36,000 1.00 36,000.00 06/29/2023

XX2295A76 30,000 1.00 30,000.00 07/13/2023

AA5805471SBR 1 1,000.00 1,000.00 07/20/2023

CE4005223R 2,000 1.00 2,000.00 08/03/2023

CL3945179 2,000 1.00 2,000.00 08/17/2023

HA3345271 6,000 1.00 6,000.00 08/24/2023

PG8525177 25,000 1.00 25,000.00 08/24/2023

WA2635180 9,000 1.00 9,000.00 08/24/2023

XX1715A77R 5,000 1.00 5,000.00 08/24/2023

AA1725279 1,000 1.00 1,000.00 09/07/2023

BA0245230 24,000 1.00 24,000.00 09/21/2023

HA0915177 18,000 1.00 18,000.00 11/16/2023

XY9135177 321,000 1.00 321,000.00 11/16/2023

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

PAYMENT ADJUSTMENT FOR PAVEMENT DENSITY

504605

BID DATE

AL2515180 4,500 1.00 4,500.00 01/05/2023

XY9025277 160,000 1.00 160,000.00 01/05/2023

XX6665129 2,000 1.00 2,000.00 01/12/2023

FR1295180 1,300 1.00 1,300.00 01/19/2023

PG0675180 1,400 1.00 1,400.00 01/26/2023

XX5375577 35,000 1.00 35,000.00 01/26/2023

XY8155177 392,000 1.00 392,000.00 02/09/2023

MO0315177 20,990 1.00 20,990.00 02/16/2023

XX1275A77 3,158 1.00 3,158.00 02/23/2023

XY9225177 190,000 1.00 190,000.00 03/02/2023

XY9065177 367,900 1.00 367,900.00 03/09/2023

WA2225187 7,600 1.00 7,600.00 03/16/2023

XY8095177 180,000 1.00 180,000.00 03/16/2023

XY9105177 367,900 1.00 367,900.00 03/16/2023

XY8195177 175,000 1.00 175,000.00 03/30/2023

XY8165177 386,000 1.00 386,000.00 04/13/2023

XY9235177 195,000 1.00 195,000.00 04/13/2023
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

PAYMENT ADJUSTMENT FOR PAVEMENT DENSITY

504605

BID DATE

WA4615180 20,300 1.00 20,300.00 04/27/2023

AA1245180 1,692 1.00 1,692.00 05/04/2023

GA1965180 3,491 1.00 3,491.00 05/25/2023

MO1835177 47,567 1.00 47,567.00 05/25/2023

XY9215177 55,000 1.00 55,000.00 05/25/2023

BAA395180 1,500 1.00 1,500.00 06/01/2023

CL1725180 4,524 1.00 4,524.00 06/01/2023

XY8115177 25,000 1.00 25,000.00 06/01/2023

XY9215277 56,000 1.00 56,000.00 06/08/2023

CL4055277R 6,000 1.00 6,000.00 06/15/2023

GA2525177 35,000 1.00 35,000.00 06/15/2023

XX6665229 2,000 1.00 2,000.00 06/15/2023

XY2335T77 5,250 1.00 5,250.00 06/15/2023

PG8555177 35,713 1.00 35,713.00 06/29/2023

XX2295A76 30,000 1.00 30,000.00 07/13/2023

CL3945179 4,823 1.00 4,823.00 08/17/2023

HA3345271 6,000 1.00 6,000.00 08/24/2023

PG8525177 20,266 1.00 20,266.40 08/24/2023

WA2635180 6,700 1.00 6,700.00 08/24/2023

XX1715A77R 7,500 1.00 7,500.00 08/24/2023

AA1725279 1 1.00 1.00 09/07/2023

BA0245230 50,000 1.00 50,000.00 09/21/2023

HA0915177 18,880 1.00 18,880.00 11/16/2023

XY9135177 3,679 1.00 3,679.00 11/16/2023

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

PAYMENT ADJUSTMENT FOR ASPHALT MIXTURE

504615

BID DATE

AL2515180 4,500 1.00 4,500.00 01/05/2023

XY9025277 160,000 1.00 160,000.00 01/05/2023

XX6665129 2,000 1.00 2,000.00 01/12/2023

FR1295180 1,300 1.00 1,300.00 01/19/2023

PG0675180 1,400 1.00 1,400.00 01/26/2023

XX5375577 35,000 1.00 35,000.00 01/26/2023

XY8155177 392,000 1.00 392,000.00 02/09/2023

MO0315177 20,990 1.00 20,990.00 02/16/2023

XX1275A77 3,158 1.00 3,158.00 02/23/2023

XY9225177 190,000 1.00 190,000.00 03/02/2023



STATE HIGHWAY ADMINISTRATION

Price Index 01/01/2024 Page 119

MARYLAND DEPARTMENT OF TRANSPORTATION

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

PAYMENT ADJUSTMENT FOR ASPHALT MIXTURE

504615

BID DATE

XY9065177 367,900 1.00 367,900.00 03/09/2023

WA2225187 7,600 1.00 7,600.00 03/16/2023

XY8095177 180,000 1.00 180,000.00 03/16/2023

XY9105177 367,900 1.00 367,900.00 03/16/2023

XY8195177 175,000 1.00 175,000.00 03/30/2023

XY8165177 386,000 1.00 386,000.00 04/13/2023

XY9235177 195,000 1.00 195,000.00 04/13/2023

WA4615180 20,300 1.00 20,300.00 04/27/2023

AA1245180 1,692 1.00 1,692.00 05/04/2023

GA1965180 3,491 1.00 3,491.00 05/25/2023

MO1835177 47,567 1.00 47,567.00 05/25/2023

XY9215177 55,000 1.00 55,000.00 05/25/2023

BAA395180 1,500 1.00 1,500.00 06/01/2023

CL1725180 4,524 1.00 4,524.00 06/01/2023

XY8115177 25,000 1.00 25,000.00 06/01/2023

XY9215277 56,000 1.00 56,000.00 06/08/2023

CL4055277R 6,000 1.00 6,000.00 06/15/2023

GA2525177 35,000 1.00 35,000.00 06/15/2023

XX1535A77 19,003 1.00 19,003.00 06/15/2023

XX6665229 2,000 1.00 2,000.00 06/15/2023

XY2335T77 5,250 1.00 5,250.00 06/15/2023

XX1535B77 25,030 1.00 25,030.00 06/22/2023

PG8555177 35,713 1.00 35,713.00 06/29/2023

XX2295A76 30,000 1.00 30,000.00 07/13/2023

CL3945179 4,823 1.00 4,823.00 08/17/2023

HA3345271 6,000 1.00 6,000.00 08/24/2023

PG8525177 20,266 1.00 20,266.40 08/24/2023

WA2635180 6,700 1.00 6,700.00 08/24/2023

XX1715A77R 7,500 1.00 7,500.00 08/24/2023

AA1725279 1 1.00 1.00 09/07/2023

BA0245230 50,000 1.00 50,000.00 09/21/2023

HA0915177 18,880 1.00 18,880.00 11/16/2023

XY9135177 3,679 1.00 3,679.00 11/16/2023

DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

STANDARD MILLING ASPHALT PAVEMENT OVER 1 INCH TO 2.5 INCH DEPTH

508003

BID DATE

XX6665129 14,487 5.50 79,678.50 01/12/2023
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DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

STANDARD MILLING ASPHALT PAVEMENT OVER 1 INCH TO 2.5 INCH DEPTH

508003

BID DATE

XX6665229 13,000 4.75 61,750.00 06/15/2023

DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

STANDARD MILLING ASPHALT PAVEMENT OVER 2.5 INCH TO 4 INCH DEPTH

508005

BID DATE

XY8155177 97,000 0.50 48,500.00 02/09/2023

XY8165177 110,000 0.50 55,000.00 04/13/2023

GA4305123 15,600 5.60 87,360.00 06/08/2023

DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

FINE MILLING ASPHALT PAVEMENT 0 INCH TO 1 INCH DEPTH

508010

BID DATE

XY9215177 125,000 1.55 193,750.00 05/25/2023

XY8115177 25,000 2.25 56,250.00 06/01/2023

XY9215277 125,000 1.55 193,750.00 06/08/2023

XX1715A77R 160 35.00 5,600.00 08/24/2023

DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

FINE MILLING ASPHALT PAVEMENT 1 INCH TO 2.5 INCH DEPTH

508012

BID DATE

AL2515180 4,508 4.05 18,257.40 01/05/2023

XY9025277 250,000 6.25 1,562,500.00 01/05/2023

CH2415174 81 159.00 12,879.00 01/26/2023

PG0675180 950 8.70 8,265.00 01/26/2023

XY8155177 500,000 6.43 3,215,000.00 02/09/2023

MO0315177 36,700 2.57 94,319.00 02/16/2023

XX1275A77 3,090 5.00 15,450.00 02/23/2023

XY9225177 320,000 1.00 320,000.00 03/02/2023

XY9065177 300,000 2.50 750,000.00 03/09/2023

WA2225187 14,900 4.39 65,411.00 03/16/2023

XY8095177 300,000 0.39 117,000.00 03/16/2023

XY9105177 300,000 1.75 525,000.00 03/16/2023

XY8195177 290,000 1.50 435,000.00 03/30/2023

SM1895180 385 5.00 1,925.00 04/13/2023

WA1585280 493 15.00 7,395.00 04/13/2023

XY8165177 660,000 5.97 3,940,200.00 04/13/2023

XY9235177 330,000 1.15 379,500.00 04/13/2023
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DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

FINE MILLING ASPHALT PAVEMENT 1 INCH TO 2.5 INCH DEPTH

508012

BID DATE

WA4615180 16,670 2.00 33,340.00 04/27/2023

AA1245180 1,225 15.00 18,375.00 05/04/2023

CE4095179 513 16.50 8,464.50 05/25/2023

GA1965180 2,708 12.06 32,658.48 05/25/2023

MO1835177 86,541 2.45 212,025.45 05/25/2023

XY9215177 200,000 2.04 408,000.00 05/25/2023

BAA395180 2,488 1.00 2,488.00 06/01/2023

CL1725180 1,991 5.80 11,547.80 06/01/2023

XY8115177 80,000 3.55 284,000.00 06/01/2023

XY9215277 200,000 2.20 440,000.00 06/08/2023

CL4055277R 8,300 3.00 24,900.00 06/15/2023

GA2525177 2,000 7.00 14,000.00 06/15/2023

PG8555177 96,649 1.66 160,437.34 06/29/2023

XX2295A76 6,000 18.00 108,000.00 07/13/2023

CL3945179 2,480 8.00 19,840.00 08/17/2023

HA3345271 3,689 4.00 14,756.00 08/24/2023

PG8525177 50,845 2.25 114,401.25 08/24/2023

WA2635180 16,386 3.75 61,447.50 08/24/2023

AA1725279 1,601 5.65 9,045.65 09/07/2023

BA0245230 26,610 3.50 93,135.00 09/21/2023

HA0915177 43,880 2.15 94,342.00 11/16/2023

XY9135177 300,000 0.01 3,000.00 11/16/2023

DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

MICRO MILLING ASPHALT PAVEMENT 0.5 INCH TO 1 INCH DEPTH

508017

BID DATE

XY8155177 100,000 2.50 250,000.00 02/09/2023

XY9225177 60,000 1.50 90,000.00 03/02/2023

XY8095177 60,000 1.67 100,200.00 03/16/2023

XY8195177 60,000 1.60 96,000.00 03/30/2023

XY8165177 100,000 2.45 245,000.00 04/13/2023

XY9235177 60,000 1.50 90,000.00 04/13/2023

DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

MICRO MILLING ASPHALT PAVEMENT 1 INCH TO 2 INCH DEPTH

508019

BID DATE

FR1295180 1,410 8.23 11,604.30 01/19/2023
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DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

DIAMOND GRINDING

509102

BID DATE

XY8155177 52,000 0.01 520.00 02/09/2023

XX1275A77 20,500 5.00 102,500.00 02/23/2023

XY9065177 3,000 6.00 18,000.00 03/09/2023

XY9105177 3,000 6.00 18,000.00 03/16/2023

XY8165177 56,000 0.01 560.00 04/13/2023

XX1715A77R 5,000 10.00 50,000.00 08/24/2023

XY9135177 3,000 0.01 30.00 11/16/2023

DESCRIPTION

ITEM UNITS TON

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

OPEN GRADED FRICTION COURSE

511001

BID DATE

XY8155177 2,500 163.00 407,500.00 02/09/2023

XY8165177 2,400 168.00 403,200.00 04/13/2023

DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

3 INCH GRADED AGGREGATE BASE COURSE

520109

BID DATE

XY1815385 125 30.00 3,750.00 03/16/2023

XY1815485 125 30.00 3,750.00 03/30/2023

XX1845285 704 33.00 23,232.00 05/04/2023

AA5805471SBR 296 13.00 3,848.00 07/20/2023

HO1005170 10 33.00 330.00 07/27/2023

CL3945179 186 27.00 5,022.00 08/17/2023

HA3345271 5,904 8.00 47,232.00 08/24/2023

DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

4 INCH GRADED AGGREGATE BASE COURSE

520111

BID DATE

AL2515180 1,092 30.30 33,087.60 01/05/2023

MO0315177 2,450 20.81 50,984.50 02/16/2023

WA2225187 2,740 9.30 25,482.00 03/16/2023

SM1895180 300 10.00 3,000.00 04/13/2023

CE4095179 128 24.00 3,072.00 05/25/2023

MO1835177 133 15.60 2,074.80 05/25/2023

BAA395180 19 32.00 608.00 06/01/2023

CL4055277R 460 15.00 6,900.00 06/15/2023

PG8555177 1,202 16.00 19,232.00 06/29/2023
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DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

4 INCH GRADED AGGREGATE BASE COURSE

520111

BID DATE

XX2295A76 3,000 32.00 96,000.00 07/13/2023

CL3945179 1,460 13.00 18,980.00 08/17/2023

HA3345271 36 42.00 1,512.00 08/24/2023

PG8525177 107 22.25 2,380.75 08/24/2023

AA1725279 16 40.00 640.00 09/07/2023

BA0245230 500 27.00 13,500.00 09/21/2023

DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

5 INCH GRADED AGGREGATE BASE COURSE

520112

BID DATE

WA2225187 790 12.90 10,191.00 03/16/2023

DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

6 INCH GRADED AGGREGATE BASE COURSE

520113

BID DATE

AL2515180 3,571 20.00 71,420.00 01/05/2023

XX2325477 200 65.00 13,000.00 01/05/2023

XY9025277 100 0.01 1.00 01/05/2023

FR1295180 1,250 13.25 16,562.50 01/19/2023

CH2415174 630 32.00 20,160.00 01/26/2023

PG0675180 2,325 13.50 31,387.50 01/26/2023

XY8155177 6,000 0.01 60.00 02/09/2023

WA2225187 115 102.01 11,731.15 03/16/2023

SM1895180 1 100.00 100.00 04/13/2023

WA1585280 1,717 17.00 29,189.00 04/13/2023

XY8165177 6,800 0.01 68.00 04/13/2023

WA4615180 15,160 13.00 197,080.00 04/27/2023

AA1245180 1,710 14.90 25,479.00 05/04/2023

4770251425 10 150.00 1,500.00 05/25/2023

CE4095179 53 34.00 1,802.00 05/25/2023

GA1965180 2,851 17.69 50,434.19 05/25/2023

4770051426 40 150.00 6,000.00 06/01/2023

BAA395180 1,554 12.00 18,648.00 06/01/2023

CL1725180 4,112 13.00 53,456.00 06/01/2023

477D4W1426 10 10.00 100.00 06/15/2023

CL4055277R 170 16.00 2,720.00 06/15/2023

XX2295A76 3,000 38.00 114,000.00 07/13/2023

AA5805471SBR 1,314 15.60 20,498.40 07/20/2023
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DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

6 INCH GRADED AGGREGATE BASE COURSE

520113

BID DATE

CE4005223R 1,815 15.90 28,858.50 08/03/2023

CL3945179 1,370 20.00 27,400.00 08/17/2023

PG8525177 120 31.75 3,810.00 08/24/2023

WA2635180 4,314 17.00 73,338.00 08/24/2023

477D4E1426 10 10.00 100.00 09/07/2023

AA1725279 111 30.00 3,330.00 09/07/2023

BA0245230 3,050 35.00 106,750.00 09/21/2023

DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

4 INCH CRUSHER RUN AGGREGATE CR-6

524510

BID DATE

GA1965180 14 27.91 390.74 05/25/2023

PG8555177 144 16.00 2,304.00 06/29/2023

AA5805471SBR 72 14.30 1,029.60 07/20/2023

WA2635180 93 18.00 1,674.00 08/24/2023

DESCRIPTION

ITEM UNITS TON

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

CRUSHER RUN AGGREGATE CR-6

524525

BID DATE

XX2325477 200 65.00 13,000.00 01/05/2023

4590251426 100 50.00 5,000.00 03/16/2023

XY2335T77 3,500 10.00 35,000.00 06/15/2023

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

PAVEMENT SURFACE PROFILE PAY ADJUSTMENT

535100

BID DATE

XY9025277 216,000 1.00 216,000.00 01/05/2023

XY8155177 225,000 1.00 225,000.00 02/09/2023

MO0315177 17,000 1.00 17,000.00 02/16/2023

XX1275A77 5,300 1.00 5,300.00 02/23/2023

XY9225177 120,000 1.00 120,000.00 03/02/2023

XY9065177 55,001 1.82 100,000.07 03/09/2023

WA2225187 7,300 1.00 7,300.00 03/16/2023

XY8095177 120,000 1.00 120,000.00 03/16/2023

XY9105177 100,000 1.00 100,000.00 03/16/2023

XY8195177 120,000 1.00 120,000.00 03/30/2023

XY8165177 266,000 1.00 266,000.00 04/13/2023



STATE HIGHWAY ADMINISTRATION

Price Index 01/01/2024 Page 125

MARYLAND DEPARTMENT OF TRANSPORTATION

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

PAVEMENT SURFACE PROFILE PAY ADJUSTMENT

535100

BID DATE

XY9235177 150,000 1.00 150,000.00 04/13/2023

WA4615180 11,180 1.00 11,180.00 04/27/2023

MO1835177 64,000 1.00 64,000.00 05/25/2023

XY9215177 110,000 1.00 110,000.00 05/25/2023

XY8115177 55,000 1.00 55,000.00 06/01/2023

XY9215277 110,000 1.00 110,000.00 06/08/2023

CL4055277R 4,880 1.00 4,880.00 06/15/2023

GA2525177 32,000 1.00 32,000.00 06/15/2023

PG8555177 53,075 1.00 53,075.00 06/29/2023

XX2295A76 14,000 1.00 14,000.00 07/13/2023

HA3345271 4,000 1.00 4,000.00 08/24/2023

PG8525177 39,600 1.00 39,600.00 08/24/2023

AA1725279 1,500 1.00 1,500.00 09/07/2023

BA0245230 24,000 1.00 24,000.00 09/21/2023

XY9135177 100,000 1.00 100,000.00 11/16/2023

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

5 INCH WHITE PAVEMENT MARKING PAINT LINES

549001

BID DATE

492D21426 11,405,000 0.10 1,140,500.00 02/16/2023

XX1935577 750,000 0.15 112,500.00 03/09/2023

WA4615180 8,600 0.30 2,580.00 04/27/2023

XY8115177 37,000 0.40 14,800.00 06/01/2023

GA2525177 23,000 0.40 9,200.00 06/15/2023

XX2335877 1,800,000 0.06 108,000.00 07/13/2023

XY2505G77 3,450,000 0.12 410,550.00 07/20/2023

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

5 INCH YELLOW PAVEMENT MARKING PAINT LINES

549003

BID DATE

492D21426 11,405,000 0.10 1,140,500.00 02/16/2023

XX1935577 750,000 0.15 112,500.00 03/09/2023

WA4615180 6,800 0.30 2,040.00 04/27/2023

XY8115177 37,000 0.40 14,800.00 06/01/2023

GA2525177 22,000 0.40 8,800.00 06/15/2023

XX2335877 1,500,000 0.06 90,000.00 07/13/2023

XY2505G77 3,450,000 0.12 410,550.00 07/20/2023
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

10 INCH WHITE PAVEMENT MARKING PAINT LINES

549005

BID DATE

492D21426 500,000 0.10 50,000.00 02/16/2023

XX1935577 30,000 0.25 7,500.00 03/09/2023

XY8115177 1,000 1.00 1,000.00 06/01/2023

GA2525177 2,500 0.60 1,500.00 06/15/2023

XX2335877 100,000 0.10 10,000.00 07/13/2023

XY2505G77 800,000 0.20 160,000.00 07/20/2023

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

10 INCH YELLOW PAVEMENT MARKING PAINT LINES

549007

BID DATE

XX1935577 30,000 0.25 7,500.00 03/09/2023

XX2335877 1,000 0.10 100.00 07/13/2023

XY2505G77 200,000 0.20 40,000.00 07/20/2023

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

15 INCH WHITE PAVEMENT MARKING PAINT LINES

549008

BID DATE

XY8115177 300 5.00 1,500.00 06/01/2023

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

15 INCH YELLOW PAVEMENT MARKING PAINT LINES

549009

BID DATE

XY8115177 300 5.00 1,500.00 06/01/2023

DESCRIPTION

ITEM UNITS SF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

PAVEMENT MARKING PAINT LEGENDS AND SYMBOLS

549010

BID DATE

WA2225187 210 4.40 924.00 03/16/2023

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

6 INCH WHITE PAVEMENT MARKING PAINT LINES

549015

BID DATE

XX1935577 30,000 0.22 6,600.00 03/09/2023
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

6 INCH YELLOW PAVEMENT MARKING PAINT LINES

549020

BID DATE

XX1935577 30,000 0.22 6,600.00 03/09/2023

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

12 INCH WHITE PAVEMENT MARKING PAINT LINES

549025

BID DATE

XX1935577 3,000 0.40 1,200.00 03/09/2023

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

12 INCH YELLOW PAVEMENT MARKING PAINT LINES

549030

BID DATE

XX1935577 3,000 0.40 1,200.00 03/09/2023

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

5 INCH WHITE CONTRAST PAVEMENT MARKING TAPE

549101

BID DATE

XY9025277 1,000 7.50 7,500.00 01/05/2023

PG0675180 130 8.40 1,092.00 01/26/2023

XX1935577 5,000 20.00 100,000.00 03/09/2023

WA4615180 60 10.00 600.00 04/27/2023

BAA395180 784 7.00 5,488.00 06/01/2023

XX2295A76 900 11.00 9,900.00 07/13/2023

PG8525177 418 8.45 3,532.10 08/24/2023

XX1715A77R 11,000 9.92 109,120.00 08/24/2023

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

5 INCH YELLOW CONTRAST PAVEMENT MARKING TAPE

549103

BID DATE

XY9025277 1,000 7.50 7,500.00 01/05/2023

PG0675180 130 8.40 1,092.00 01/26/2023

XX1935577 5,000 20.00 100,000.00 03/09/2023

GA1965180 70 11.06 774.20 05/25/2023

BAA395180 785 7.00 5,495.00 06/01/2023

XX2295A76 400 11.00 4,400.00 07/13/2023

PG8525177 424 8.45 3,582.80 08/24/2023

XX1715A77R 11,000 9.92 109,120.00 08/24/2023
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

10 INCH WHITE CONTRAST PAVEMENT MARKING TAPE

549105

BID DATE

XX1935577 5,000 30.00 150,000.00 03/09/2023

GA1965180 110 22.12 2,433.20 05/25/2023

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

10 INCH YELLOW CONTRAST PAVEMENT MARKING TAPE

549107

BID DATE

XX1935577 5,000 30.00 150,000.00 03/09/2023

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

5 INCH WHITE PAVEMENT MARKING TAPE

549110

BID DATE

FR1295180 120 14.00 1,680.00 01/19/2023

XX1275A77 3,459 1.00 3,459.00 02/23/2023

XY9065177 1,000 11.55 11,550.00 03/09/2023

XY9105177 1,000 18.02 18,020.00 03/16/2023

WA4615180 220 5.00 1,100.00 04/27/2023

CL1725180 450 4.00 1,800.00 06/01/2023

XX2295A76 900 5.50 4,950.00 07/13/2023

WA2635180 1,000 5.25 5,250.00 08/24/2023

XY9135177 1,000 0.01 10.00 11/16/2023

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

5 INCH YELLOW PAVEMENT MARKING TAPE

549112

BID DATE

FR1295180 75 14.00 1,050.00 01/19/2023

XX1275A77 2,577 1.00 2,577.00 02/23/2023

XY9065177 13,650 0.01 136.50 03/09/2023

XY9105177 13,650 0.01 136.50 03/16/2023

WA4615180 220 5.00 1,100.00 04/27/2023

CL1725180 57 10.00 570.00 06/01/2023

WA2635180 1,000 5.25 5,250.00 08/24/2023

XY9135177 13,650 0.01 136.50 11/16/2023
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

10 INCH WHITE PAVEMENT MARKING TAPE

549114

BID DATE

XY9065177 2,000 0.01 20.00 03/09/2023

XY9105177 2,000 0.01 20.00 03/16/2023

XX2295A76 900 6.00 5,400.00 07/13/2023

WA2635180 1,000 10.50 10,500.00 08/24/2023

XY9135177 2,000 0.01 20.00 11/16/2023

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

5 INCH WHITE INLAID PAVEMENT MARKING TAPE

549201

BID DATE

XY9025277 50,000 3.50 175,000.00 01/05/2023

XX5375577 8,500 4.10 34,850.00 01/26/2023

XY8165177 144,500 0.01 1,445.00 04/13/2023

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

5 INCH YELLOW INLAID PAVEMENT MARKING TAPE

549203

BID DATE

XY9025277 30,000 3.50 105,000.00 01/05/2023

XX5375577 8,500 4.10 34,850.00 01/26/2023

XY8165177 85,000 0.01 850.00 04/13/2023

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

10 INCH WHITE INLAID PAVEMENT MARKING TAPE

549205

BID DATE

XY9025277 3,000 8.50 25,500.00 01/05/2023

XY8165177 28,900 0.01 289.00 04/13/2023

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

10 INCH YELLOW INLAID PAVEMENT MARKING TAPE

549207

BID DATE

XY8165177 20,400 0.01 204.00 04/13/2023

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

15 INCH WHITE INLAID PAVEMENT MARKING TAPE

549209

BID DATE

XY8165177 511 13.25 6,770.75 04/13/2023
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

15 INCH YELLOW INLAID PAVEMENT MARKING TAPE

549211

BID DATE

XY8165177 137 13.25 1,815.25 04/13/2023

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

5 INCH WHITE THERMOPLASTIC PAVEMENT MARKINGS

549401

BID DATE

AL2515180 3,008 1.05 3,158.40 01/05/2023

XX2325477 100 5.00 500.00 01/05/2023

XY9025277 80,000 0.75 60,000.00 01/05/2023

FR1295180 640 4.75 3,040.00 01/19/2023

CH2415174 480 15.00 7,200.00 01/26/2023

PG0675180 900 2.10 1,890.00 01/26/2023

XX5375577 17,000 0.40 6,800.00 01/26/2023

XY8155177 500,000 0.01 5,000.00 02/09/2023

MO0315177 12,000 0.92 11,040.00 02/16/2023

BA5025280 104 15.00 1,560.00 02/23/2023

XY9225177 210,000 0.84 176,400.00 03/02/2023

XY9065177 350,000 0.78 273,000.00 03/09/2023

XY8095177 210,000 0.85 178,500.00 03/16/2023

XY9105177 350,000 0.77 269,500.00 03/16/2023

XY8195177 200,000 0.83 166,000.00 03/30/2023

XX1795C77 75,000 0.99 74,250.00 04/06/2023

XY8165177 598,000 0.01 5,980.00 04/13/2023

XY9235177 211,000 0.83 175,130.00 04/13/2023

AA1245180 904 1.10 994.40 05/04/2023

CE4095179 335 6.50 2,177.50 05/25/2023

MO1835177 25,640 2.50 64,100.00 05/25/2023

XY9215177 100,000 0.85 85,000.00 05/25/2023

BAA395180 4,857 1.25 6,071.25 06/01/2023

CL1725180 1,393 2.60 3,621.80 06/01/2023

GA4305123 4,850 2.10 10,185.00 06/08/2023

XY9215277 100,000 0.85 85,000.00 06/08/2023

CL4055277R 4,700 2.00 9,400.00 06/15/2023

XX1535A77 6,198 1.15 7,127.70 06/15/2023

XY2335T77 910 3.25 2,957.50 06/15/2023

XX1535B77 10,000 1.50 15,000.00 06/22/2023

PG8555177 29,994 1.47 44,091.18 06/29/2023

XX2295A76 9,000 2.00 18,000.00 07/13/2023

XX2335877 100,000 0.75 75,000.00 07/13/2023
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

5 INCH WHITE THERMOPLASTIC PAVEMENT MARKINGS

549401

BID DATE

CE4005223R 320 4.55 1,456.00 08/03/2023

CL3945179 1,040 1.10 1,144.00 08/17/2023

HA3345271 3,436 1.10 3,779.60 08/24/2023

PG8525177 13,380 0.85 11,373.00 08/24/2023

XX1715A77R 5,000 1.62 8,100.00 08/24/2023

AA1725279 475 5.10 2,422.50 09/07/2023

BA0245230 11,000 1.10 12,100.00 09/21/2023

479D51426 1,000 2.00 2,000.00 09/28/2023

HA0915177 17,949 0.95 17,051.55 11/16/2023

XY9135177 350,000 0.92 322,000.00 11/16/2023

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

5 INCH YELLOW THERMOPLASTIC PAVEMENT MARKINGS

549403

BID DATE

AL2515180 2,178 1.05 2,286.90 01/05/2023

XY9025277 80,000 0.75 60,000.00 01/05/2023

FR1295180 435 4.75 2,066.25 01/19/2023

PG0675180 900 2.10 1,890.00 01/26/2023

XX5375577 17,000 0.40 6,800.00 01/26/2023

XY8155177 300,000 2.15 645,000.00 02/09/2023

MO0315177 13,700 0.92 12,604.00 02/16/2023

XY9225177 210,000 0.84 176,400.00 03/02/2023

XY9065177 350,000 0.80 280,000.00 03/09/2023

XY8095177 210,000 0.85 178,500.00 03/16/2023

XY9105177 350,000 0.80 280,000.00 03/16/2023

XY8195177 200,000 0.83 166,000.00 03/30/2023

XX1795C77 75,000 1.01 75,750.00 04/06/2023

XY8165177 390,900 0.01 3,909.00 04/13/2023

XY9235177 211,000 0.83 175,130.00 04/13/2023

AA1245180 904 1.10 994.40 05/04/2023

CE4095179 508 6.50 3,302.00 05/25/2023

GA1965180 1,285 1.84 2,364.40 05/25/2023

MO1835177 17,420 2.50 43,550.00 05/25/2023

XY9215177 100,000 0.80 80,000.00 05/25/2023

BAA395180 4,530 1.25 5,662.50 06/01/2023

CL1725180 197 2.60 512.20 06/01/2023

GA4305123 3,550 2.10 7,455.00 06/08/2023

XY9215277 100,000 0.85 85,000.00 06/08/2023
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

5 INCH YELLOW THERMOPLASTIC PAVEMENT MARKINGS

549403

BID DATE

CL4055277R 4,600 2.00 9,200.00 06/15/2023

XX1535A77 4,698 1.15 5,402.70 06/15/2023

XX1535B77 8,500 1.50 12,750.00 06/22/2023

PG8555177 20,645 1.42 29,315.90 06/29/2023

XX2295A76 5,500 2.00 11,000.00 07/13/2023

XX2335877 80,000 0.75 60,000.00 07/13/2023

CE4005223R 520 4.55 2,366.00 08/03/2023

CL3945179 530 1.10 583.00 08/17/2023

XX3885185 150 14.00 2,100.00 08/17/2023

HA3345271 3,436 1.10 3,779.60 08/24/2023

PG8525177 11,188 0.85 9,509.80 08/24/2023

XX1715A77R 3,000 1.62 4,860.00 08/24/2023

AA1725279 700 5.10 3,570.00 09/07/2023

BA0245230 8,500 1.10 9,350.00 09/21/2023

479D51426 1,000 2.00 2,000.00 09/28/2023

HA0915177 18,932 0.95 17,985.40 11/16/2023

XY9135177 350,000 0.94 329,000.00 11/16/2023

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

10 INCH WHITE THERMOPLASTIC PAVEMENT MARKINGS

549405

BID DATE

XY9025277 3,000 2.50 7,500.00 01/05/2023

XY8155177 45,000 0.01 450.00 02/09/2023

MO0315177 1,740 1.80 3,132.00 02/16/2023

XY9225177 10,000 1.15 11,500.00 03/02/2023

XY9065177 30,000 1.14 34,200.00 03/09/2023

XY8095177 10,000 1.14 11,400.00 03/16/2023

XY9105177 30,000 2.25 67,500.00 03/16/2023

XY8195177 10,000 1.15 11,500.00 03/30/2023

XX1795C77 4,500 1.94 8,730.00 04/06/2023

XY8165177 57,500 0.01 575.00 04/13/2023

XY9235177 10,000 1.15 11,500.00 04/13/2023

GA1965180 2,750 3.50 9,625.00 05/25/2023

XY9215177 15,000 1.50 22,500.00 05/25/2023

GA4305123 600 4.20 2,520.00 06/08/2023

XY9215277 15,000 1.60 24,000.00 06/08/2023

PG8555177 3,739 2.20 8,225.80 06/29/2023

XX2295A76 2,000 3.00 6,000.00 07/13/2023
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

10 INCH WHITE THERMOPLASTIC PAVEMENT MARKINGS

549405

BID DATE

XX2335877 40,000 1.00 40,000.00 07/13/2023

XX3885185 660 10.00 6,600.00 08/17/2023

PG8525177 2,707 1.55 4,195.85 08/24/2023

BA0245230 160 2.10 336.00 09/21/2023

HA0915177 496 2.20 1,091.20 11/16/2023

XY9135177 30,000 1.84 55,200.00 11/16/2023

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

10 INCH YELLOW THERMOPLASTIC PAVEMENT MARKINGS

549407

BID DATE

XY9225177 1,500 1.15 1,725.00 03/02/2023

XY9065177 15,000 0.01 150.00 03/09/2023

XY8095177 1,500 1.14 1,710.00 03/16/2023

XY9105177 15,000 0.01 150.00 03/16/2023

XY8195177 1,500 1.15 1,725.00 03/30/2023

XY9235177 1,500 1.15 1,725.00 04/13/2023

XX2295A76 600 3.00 1,800.00 07/13/2023

XX2335877 20,000 1.00 20,000.00 07/13/2023

XX3885185 2,000 10.00 20,000.00 08/17/2023

XY9135177 15,000 0.01 150.00 11/16/2023

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

12 INCH WHITE THERMOPLASTIC PAVEMENT MARKINGS

549409

BID DATE

XY8155177 3,000 0.01 30.00 02/09/2023

XY9225177 6,000 2.75 16,500.00 03/02/2023

XY9065177 250 9.50 2,375.00 03/09/2023

XY8095177 6,000 3.48 20,880.00 03/16/2023

XY9105177 250 10.00 2,500.00 03/16/2023

XY8195177 6,000 0.01 60.00 03/30/2023

XY8165177 1,155 4.40 5,082.00 04/13/2023

XY9235177 6,000 0.01 60.00 04/13/2023

XY2335T77 2,000 7.50 15,000.00 06/15/2023

PG8555177 121 7.60 919.60 06/29/2023

XX2295A76 900 5.00 4,500.00 07/13/2023

479D51426 9,000 2.75 24,750.00 09/28/2023

HA0915177 168 4.45 747.60 11/16/2023

XY9135177 250 8.00 2,000.00 11/16/2023
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

15 INCH WHITE THERMOPLASTIC PAVEMENT MARKINGS

549413

BID DATE

XY8155177 1,000 7.10 7,100.00 02/09/2023

XY8165177 1,155 6.00 6,930.00 04/13/2023

XX2295A76 600 6.50 3,900.00 07/13/2023

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

15 INCH YELLOW THERMOPLASTIC PAVEMENT MARKINGS

549415

BID DATE

XX2295A76 600 6.50 3,900.00 07/13/2023

CL3945179 15 3.30 49.50 08/17/2023

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

16 INCH WHITE THERMOPLASTIC PAVEMENT MARKINGS

549417

BID DATE

XY9225177 3,000 0.01 30.00 03/02/2023

XY8095177 3,000 4.64 13,920.00 03/16/2023

XY8195177 3,000 0.01 30.00 03/30/2023

XY9235177 3,000 0.01 30.00 04/13/2023

XX2295A76 400 7.50 3,000.00 07/13/2023

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

24 INCH WHITE THERMOPLASTIC PAVEMENT MARKINGS

549419

BID DATE

XY9025277 500 8.00 4,000.00 01/05/2023

XY8155177 2,000 0.01 20.00 02/09/2023

XY9225177 6,000 4.25 25,500.00 03/02/2023

XY9065177 250 10.00 2,500.00 03/09/2023

WA2225187 40 8.80 352.00 03/16/2023

XY8095177 6,000 6.97 41,820.00 03/16/2023

XY9105177 250 11.00 2,750.00 03/16/2023

XY8195177 6,000 0.01 60.00 03/30/2023

XY8165177 1,155 7.10 8,200.50 04/13/2023

XY9235177 6,000 0.01 60.00 04/13/2023

GA2525177 80 27.30 2,184.00 06/15/2023

PG8555177 2,637 10.50 27,688.50 06/29/2023

XX2295A76 900 14.00 12,600.00 07/13/2023

PG8525177 771 8.45 6,514.95 08/24/2023

479D51426 10,000 5.50 55,000.00 09/28/2023
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

24 INCH WHITE THERMOPLASTIC PAVEMENT MARKINGS

549419

BID DATE

HA0915177 389 6.65 2,586.85 11/16/2023

XY9135177 250 16.00 4,000.00 11/16/2023

DESCRIPTION

ITEM UNITS SF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

THERMOPLASTIC PAVEMENT MARKING LEGENDS AND SYMBOLS

549425

BID DATE

WA2225187 375 8.80 3,300.00 03/16/2023

XY2495J77 200 35.00 7,000.00 04/06/2023

CL3945179 260 22.00 5,720.00 08/17/2023

PG8525177 197 10.60 2,088.20 08/24/2023

479D51426 10,000 8.50 85,000.00 09/28/2023

HA0915177 435 13.30 5,785.50 11/16/2023

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

5 INCH WHITE 40 MIL HIGH BINDER THERMOPLASTIC PAVEMENT MARKINGS

549501

BID DATE

XY2505Q77 2,351,000 0.27 634,770.00 02/16/2023

XX1935577 800,000 0.28 224,000.00 03/09/2023

WA2225187 5,490 0.66 3,623.40 03/16/2023

XX1795C77 100,000 0.70 70,000.00 04/06/2023

XY2495J77 205,000 0.52 106,600.00 04/06/2023

WA1585280 1,400 2.00 2,800.00 04/13/2023

XX1535A77 6,198 0.70 4,338.60 06/15/2023

XX1535B77 10,000 1.15 11,500.00 06/22/2023

XX2525977 7,431,921 0.29 2,155,257.09 06/29/2023

XX2335877 2,200,000 0.32 704,000.00 07/13/2023

WA2635180 4,907 0.68 3,336.76 08/24/2023

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

5 INCH YELLOW 40 MIL HIGH BINDER THERMOPLASTIC PAVEMENT MARKINGS

549503

BID DATE

XY2505Q77 1,992,000 0.27 537,840.00 02/16/2023

XX1935577 800,000 0.28 224,000.00 03/09/2023

WA2225187 4,125 0.66 2,722.50 03/16/2023

XX1795C77 100,000 0.72 72,000.00 04/06/2023

XY2495J77 200,000 0.55 110,000.00 04/06/2023

WA1585280 1,125 2.00 2,250.00 04/13/2023
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

5 INCH YELLOW 40 MIL HIGH BINDER THERMOPLASTIC PAVEMENT MARKINGS

549503

BID DATE

XX1535A77 4,698 0.70 3,288.60 06/15/2023

XX1535B77 8,500 1.15 9,775.00 06/22/2023

XX2525977 7,431,921 0.29 2,155,257.09 06/29/2023

XX2335877 1,800,000 0.32 576,000.00 07/13/2023

WA2635180 5,678 0.70 3,974.60 08/24/2023

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

10 INCH WHITE 40 MIL HIGH BINDER THERMOPLASTIC PAVEMENT MARKINGS

549505

BID DATE

XY2505Q77 248,000 0.34 84,320.00 02/16/2023

XX1935577 300,000 0.50 150,000.00 03/09/2023

WA2225187 950 1.10 1,045.00 03/16/2023

XX1795C77 15,000 1.36 20,400.00 04/06/2023

XY2495J77 20,000 0.89 17,800.00 04/06/2023

WA1585280 285 4.00 1,140.00 04/13/2023

XX2525977 1,454,073 0.40 581,629.20 06/29/2023

XX2335877 100,000 0.42 42,000.00 07/13/2023

WA2635180 1,679 1.30 2,182.70 08/24/2023

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

10 INCH YELLOW 40 MIL HIGH BINDER THERMOPLASTIC PAVEMENT MARKING

549507

BID DATE

XY2505Q77 18,000 0.34 6,120.00 02/16/2023

WA2225187 275 1.10 302.50 03/16/2023

XX2335877 1,000 0.42 420.00 07/13/2023

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

5 INCH WHITE PREFORMED THERMOPLASTIC PAVEMENT MARKING LINES

549601

BID DATE

XY1815385 3,500 6.50 22,750.00 03/16/2023

XY1815485 3,500 6.50 22,750.00 03/30/2023

XX1845285 3,500 6.00 21,000.00 05/04/2023

GA4305123 855 5.80 4,959.00 06/08/2023

WA0795170 200 10.00 2,000.00 06/15/2023

XX2295A76 625 5.00 3,125.00 07/13/2023

XX3885185 140 10.00 1,400.00 08/17/2023

479D51426 1,000 3.50 3,500.00 09/28/2023
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

5 INCH YELLOW PREFORMED THERMOPLASTIC PAVEMENT MARKING LINES

549603

BID DATE

XY1815385 800 7.50 6,000.00 03/16/2023

XY1815485 800 7.50 6,000.00 03/30/2023

XX1845285 800 8.00 6,400.00 05/04/2023

GA4305123 250 5.80 1,450.00 06/08/2023

WA0795170 105 10.00 1,050.00 06/15/2023

XX2295A76 165 6.00 990.00 07/13/2023

XX3885185 140 10.00 1,400.00 08/17/2023

479D51426 1,000 3.75 3,750.00 09/28/2023

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

10 INCH WHITE PREFORMED THERMOPLASTIC PAVEMENT MARKING LINES

549605

BID DATE

GA4305123 425 11.55 4,908.75 06/08/2023

XX3885185 100 14.00 1,400.00 08/17/2023

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

12 INCH WHITE PREFORMED THERMOPLASTIC PAVEMENT MARKING LINES

549609

BID DATE

XY8155177 11,000 0.01 110.00 02/09/2023

XY1815385 500 16.00 8,000.00 03/16/2023

XY1815485 500 16.00 8,000.00 03/30/2023

XY8165177 13,000 0.01 130.00 04/13/2023

XX1845285 500 16.00 8,000.00 05/04/2023

XY9215177 1,000 8.00 8,000.00 05/25/2023

XY8115177 50 24.00 1,200.00 06/01/2023

XY9215277 1,000 8.40 8,400.00 06/08/2023

WA0795170 150 15.50 2,325.00 06/15/2023

XX3885185 90 20.00 1,800.00 08/17/2023

479D51426 4,000 8.45 33,800.00 09/28/2023

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

15 INCH YELLOW PREFORMED THERMOPLASTIC PAVEMENT MARKING LINES

549613

BID DATE

XX3885185 100 20.00 2,000.00 08/17/2023
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

24 INCH WHITE PREFORMED THERMOPLASTIC PAVEMENT MARKING LINES

549617

BID DATE

AL2515180 12 23.10 277.20 01/05/2023

XX5375577 270 0.01 2.70 01/26/2023

XY8155177 7,000 16.00 112,000.00 02/09/2023

MO0315177 4,210 16.35 68,833.50 02/16/2023

XX1275A77 24 20.00 480.00 02/23/2023

XY9065177 2,500 10.00 25,000.00 03/09/2023

WA2225187 190 15.40 2,926.00 03/16/2023

XY1815385 7,500 25.00 187,500.00 03/16/2023

XY9105177 2,500 12.00 30,000.00 03/16/2023

XY1815485 7,500 25.00 187,500.00 03/30/2023

XX1795C77 300 22.00 6,600.00 04/06/2023

XY2495J77 200 19.00 3,800.00 04/06/2023

XY8165177 8,000 14.90 119,200.00 04/13/2023

XX1845285 7,500 40.00 300,000.00 05/04/2023

CE4095179 257 21.00 5,397.00 05/25/2023

MO1835177 2,470 20.50 50,635.00 05/25/2023

XY9215177 500 14.00 7,000.00 05/25/2023

XY8115177 200 30.00 6,000.00 06/01/2023

XY9215277 500 14.75 7,375.00 06/08/2023

CL4055277R 350 22.00 7,700.00 06/15/2023

WA0795170 335 25.50 8,542.50 06/15/2023

XX2295A76 200 26.00 5,200.00 07/13/2023

HO1005170 1,770 25.00 44,250.00 07/27/2023

CL3945179 315 16.00 5,040.00 08/17/2023

XX3885185 160 33.00 5,280.00 08/17/2023

AA1725279 1,325 17.00 22,525.00 09/07/2023

BA0245230 715 17.00 12,155.00 09/21/2023

479D51426 4,000 16.90 67,600.00 09/28/2023

XY9135177 2,500 0.01 25.00 11/16/2023

DESCRIPTION

ITEM UNITS SF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

WHITE PREFORMED THERMOPLASTIC PAVEMENT MARKING LEGENDS AND SYMBOLS

549620

BID DATE

XY9025277 1,000 25.00 25,000.00 01/05/2023

XX5375577 500 0.01 5.00 01/26/2023

XY8155177 15,000 0.01 150.00 02/09/2023

MO0315177 213 23.98 5,107.74 02/16/2023

XY9225177 4,000 14.50 58,000.00 03/02/2023
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DESCRIPTION

ITEM UNITS SF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

WHITE PREFORMED THERMOPLASTIC PAVEMENT MARKING LEGENDS AND SYMBOLS

549620

BID DATE

XY9065177 5,000 19.00 95,000.00 03/09/2023

XY1815385 450 14.00 6,300.00 03/16/2023

XY8095177 4,000 18.72 74,880.00 03/16/2023

XY9105177 5,000 16.50 82,500.00 03/16/2023

XY1815485 450 14.00 6,300.00 03/30/2023

XY8195177 4,000 0.01 40.00 03/30/2023

XX1795C77 600 25.00 15,000.00 04/06/2023

XY8165177 1,400 19.90 27,860.00 04/13/2023

XY9235177 4,000 0.01 40.00 04/13/2023

XX1845285 450 15.00 6,750.00 05/04/2023

MO1835177 100 25.00 2,500.00 05/25/2023

XY9215177 850 20.00 17,000.00 05/25/2023

XY8115177 250 28.50 7,125.00 06/01/2023

XY9215277 850 21.00 17,850.00 06/08/2023

CL4055277R 53 22.00 1,166.00 06/15/2023

PG8555177 579 15.90 9,206.10 06/29/2023

XX2295A76 900 28.00 25,200.00 07/13/2023

HO1005170 70 55.00 3,850.00 07/27/2023

XX3885185 70 40.00 2,800.00 08/17/2023

XX1715A77R 800 29.10 23,280.00 08/24/2023

AA1725279 156 37.00 5,772.00 09/07/2023

BA0245230 225 22.00 4,950.00 09/21/2023

479D51426 4,000 19.95 79,800.00 09/28/2023

XY9135177 5,000 20.00 100,000.00 11/16/2023

DESCRIPTION

ITEM UNITS SF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

BIKE LANE PREFORMED THERMOPLASTIC PAVEMENT MARKING WITH ARROW

549622

BID DATE

MO0315177 100 35.97 3,597.00 02/16/2023

XY9225177 100 38.00 3,800.00 03/02/2023

XY8095177 100 26.00 2,600.00 03/16/2023

XY8195177 100 27.00 2,700.00 03/30/2023

XY9235177 100 30.00 3,000.00 04/13/2023

XX2295A76 300 40.00 12,000.00 07/13/2023
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DESCRIPTION

ITEM UNITS SF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

SHARED BIKE LANE PREFORMED THERMOPLASTIC PAVEMENT MARKING

549624

BID DATE

MO0315177 207 35.97 7,445.79 02/16/2023

XY9225177 100 38.00 3,800.00 03/02/2023

XY8095177 100 26.00 2,600.00 03/16/2023

XY8195177 100 27.00 2,700.00 03/30/2023

XY9235177 100 30.00 3,000.00 04/13/2023

XX2295A76 800 42.00 33,600.00 07/13/2023

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

REPLACEMENT OF SNOWPLOWABLE RAISED PAVEMENT MARKER REFLECTIVE LENS, STEEL HOLDER, ONE WAY

549708

BID DATE

XX2285P76 45,200 9.60 433,920.00 01/19/2023

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

REPLACEMENT OF SNOWPLOWABLE RAISED PAVEMENT MARKER REFLECTIVE LENS, STEEL HOLDER, TWO WAY

549710

BID DATE

XX2285P76 17,400 9.60 167,040.00 01/19/2023

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

RECESSED SNOWPLOWABLE RAISED PAVEMENT MARKER WITH SINGLE PLASTIC HOLDER AND SINGLE ONE WAY LENS

549720

BID DATE

XX2285P76 2,000 37.80 75,600.00 01/19/2023

XX5375577 170 5.00 850.00 01/26/2023

XX3695176 11,000 36.00 396,000.00 01/31/2023

XY8155177 12,000 0.01 120.00 02/09/2023

XY9225177 1,500 0.01 15.00 03/02/2023

XY9065177 1,500 18.00 27,000.00 03/09/2023

XY8095177 1,500 31.20 46,800.00 03/16/2023

XY9105177 1,500 16.50 24,750.00 03/16/2023

XY8195177 1,500 0.01 15.00 03/30/2023

XY8165177 14,000 0.01 140.00 04/13/2023

XY9235177 1,500 0.01 15.00 04/13/2023

MO1835177 620 30.00 18,600.00 05/25/2023

HO1005170 19 75.00 1,425.00 07/27/2023

XX3885185 550 42.00 23,100.00 08/17/2023

PG8525177 345 36.00 12,420.00 08/24/2023

WA2635180 310 34.00 10,540.00 08/24/2023

AA1725279 21 265.00 5,565.00 09/07/2023
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

RECESSED SNOWPLOWABLE RAISED PAVEMENT MARKER WITH SINGLE PLASTIC HOLDER AND SINGLE ONE WAY LENS

549720

BID DATE

BA0245230 115 37.50 4,312.50 09/21/2023

XY9135177 1,500 35.50 53,250.00 11/16/2023

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

RECESSED SNOWPLOWABLE RAISED PAVEMENT MARKER WITH SINGLE PLASTIC HOLDER AND SINGLE TWO WAY LENS

549722

BID DATE

XY9025277 5,000 0.01 50.00 01/05/2023

XX2285P76 1,000 37.80 37,800.00 01/19/2023

XX5375577 170 5.00 850.00 01/26/2023

XX3695176 22,000 36.00 792,000.00 01/31/2023

XY9225177 1,500 0.01 15.00 03/02/2023

XY9065177 1,500 22.00 33,000.00 03/09/2023

XY8095177 1,500 31.20 46,800.00 03/16/2023

XY9105177 1,500 20.50 30,750.00 03/16/2023

XY8195177 1,500 0.01 15.00 03/30/2023

XY9235177 1,500 0.01 15.00 04/13/2023

XX2295A76 300 48.00 14,400.00 07/13/2023

XX3885185 1,450 43.00 62,350.00 08/17/2023

XX1715A77R 2,500 30.24 75,600.00 08/24/2023

BA0245230 55 37.50 2,062.50 09/21/2023

XY9135177 1,500 36.00 54,000.00 11/16/2023

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

RECESSED SNOWPLOWABLE RAISED PAVEMENT MARKER WITH DUAL PLASTIC HOLDERS AND DUAL ONE WAY LENS

549724

BID DATE

XY9025277 5,000 0.01 50.00 01/05/2023

XY8155177 6,000 0.01 60.00 02/09/2023

XX1795C77 500 50.00 25,000.00 04/06/2023

XY8165177 6,800 0.01 68.00 04/13/2023

PG8555177 740 32.00 23,680.00 06/29/2023

XX1715A77R 2,500 34.74 86,850.00 08/24/2023

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

RECESSED SNOWPLOWABLE RAISED PAVEMENT MARKER WITH DUAL PLASTIC HOLDERS AND DUAL TWO WAY LENS

549726

BID DATE

XX1795C77 500 50.50 25,250.00 04/06/2023
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

REPLACEMENT OF RECESSED SNOWPLOWABLE RAISED PAVEMENT MARKER REFLECTIVE LENS PLASTIC HOLDER ONE WAY

549728

BID DATE

XX2285P76 2,850 15.00 42,750.00 01/19/2023

XX3695176 6,000 23.00 138,000.00 01/31/2023

HO1005170 39 75.00 2,925.00 07/27/2023

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

REPLACEMENT OF RECESSED SNOWPLOWABLE RAISED PAVEMENT MARKER REFLECTIVE LENS PLASTIC HOLDER TWO WAY

549732

BID DATE

XX2285P76 2,850 15.00 42,750.00 01/19/2023

XX3695176 6,000 23.00 138,000.00 01/31/2023

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

REPAIR OF RECESSED SNOWPLOWABLE PAVEMENT MARKER GROOVE CUT SINGLE PLASTIC HOLDER

549734

BID DATE

HO1005170 39 55.00 2,145.00 07/27/2023

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

RECESSED DIRECT SNOWPLOWABLE PAVEMENT MARKER WITHOUT HOLDER AND ONE WAY LENS

549740

BID DATE

WA2225187 30 88.00 2,640.00 03/16/2023

WA4615180 68 50.00 3,400.00 04/27/2023

XY9215177 50 40.00 2,000.00 05/25/2023

XY8115177 100 45.00 4,500.00 06/01/2023

XY9215277 50 42.00 2,100.00 06/08/2023

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

RECESSED DIRECT SNOWPLOWABLE PAVEMENT MARKER WITHOUT HOLDER AND TWO WAY LENS

549742

BID DATE

WA2225187 85 77.00 6,545.00 03/16/2023

XY2495J77 250 37.00 9,250.00 04/06/2023

XY9215177 100 40.00 4,000.00 05/25/2023

XY8115177 300 45.00 13,500.00 06/01/2023

XY9215277 100 42.00 4,200.00 06/08/2023

GA2525177 140 41.35 5,789.00 06/15/2023
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

REMOVAL OF EXISTING SNOWPLOWABLE RAISED PAVEMENT MARKER LENS - ANY TYPE

549760

BID DATE

XY2495J77 250 44.00 11,000.00 04/06/2023

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

REMOVAL OF EXISTING SNOWPLOWABLE RAISED PAVEMENT MARKER LENS AND HOLDER - ANY TYPE

549765

BID DATE

XX3695176 33,000 25.00 825,000.00 01/31/2023

XX1795C77 500 32.00 16,000.00 04/06/2023

XX3885185 290 21.00 6,090.00 08/17/2023

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

REMOVAL OF EXISTING PAVEMENT MARKING LINES, ANY WIDTH

549800

BID DATE

XY9025277 10,000 0.01 100.00 01/05/2023

XY8155177 20,500 0.01 205.00 02/09/2023

492D21426 10,000 0.10 1,000.00 02/16/2023

MO0315177 30 5.45 163.50 02/16/2023

XY2505Q77 912,000 0.12 109,440.00 02/16/2023

XY9225177 150,000 0.34 51,000.00 03/02/2023

XY1815385 7,000 8.00 56,000.00 03/16/2023

XY8095177 150,000 0.54 81,000.00 03/16/2023

XY1815485 7,000 8.00 56,000.00 03/30/2023

XY8195177 150,000 0.37 55,500.00 03/30/2023

XX1795C77 75,000 0.80 60,000.00 04/06/2023

XY8165177 24,000 0.01 240.00 04/13/2023

XY9235177 150,000 0.35 52,500.00 04/13/2023

XX1845285 1,235 15.00 18,525.00 05/04/2023

CE4095179 957 5.00 4,785.00 05/25/2023

GA4305123 1,475 1.60 2,360.00 06/08/2023

WA0795170 950 6.50 6,175.00 06/15/2023

PG8555177 102 4.60 469.20 06/29/2023

XX2295A76 1,000 5.00 5,000.00 07/13/2023

XX2335877 400,000 0.15 60,000.00 07/13/2023

XY2505G77 88,000 0.20 17,600.00 07/20/2023

HO1005170 2,215 9.00 19,935.00 07/27/2023

CE4005223R 500 12.00 6,000.00 08/03/2023

CL3945179 125 5.00 625.00 08/17/2023

XX3885185 220 15.00 3,300.00 08/17/2023

PG8525177 392 5.30 2,077.60 08/24/2023
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

REMOVAL OF EXISTING PAVEMENT MARKING LINES, ANY WIDTH

549800

BID DATE

AA1725279 2,567 4.00 10,268.00 09/07/2023

479D51426 4,000 2.50 10,000.00 09/28/2023

DESCRIPTION

ITEM UNITS SF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

REMOVAL OF EXISTING PAVEMENT MARKING LETTERS, SYMBOLS, ARROWS AND NUMBERS

549805

BID DATE

XY8155177 8,900 0.01 89.00 02/09/2023

XY9225177 200 5.50 1,100.00 03/02/2023

XY1815385 650 8.00 5,200.00 03/16/2023

XY8095177 200 8.29 1,658.00 03/16/2023

XY1815485 650 8.00 5,200.00 03/30/2023

XY8195177 200 5.50 1,100.00 03/30/2023

XX1795C77 600 5.00 3,000.00 04/06/2023

XY2495J77 200 10.00 2,000.00 04/06/2023

XY8165177 10,000 0.01 100.00 04/13/2023

XY9235177 200 5.10 1,020.00 04/13/2023

XX1845285 100 15.00 1,500.00 05/04/2023

XX2295A76 1,000 5.50 5,500.00 07/13/2023

XX3885185 85 20.00 1,700.00 08/17/2023

AA1725279 189 8.00 1,512.00 09/07/2023

479D51426 5,000 3.50 17,500.00 09/28/2023

DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

MICRO-SURFACING USING TYPE II (ONE COAT)

556324

BID DATE

XX1795C77 285,000 3.17 903,450.00 04/06/2023

XY2495J77 410,000 3.21 1,316,100.00 04/06/2023

DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

MICRO-SURFACING USING TYPE III (ONE COAT)

556326

BID DATE

XX1795C77 30,000 3.53 105,900.00 04/06/2023
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DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

MICRO-SURFACING USING TYPE II (SECOND COAT)

556328

BID DATE

XX1795C77 285,000 2.87 817,950.00 04/06/2023

DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

MICRO-SURFACING USING TYPE III (SECOND COAT)

556330

BID DATE

XX1795C77 30,000 3.06 91,800.00 04/06/2023

DESCRIPTION

ITEM UNITS TON

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

MICRO-SURFACING TYPE RUTFILLING

556332

BID DATE

XX1795C77 750 330.00 247,500.00 04/06/2023

DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

5 INCH PLAIN PORTLAND CEMENT CONCRETE PAVEMENT MIX 7

560105

BID DATE

CL3945179 182 100.00 18,200.00 08/17/2023

DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

6 INCH PLAIN PORTLAND CEMENT CONCRETE PAVEMENT MIX 7

560106

BID DATE

WA2225187 105 127.60 13,398.00 03/16/2023

DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

8 INCH PLAIN PORTLAND CEMENT CONCRETE PAVEMENT MIX 7

560108

BID DATE

XY2535B76R 40 200.00 8,000.00 01/05/2023

PG8525177 107 195.00 20,865.00 08/24/2023

DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

8 INCH PORTLAND CEMENT CONCRETE PAVEMENT FOR DRIVEWAY MIX 6

561116

BID DATE

XX2325477 200 125.00 25,000.00 01/05/2023

XY2335T77 1,000 125.00 125,000.00 06/15/2023
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DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

8 INCH PORTLAND CEMENT CONCRETE PAVEMENT FOR DRIVEWAY  MIX 9

561118

BID DATE

XX2325477 200 125.00 25,000.00 01/05/2023

MO0315177 461 192.13 88,571.93 02/16/2023

XY1815385 15 260.00 3,900.00 03/16/2023

XY1815485 15 260.00 3,900.00 03/30/2023

XX1845285 50 280.00 14,000.00 05/04/2023

CE4095179 79 130.00 10,270.00 05/25/2023

MO1835177 133 130.00 17,290.00 05/25/2023

CL4055277R 150 160.00 24,000.00 06/15/2023

PG8555177 135 140.00 18,900.00 06/29/2023

XX2295A76 300 160.00 48,000.00 07/13/2023

AA5805471SBR 184 117.00 21,528.00 07/20/2023

CL3945179 104 160.00 16,640.00 08/17/2023

AA1725279 16 250.00 4,000.00 09/07/2023

BA0245230 196 135.00 26,460.00 09/21/2023

DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

6 INCH PORTLAND CEMENT CONCRETE PAVEMENT FOR DRIVEWAY MIX 9

561119

BID DATE

CE4095179 49 110.00 5,390.00 05/25/2023

BAA395180 19 250.00 4,750.00 06/01/2023

CL4055277R 220 150.00 33,000.00 06/15/2023

XX2295A76 200 120.00 24,000.00 07/13/2023

AA5805471SBR 184 104.00 19,136.00 07/20/2023

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

TERMINAL JOINT

562500

BID DATE

XX1715A77R 300 300.00 90,000.00 08/24/2023

DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

PLAIN PORTLAND CEMENT CONCRETE PAVEMENT TYPE I REPAIRS

571015

BID DATE

XX5375577 170 0.01 1.70 01/26/2023

XY8155177 900 0.01 9.00 02/09/2023

XY8165177 1,000 0.01 10.00 04/13/2023

GA4305123 110 200.00 22,000.00 06/08/2023

XX1535A77 90 370.00 33,300.00 06/15/2023
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DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

PLAIN PORTLAND CEMENT CONCRETE PAVEMENT TYPE I REPAIRS

571015

BID DATE

XX1535B77 150 0.10 15.00 06/22/2023

DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

PLAIN PORTLAND CEMENT CONCRETE PAVEMENT TYPE II REPAIRS

571020

BID DATE

XY8155177 400 0.01 4.00 02/09/2023

XY8165177 500 0.01 5.00 04/13/2023

GA4305123 350 175.00 61,250.00 06/08/2023

DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

CONVENTIONALLY REINFORCED PORTLAND CEMENT CONCRETE PAVEMENT TYPE I REPAIRS

571025

BID DATE

XX1275A77 2,945 300.00 883,500.00 02/23/2023

DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

CONVENTIONALLY REINFORCED PORTLAND CEMENT CONCRETE PAVEMENT TYPE II REPAIRS

571030

BID DATE

XX1275A77 2,290 300.00 687,000.00 02/23/2023

DESCRIPTION

ITEM UNITS CY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

PORTLAND CEMENT CONCRETE SPALL REPAIR

571075

BID DATE

XX1275A77 9 5,000.00 45,000.00 02/23/2023

GA4305123 20 600.00 12,000.00 06/08/2023

XX1715A77R 260 1,115.00 289,900.00 08/24/2023

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

JOINT SEALING OF PORTLAND CEMENT CONCRETE PAVEMENT

571116

BID DATE

XY8155177 1,000 4.50 4,500.00 02/09/2023

XX1275A77 3,740 10.00 37,400.00 02/23/2023

XY8165177 1,200 5.50 6,600.00 04/13/2023

GA4305123 3,000 8.00 24,000.00 06/08/2023
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

CRACK SEALER

571160

BID DATE

XX5375577 20,000 0.01 200.00 01/26/2023

XY8155177 25,000 0.01 250.00 02/09/2023

XY9225177 10,000 1.50 15,000.00 03/02/2023

XY8095177 10,000 1.72 17,200.00 03/16/2023

XY8195177 10,000 1.50 15,000.00 03/30/2023

XY9235177 10,000 1.30 13,000.00 04/13/2023

DESCRIPTION

ITEM UNITS LB

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

ASPHALT REPAIR MASTIC

571165

BID DATE

XY9025277 10,000 1.00 10,000.00 01/05/2023

XX5375577 15,000 0.01 150.00 01/26/2023

XX3695176 70,000 6.00 420,000.00 01/31/2023

XY8155177 50,000 0.01 500.00 02/09/2023

XY9225177 5,000 6.75 33,750.00 03/02/2023

XY8095177 5,000 4.00 20,000.00 03/16/2023

XY8195177 5,000 6.65 33,250.00 03/30/2023

XX1795C77 12,000 3.40 40,800.00 04/06/2023

XY8165177 56,000 0.01 560.00 04/13/2023

XY9235177 5,000 4.90 24,500.00 04/13/2023

XY2295N77 130,000 1.70 221,000.00 04/20/2023

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

SAW CUTTING

571200

BID DATE

XY2335T77 18,000 1.00 18,000.00 06/15/2023

AA5805471SBR 350 1.30 455.00 07/20/2023

DESCRIPTION

ITEM UNITS CY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

REMOVAL OF UNSUITABLE MATERIAL AND REFILL

571205

BID DATE

XY8155177 6,000 0.01 60.00 02/09/2023

WA2225187 5 222.29 1,111.45 03/16/2023

XY8165177 800 0.01 8.00 04/13/2023

GA4305123 25 130.00 3,250.00 06/08/2023

XX2295A76 300 110.00 33,000.00 07/13/2023

XX1715A77R 60 65.00 3,900.00 08/24/2023
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DESCRIPTION

ITEM UNITS CY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

REMOVAL OF UNSUITABLE MATERIAL AND REFILL

571205

BID DATE

BA0245230 10 190.00 1,900.00 09/21/2023

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

RUMBLE STRIPS

571300

BID DATE

XY9025277 50,000 0.35 17,500.00 01/05/2023

XX5375577 3,500 0.01 35.00 01/26/2023

XY8155177 80,000 0.01 800.00 02/09/2023

XY9225177 5,000 2.65 13,250.00 03/02/2023

XY9065177 150,000 0.15 22,500.00 03/09/2023

XY8095177 5,000 2.25 11,250.00 03/16/2023

XY9105177 150,000 0.17 25,500.00 03/16/2023

XY8195177 5,000 2.65 13,250.00 03/30/2023

XY2495J77 100,000 0.47 47,000.00 04/06/2023

XY8165177 90,000 0.01 900.00 04/13/2023

XY9235177 5,000 2.65 13,250.00 04/13/2023

XY9215177 50,000 0.19 9,500.00 05/25/2023

XY8115177 15,000 1.20 18,000.00 06/01/2023

XY9215277 50,000 0.35 17,500.00 06/08/2023

GA2525177 10,900 0.80 8,720.00 06/15/2023

XX3885185 450 8.00 3,600.00 08/17/2023

XX1715A77R 2,500 1.54 3,850.00 08/24/2023

HA0915177 1,502 4.80 7,209.60 11/16/2023

XY9135177 150,000 0.26 39,000.00 11/16/2023

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

CLEANING AND SEALING OF EXISTING CONCRETE PAVEMENT JOINTS

573182

BID DATE

XY8155177 1,000 5.70 5,700.00 02/09/2023

XY8165177 1,000 9.95 9,950.00 04/13/2023

DESCRIPTION

ITEM UNITS TON

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

CALCIUM OR MAGNESIUM CHLORIDE

575188

BID DATE

BA0245230 4 200.00 800.00 09/21/2023
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DESCRIPTION

ITEM UNITS TON

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

VARIABLE DEPTH PATCHING USING GRADED AGGREGATE BASE COURSE

599150

BID DATE

XY9025277 600 0.01 6.00 01/05/2023

XX6665129 70 46.50 3,255.00 01/12/2023

XX5375577 130 0.01 1.30 01/26/2023

XY9225177 100 75.00 7,500.00 03/02/2023

XY9065177 500 25.00 12,500.00 03/09/2023

XY8095177 100 72.08 7,208.00 03/16/2023

XY9105177 500 24.00 12,000.00 03/16/2023

XY8195177 100 75.00 7,500.00 03/30/2023

XY9235177 100 70.00 7,000.00 04/13/2023

XY9215177 200 30.00 6,000.00 05/25/2023

XY8115177 25 57.75 1,443.75 06/01/2023

XY9215277 200 47.50 9,500.00 06/08/2023

CL4055277R 20 1.00 20.00 06/15/2023

XX1535A77 198 1.00 198.00 06/15/2023

XX6665229 600 38.00 22,800.00 06/15/2023

XX1535B77 500 0.10 50.00 06/22/2023

CE4005223R 672 56.00 37,632.00 08/03/2023

XX1715A77R 880 40.00 35,200.00 08/24/2023

XY9135177 500 0.01 5.00 11/16/2023

DESCRIPTION

ITEM UNITS TON

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

SUPERPAVE ASPHALT MIX 12.5MM FOR BRIDGE APPROACHES, PG 64S-22, LEVEL 2

599160

BID DATE

XY9025277 1,000 160.00 160,000.00 01/05/2023

XY8155177 5,500 0.01 55.00 02/09/2023

XY9225177 1,000 135.00 135,000.00 03/02/2023

XY9065177 1,500 0.01 15.00 03/09/2023

XY8095177 1,000 134.73 134,730.00 03/16/2023

XY9105177 1,500 0.01 15.00 03/16/2023

XY8195177 1,000 0.01 10.00 03/30/2023

XY8165177 6,600 0.01 66.00 04/13/2023

XY9235177 1,000 0.01 10.00 04/13/2023

AZ1107314 50 150.00 7,500.00 04/27/2023

XY9215177 250 135.00 33,750.00 05/25/2023

XY8115177 300 245.50 73,650.00 06/01/2023

XY9215277 350 149.00 52,150.00 06/08/2023

XX1535A77 300 140.00 42,000.00 06/15/2023

XX1535B77 300 180.00 54,000.00 06/22/2023
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DESCRIPTION

ITEM UNITS TON

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

SUPERPAVE ASPHALT MIX 12.5MM FOR BRIDGE APPROACHES, PG 64S-22, LEVEL 2

599160

BID DATE

XX1715A77R 600 260.00 156,000.00 08/24/2023

XY9135177 1,500 90.00 135,000.00 11/16/2023

DESCRIPTION

ITEM UNITS TON

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

SUPERPAVE ASPHALT MIX 12.5MM FOR BRIDGE APPROACHES, PG 64E-22, LEVEL 4

599165

BID DATE

XX5375577 675 120.00 81,000.00 01/26/2023

XY9065177 3,000 0.01 30.00 03/09/2023

XY9105177 3,000 0.01 30.00 03/16/2023

XY9135177 3,000 102.00 306,000.00 11/16/2023

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

COMPLETE CYCLE OF SWEEPING DESIGNATED ROADWAY

599225

BID DATE

410D31426R 10 20,294.43 202,944.30 08/31/2023

410D31426R 10 20,204.04 202,040.40 08/31/2023

410D31426R 10 13,830.95 138,309.50 08/31/2023

410D31426R 10 16,723.70 167,237.00 08/31/2023

410D31426R 63 16,588.10 1,045,050.30 08/31/2023

DESCRIPTION

ITEM UNITS LB

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

JOINT AND CRACK SEALING MATERIAL

599250

BID DATE

XY9025277 20,000 1.65 33,000.00 01/05/2023

XY9065177 30,000 2.25 67,500.00 03/09/2023

XY9105177 30,000 2.25 67,500.00 03/16/2023

XX1795C77 25,000 2.95 73,750.00 04/06/2023

XY2495J77 25,000 3.07 76,750.00 04/06/2023

XY8165177 26,000 0.01 260.00 04/13/2023

XY2295N77 780,000 2.41 1,879,800.00 04/20/2023

XX1535A77 15,000 4.40 66,000.00 06/15/2023

XX1535B77 22,000 0.10 2,200.00 06/22/2023

XY9135177 30,000 0.01 300.00 11/16/2023
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

TRAFFIC BARRIER W BEAM 8 INCH WOOD OFFSET BLOCK

605100

BID DATE

XY2555177 50 10.00 500.00 02/16/2023

XX5365C76 500 8.00 4,000.00 04/13/2023

4770051426 100 1.00 100.00 06/01/2023

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

CONTROLLED RELEASE TERMINAL (CRT) WOOD POST

605105

BID DATE

CL3945179 6 500.00 3,000.00 08/17/2023

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

TRAFFIC BARRIER W-BEAM TO THRIE BEAM ASYMETRIC TRANSITION SECTION

605110

BID DATE

XY2535B76R 2 2,000.00 4,000.00 01/05/2023

XY2455P76 3 2,500.00 7,500.00 09/14/2023

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

TRAFFIC BARRIER W-BEAM BURIED-IN-BACKSLOPE END TREATMENT (TYPE A)

606001

BID DATE

XY2535B76R 5 2,500.00 12,500.00 01/05/2023

FR1295180 1 1,470.00 1,470.00 01/19/2023

XX3715776 10 2,500.00 25,000.00 03/16/2023

XX5365C76 20 2,000.00 40,000.00 04/13/2023

GA1965180 2 3,318.90 6,637.80 05/25/2023

477D4W1426 20 10.00 200.00 06/15/2023

GA2525177 2 1,310.00 2,620.00 06/15/2023

XY2475C77 6 500.00 3,000.00 06/29/2023

XX2295A76 8 1,700.00 13,600.00 07/13/2023

XX3885185 5 2,800.00 14,000.00 08/17/2023

477D4E1426 20 25.00 500.00 09/07/2023

XY2455P76 54 1,500.00 81,000.00 09/14/2023

BA0245230 1 2,600.00 2,600.00 09/21/2023

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

TRAFFIC BARRIER W-BEAM BURIED-IN-BACKSLOPE END TREATMENT (TYPE A) WITH BOTTOM RAIL

606002

BID DATE

XY2535B76R 8 2,500.00 20,000.00 01/05/2023
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

TRAFFIC BARRIER W-BEAM BURIED-IN-BACKSLOPE END TREATMENT (TYPE A) WITH BOTTOM RAIL

606002

BID DATE

XX3715776 10 1.00 10.00 03/16/2023

XX5365C76 20 2,200.00 44,000.00 04/13/2023

CL1725180 1 3,100.00 3,100.00 06/01/2023

477D4W1426 15 10.00 150.00 06/15/2023

GA2525177 1 1,650.00 1,650.00 06/15/2023

477D4E1426 85 25.00 2,125.00 09/07/2023

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

BROWN POLYESTER COATED TRAFFIC BARRIER W-BEAM BURIED-IN-BACKSLOPE END TREATMENT (TYPE A)

606004

BID DATE

477D4W1426 2 10.00 20.00 06/15/2023

XX2295A76 4 2,600.00 10,400.00 07/13/2023

XX3885185 2 3,800.00 7,600.00 08/17/2023

477D4E1426 2 2,200.00 4,400.00 09/07/2023

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

TRAFFIC BARRIER W-BEAM ONE-SIDED FLARED END TREATMENT (TYPE B) SPARE PARTS PACKAGE

606010

BID DATE

477D21426 25 250.00 6,250.00 02/09/2023

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

TRAFFIC BARRIER W-BEAM ONE-SIDED END TREATMENT (TYPE C)

606017

BID DATE

AL2515180 2 4,725.00 9,450.00 01/05/2023

XY2535B76R 30 3,850.00 115,500.00 01/05/2023

WA9345276 1 4,028.00 4,028.00 01/12/2023

FR1295180 1 4,320.00 4,320.00 01/19/2023

PG0675180 2 3,745.00 7,490.00 01/26/2023

MO0315177 2 5,926.91 11,853.82 02/16/2023

XY2555177 55 4,500.00 247,500.00 02/16/2023

WA2225187 1 4,537.50 4,537.50 03/16/2023

XX3715776 200 3,500.00 700,000.00 03/16/2023

WA1585280 2 3,855.00 7,710.00 04/13/2023

XX5365C76 60 3,900.00 234,000.00 04/13/2023

WA4615180 4 3,625.00 14,500.00 04/27/2023

AA1245180 2 4,400.00 8,800.00 05/04/2023

4770251425 100 3,400.00 340,000.00 05/25/2023
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

TRAFFIC BARRIER W-BEAM ONE-SIDED END TREATMENT (TYPE C)

606017

BID DATE

CE4095179 1 4,250.00 4,250.00 05/25/2023

GA1965180 8 5,488.48 43,907.84 05/25/2023

4770051426 100 3,200.00 320,000.00 06/01/2023

CL1725180 3 4,000.00 12,000.00 06/01/2023

477D4W1426 80 4,000.00 320,000.00 06/15/2023

GA2525177 2 3,185.00 6,370.00 06/15/2023

PG8555177 15 3,900.00 58,500.00 06/29/2023

XY2475C77 50 3,000.00 150,000.00 06/29/2023

CL3945179 5 4,200.00 21,000.00 08/17/2023

XX3885185 3 5,500.00 16,500.00 08/17/2023

HA3345271 2 3,300.00 6,600.00 08/24/2023

PG8525177 8 5,650.00 45,200.00 08/24/2023

WA2635180 3 3,750.00 11,250.00 08/24/2023

477D4E1426 75 3,500.00 262,500.00 09/07/2023

AA1725279 1 4,550.00 4,550.00 09/07/2023

XY2455P76 97 3,500.00 339,500.00 09/14/2023

BA0245230 1 4,200.00 4,200.00 09/21/2023

HA0915177 7 1,380.00 9,660.00 11/16/2023

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

TRAFFIC BARRIER W-BEAM ONE-SIDED END TREATMENT (TYPE C) SPARE PARTS PACKAGE

606018

BID DATE

XY1815385 6 4,200.00 25,200.00 03/16/2023

XY1815485 6 4,200.00 25,200.00 03/30/2023

XX1845285 6 4,250.00 25,500.00 05/04/2023

4770251425 100 3,300.00 330,000.00 05/25/2023

4770251425 40 3,800.00 152,000.00 05/25/2023

4770051426 50 3,100.00 155,000.00 06/01/2023

477D4W1426 150 3,000.00 450,000.00 06/15/2023

477D4E1426 75 3,000.00 225,000.00 09/07/2023

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

BROWN POLYESTER COATED TRAFFIC BARRIER W-BEAM ONE-SIDED END TREATMENT (TYPE C)

606023

BID DATE

BA5025280 2 7,500.00 15,000.00 02/23/2023

XY1815385 3 6,000.00 18,000.00 03/16/2023

XY1815485 3 6,000.00 18,000.00 03/30/2023

XX5365C76 10 4,200.00 42,000.00 04/13/2023
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

BROWN POLYESTER COATED TRAFFIC BARRIER W-BEAM ONE-SIDED END TREATMENT (TYPE C)

606023

BID DATE

XX1845285 3 7,000.00 21,000.00 05/04/2023

4770251425 5 5,800.00 29,000.00 05/25/2023

477D4W1426 2 5,800.00 11,600.00 06/15/2023

XX2295A76 4 7,800.00 31,200.00 07/13/2023

XX3885185 2 7,700.00 15,400.00 08/17/2023

477D4E1426 2 5,500.00 11,000.00 09/07/2023

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

TRAFFIC BARRIER W-BEAM ONE-SIDED DOWNSTREAM END TREATMENT TYPE K

606025

BID DATE

XY2535B76R 36 2,220.00 79,920.00 01/05/2023

WA9345276 1 1,696.00 1,696.00 01/12/2023

477D21426 25 2,800.00 70,000.00 02/09/2023

XY2555177 30 2,000.00 60,000.00 02/16/2023

WA2225187 1 2,222.00 2,222.00 03/16/2023

XX3715776 50 1,500.00 75,000.00 03/16/2023

XY1815385 6 2,200.00 13,200.00 03/16/2023

XY1815485 6 2,200.00 13,200.00 03/30/2023

WA1585280 3 1,965.00 5,895.00 04/13/2023

XX5365C76 40 1,500.00 60,000.00 04/13/2023

WA4615180 2 1,685.00 3,370.00 04/27/2023

XX1845285 6 2,100.00 12,600.00 05/04/2023

4770251425 30 1,200.00 36,000.00 05/25/2023

GA1965180 1 2,851.80 2,851.80 05/25/2023

4770051426 50 1,200.00 60,000.00 06/01/2023

BAA395180 3 2,500.00 7,500.00 06/01/2023

477D4W1426 10 2,000.00 20,000.00 06/15/2023

GA2525177 1 1,475.00 1,475.00 06/15/2023

PG8555177 16 1,800.00 28,800.00 06/29/2023

XY2475C77 38 200.00 7,600.00 06/29/2023

XX2295A76 8 1,900.00 15,200.00 07/13/2023

CL3945179 3 1,600.00 4,800.00 08/17/2023

XX3885185 3 2,700.00 8,100.00 08/17/2023

HA3345271 3 1,900.00 5,700.00 08/24/2023

PG8525177 8 2,225.00 17,800.00 08/24/2023

WA2635180 2 1,750.00 3,500.00 08/24/2023

477D4E1426 10 2,000.00 20,000.00 09/07/2023

AA1725279 1 2,450.00 2,450.00 09/07/2023
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

TRAFFIC BARRIER W-BEAM ONE-SIDED DOWNSTREAM END TREATMENT TYPE K

606025

BID DATE

XY2455P76 32 1,500.00 48,000.00 09/14/2023

HA0915177 1 3,870.00 3,870.00 11/16/2023

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

BROWN POLYESTER COATED TRAFFIC BARRIER W-BEAM ONE-SIDED DOWNSTREAM END TREATMENT TYPE K

606027

BID DATE

XY1815385 3 3,100.00 9,300.00 03/16/2023

XY1815485 3 3,100.00 9,300.00 03/30/2023

XX1845285 3 2,800.00 8,400.00 05/04/2023

4770251425 5 2,000.00 10,000.00 05/25/2023

477D4W1426 4 2,000.00 8,000.00 06/15/2023

XX2295A76 4 3,000.00 12,000.00 07/13/2023

XX3885185 2 3,900.00 7,800.00 08/17/2023

477D4E1426 4 2,000.00 8,000.00 09/07/2023

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

TRAFFIC BARRIER TWO-SIDED END TREATMENT AND CRASH CUSHION TYPE D

606040

BID DATE

XY2535B76R 2 15,000.00 30,000.00 01/05/2023

477D21426 25 12,000.00 300,000.00 02/09/2023

XY2555177 15 9,300.00 139,500.00 02/16/2023

XX3715776 10 12,000.00 120,000.00 03/16/2023

XY1815385 6 9,800.00 58,800.00 03/16/2023

XY1815485 6 9,800.00 58,800.00 03/30/2023

XX5365C76 12 8,500.00 102,000.00 04/13/2023

XX1845285 6 10,500.00 63,000.00 05/04/2023

4770251425 20 10,200.00 204,000.00 05/25/2023

4770051426 25 8,000.00 200,000.00 06/01/2023

477D4W1426 15 10,000.00 150,000.00 06/15/2023

XY2475C77 7 8,500.00 59,500.00 06/29/2023

PG8525177 2 11,650.00 23,300.00 08/24/2023

477D4E1426 10 10,000.00 100,000.00 09/07/2023

XY2455P76 4 4,500.00 18,000.00 09/14/2023
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

TRAFFIC BARRIER TWO-SIDED END TREATMENT AND CRASH CUSHION TYPE D SPARE PARTS PACKAGE

606042

BID DATE

477D21426 25 12,000.00 300,000.00 02/09/2023

4770251425 5 10,000.00 50,000.00 05/25/2023

4770051426 10 8,000.00 80,000.00 06/01/2023

477D4W1426 20 7,850.00 157,000.00 06/15/2023

477D4E1426 4 10,000.00 40,000.00 09/07/2023

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

TRAFFIC BARRIER TWO-SIDED END TREATMENT AND CRASH CUSHION TYPE E

606045

BID DATE

XY2535B76R 34 40,000.00 1,360,000.00 01/05/2023

XY2555177 6 50,000.00 300,000.00 02/16/2023

XX3715776 10 30,000.00 300,000.00 03/16/2023

XX5365C76 7 38,000.00 266,000.00 04/13/2023

4770251425 1 28,000.00 28,000.00 05/25/2023

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

TRAFFIC BARRIER TWO-SIDED END TREATMENT AND CRASH CUSHION TYPE J

606065

BID DATE

4770251425 5 25,000.00 125,000.00 05/25/2023

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

TRAFFIC BARRIER W-BEAM RADIUS ANCHORAGE (TYPE L)

606081

BID DATE

XY2535B76R 4 2,000.00 8,000.00 01/05/2023

PG0675180 1 1,605.00 1,605.00 01/26/2023

XY2555177 20 1,435.00 28,700.00 02/16/2023

XX3715776 30 1,000.00 30,000.00 03/16/2023

XX5365C76 26 1,000.00 26,000.00 04/13/2023

4770251425 5 1,500.00 7,500.00 05/25/2023

CE4095179 1 1,600.00 1,600.00 05/25/2023

477D4W1426 30 250.00 7,500.00 06/15/2023

GA2525177 6 1,365.00 8,190.00 06/15/2023

XY2475C77 40 500.00 20,000.00 06/29/2023

PG8525177 2 1,800.00 3,600.00 08/24/2023

477D4E1426 20 1,500.00 30,000.00 09/07/2023

XY2455P76 134 1,200.00 160,800.00 09/14/2023
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DESCRIPTION

ITEM UNITS TON

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

ASPHALT DRIVEWAYS AND ENTRANCES

613110

BID DATE

XY8155177 1,500 90.00 135,000.00 02/09/2023

XY9225177 1,000 90.00 90,000.00 03/02/2023

XY8095177 1,000 122.72 122,720.00 03/16/2023

XY8195177 1,000 95.00 95,000.00 03/30/2023

XY8165177 1,000 50.00 50,000.00 04/13/2023

XY9235177 1,000 87.00 87,000.00 04/13/2023

XY9215177 600 100.00 60,000.00 05/25/2023

XY9215277 600 145.00 87,000.00 06/08/2023

GA2525177 400 205.50 82,200.00 06/15/2023

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

ASPHALT CURB

615582

BID DATE

XY9065177 1,000 10.00 10,000.00 03/09/2023

XY9105177 1,000 10.00 10,000.00 03/16/2023

GA2525177 1,000 9.50 9,500.00 06/15/2023

XX2295A76 250 50.00 12,500.00 07/13/2023

HA0915177 500 29.45 14,725.00 11/16/2023

XY9135177 1,000 5.64 5,640.00 11/16/2023

DESCRIPTION

ITEM UNITS TON

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

CRUSHER RUN AGGREGATE CR-6 FOR SHOULDER EDGE DROPOFF

616250

BID DATE

XY8155177 5,000 0.01 50.00 02/09/2023

XY9065177 5,000 26.00 130,000.00 03/09/2023

XY9105177 5,000 25.00 125,000.00 03/16/2023

XY8165177 5,600 0.01 56.00 04/13/2023

XY9215177 2,000 35.00 70,000.00 05/25/2023

XY8115177 1,000 64.85 64,850.00 06/01/2023

XY9215277 2,000 29.50 59,000.00 06/08/2023

GA2525177 150 65.00 9,750.00 06/15/2023

XX2295A76 480 75.00 36,000.00 07/13/2023

XY9135177 5,000 26.30 131,500.00 11/16/2023
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DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

CRUSHER RUN AGGREGATE CR-6 FOR SHOULDER EDGE DROPOFF

616251

BID DATE

XX3715776 500 15.00 7,500.00 03/16/2023

DESCRIPTION

ITEM UNITS TON

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

ASPHALT MILLINGS OR GRINDINGS FOR SHOULDER EDGE DROP OFF

616605

BID DATE

XY9225177 200 52.00 10,400.00 03/02/2023

XY9065177 2,500 16.00 40,000.00 03/09/2023

XY8095177 200 54.06 10,812.00 03/16/2023

XY9105177 2,500 15.00 37,500.00 03/16/2023

XY8195177 200 57.00 11,400.00 03/30/2023

XY9235177 200 52.00 10,400.00 04/13/2023

XX1535A77 600 0.10 60.00 06/15/2023

XX1535B77 800 0.10 80.00 06/22/2023

XY9135177 2,500 13.65 34,125.00 11/16/2023

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

SHOULDER RUMBLE STRIPS

616700

BID DATE

XY8155177 160,000 0.01 1,600.00 02/09/2023

XY2495J77 14,000 0.47 6,580.00 04/06/2023

XY8165177 180,000 0.01 1,800.00 04/13/2023

WA4615180 9,600 1.30 12,480.00 04/27/2023

XY9215177 45,000 0.19 8,550.00 05/25/2023

XY8115177 30,000 1.20 36,000.00 06/01/2023

XY9215277 35,000 0.35 12,250.00 06/08/2023

GA2525177 21,800 0.60 13,080.00 06/15/2023

XX2295A76 1,600 12.00 19,200.00 07/13/2023

WA2635180 350 23.00 8,050.00 08/24/2023

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

CONCRETE MEDIAN TRAFFIC BARRIER TRANSITION AT NEW SIGN

620078

BID DATE

XX3885185 3 19,000.00 57,000.00 08/17/2023
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

CONCRETE TRAFFIC BARRIER REFLECTIVE DELINEATORS

620079

BID DATE

BAA395180 2 20.00 40.00 06/01/2023

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

REMOVE EXISTING CONCRETE BARRIER TRANSITION

620080

BID DATE

XX3885185 65 100.00 6,500.00 08/17/2023

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

42 INCH F SHAPE CONCRETE MEDIAN TRAFFIC BARRIER

620140

BID DATE

XX3885185 40 740.00 29,600.00 08/17/2023

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

42 INCH F SHAPE CONCRETE MEDIAN TRAFFIC BARRIER BIFURCATED FROM 1 FOOT 6 INCHES TO 4 FEET 0 INCHES

620144

BID DATE

CL3945179 72 340.00 24,480.00 08/17/2023

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

34 INCH F SHAPE CONCRETE TRAFFIC BARRIER SINGLE FACE CONSTRUCTED ON EXISTING CONCRETE PAVEMENT

620154

BID DATE

BAA395180 24 440.00 10,560.00 06/01/2023

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

42 INCH F SHAPE CONCRETE TRAFFIC BARRIER SINGLE FACE TYPE 2

620160

BID DATE

XX3885185 30 670.00 20,100.00 08/17/2023

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

STANDARD TYPE A CURB 8 INCH X 16 INCH MINIMUM

634101

BID DATE

XX1275A77 860 75.00 64,500.00 02/23/2023

WA2225187 564 32.34 18,239.76 03/16/2023

CL4055277R 30 100.00 3,000.00 06/15/2023

WA0795170 50 140.00 7,000.00 06/15/2023

PG8555177 383 26.00 9,958.00 06/29/2023
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

STANDARD TYPE A CURB 8 INCH X 16 INCH MINIMUM

634101

BID DATE

XX2295A76 4,000 50.00 200,000.00 07/13/2023

AA5805471SBR 134 29.90 4,006.60 07/20/2023

PG8525177 162 25.50 4,131.00 08/24/2023

BA0245230 2,086 24.00 50,064.00 09/21/2023

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

STANDARD TYPE C CURB 8 INCH X 11 INCH MINIMUM

634131

BID DATE

XX1275A77 530 75.00 39,750.00 02/23/2023

CE4095179 18 118.00 2,124.00 05/25/2023

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

STANDARD TYPE D CURB 8 INCH X 14 INCH MINIMUM

634146

BID DATE

CE4095179 309 56.00 17,304.00 05/25/2023

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

TYPE A CURB ANY HEIGHT OR DEPTH

634204

BID DATE

MO0315177 890 31.64 28,159.60 02/16/2023

XY1815385 1,300 54.00 70,200.00 03/16/2023

XY1815485 1,300 54.00 70,200.00 03/30/2023

XX1845285 476 60.00 28,560.00 05/04/2023

MO1835177 3,311 37.50 124,162.50 05/25/2023

CL3945179 56 36.00 2,016.00 08/17/2023

WA2635180 61 107.00 6,527.00 08/24/2023

HA0915177 71 55.00 3,905.00 11/16/2023

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

STANDARD TYPE A COMBINATION CURB AND GUTTER 12 INCH GUTTER PAN 8 INCH MINIMUM DEPTH

634301

BID DATE

WA2225187 1,776 34.54 61,343.04 03/16/2023

WA1585280 120 100.00 12,000.00 04/13/2023

WA4615180 50 85.00 4,250.00 04/27/2023

BAA395180 85 75.00 6,375.00 06/01/2023

GA4305123 200 63.00 12,600.00 06/08/2023
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

STANDARD TYPE A COMBINATION CURB AND GUTTER 12 INCH GUTTER PAN 8 INCH MINIMUM DEPTH

634301

BID DATE

CL4055277R 2,200 45.00 99,000.00 06/15/2023

WA0795170 50 145.00 7,250.00 06/15/2023

PG8555177 1,267 33.00 41,811.00 06/29/2023

XX2295A76 90 70.00 6,300.00 07/13/2023

AA5805471SBR 250 32.50 8,125.00 07/20/2023

CL3945179 194 59.00 11,446.00 08/17/2023

PG8525177 1,028 36.00 37,008.00 08/24/2023

WA2635180 799 119.00 95,081.00 08/24/2023

AA1725279 1,255 37.00 46,435.00 09/07/2023

BA0245230 1,194 40.00 47,760.00 09/21/2023

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

TYPE A COMBINATION CURB AND GUTTER ANY HEIGHT OR DEPTH

634312

BID DATE

MO0315177 4,082 52.40 213,896.80 02/16/2023

BA5025280 594 100.00 59,400.00 02/23/2023

XY1815385 2,400 60.00 144,000.00 03/16/2023

XY1815485 2,400 60.00 144,000.00 03/30/2023

XX1845285 1,100 60.00 66,000.00 05/04/2023

MO1835177 218 46.80 10,202.40 05/25/2023

XX2295A76 4,400 70.00 308,000.00 07/13/2023

XX3885185 35 178.00 6,230.00 08/17/2023

AA1725279 158 46.00 7,268.00 09/07/2023

HA0915177 530 55.00 29,150.00 11/16/2023

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

STANDARD TYPE B COMBINATION CURB AND GUTTER 12 INCH GUTTER PAN 8 INCH MINIMUM DEPTH

634316

BID DATE

AA5805471SBR 65 32.50 2,112.50 07/20/2023

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

STANDARD TYPE C COMBINATION CURB AND GUTTER 12 INCH GUTTER PAN 8 INCH MINIMUM DEPTH

634331

BID DATE

WA2225187 315 33.44 10,533.60 03/16/2023

PG8555177 27 30.00 810.00 06/29/2023

CL3945179 89 52.00 4,628.00 08/17/2023

AA1725279 1,219 35.00 42,665.00 09/07/2023
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

STANDARD TYPE D COMBINATION CURB AND GUTTER 12 INCH GUTTER PAN 8 INCH MINIMUM DEPTH

634344

BID DATE

BW3275999 44 65.00 2,860.00 05/25/2023

CE4095179 706 76.50 54,009.00 05/25/2023

XX2295A76 104 70.00 7,280.00 07/13/2023

CL3945179 331 54.00 17,874.00 08/17/2023

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

STANDARD CONCRETE CURB OPENING

634345

BID DATE

XY2335T77 100 250.00 25,000.00 06/15/2023

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

STANDARD CURB OPENING FOR COMBINATION CONCRETE CURB AND GUTTER

634350

BID DATE

PG8555177 1 780.00 780.00 06/29/2023

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

MONOLITHIC CONCRETE MEDIAN 2 FEET 0 INCH WIDE TYPE A-3

648110

BID DATE

CL3945179 122 55.00 6,710.00 08/17/2023

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

MONOLITHIC CONCRETE MEDIAN 4 FEET 0 INCH WIDE TYPE A-1

648140

BID DATE

XY1815385 35 200.00 7,000.00 03/16/2023

XY1815485 35 200.00 7,000.00 03/30/2023

XX1845285 200 260.00 52,000.00 05/04/2023

XX2295A76 96 360.00 34,560.00 07/13/2023

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

MONOLITHIC CONCRETE MEDIAN 4 FEET 0 INCH WIDE TYPE A-3

648150

BID DATE

WA2225187 4 225.50 902.00 03/16/2023
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

MONOLITHIC CONCRETE MEDIAN 6 FEET 0 INCH WIDE TYPE A-3

648170

BID DATE

WA2225187 98 104.50 10,241.00 03/16/2023

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

MONOLITHIC CONCRETE MEDIAN VARIABLE WIDTH TYPE A-1, 2 FEET 0  INCH TO 6 FEET 0 INCH

648500

BID DATE

PG8555177 187 128.00 23,936.00 06/29/2023

XX2295A76 670 220.00 147,400.00 07/13/2023

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

MONOLITHIC CONCRETE MEDIAN VARIABLE WIDTH TYPE A-3, 2 FEET 0  INCH TO 6 FEET 0 INCH

648510

BID DATE

PG8555177 4,568 123.00 561,864.00 06/29/2023

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

MONOLITHIC CONCRETE MEDIAN VARIABLE WIDTH TYPE A-2, 4 FEET 0  INCH TO 6 FEET 0 INCH

648545

BID DATE

MO1835177 1,058 114.50 121,141.00 05/25/2023

DESCRIPTION

ITEM UNITS SF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

5 INCH CONCRETE SIDEWALK

655105

BID DATE

XX2325477 22,000 8.75 192,500.00 01/05/2023

MO0315177 17,905 12.19 218,261.95 02/16/2023

BA5025280 3,057 14.00 42,798.00 02/23/2023

XX1275A77 630 20.00 12,600.00 02/23/2023

XY1815385 13,000 22.00 286,000.00 03/16/2023

XY1815485 13,000 22.00 286,000.00 03/30/2023

XX1845285 2,000 24.00 48,000.00 05/04/2023

BW3275999 485 25.00 12,125.00 05/25/2023

CE4095179 2,995 11.30 33,843.50 05/25/2023

MO1835177 4,956 13.50 66,906.00 05/25/2023

GA4305123 708 16.00 11,328.00 06/08/2023

CL4055277R 7,400 9.00 66,600.00 06/15/2023

WA0795170 510 23.00 11,730.00 06/15/2023

XY2335T77 45,500 7.00 318,500.00 06/15/2023

PG8555177 5,723 6.50 37,199.50 06/29/2023
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DESCRIPTION

ITEM UNITS SF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

5 INCH CONCRETE SIDEWALK

655105

BID DATE

XX2295A76 9,000 22.00 198,000.00 07/13/2023

AA5805471SBR 920 6.50 5,980.00 07/20/2023

XX3885185 180 31.00 5,580.00 08/17/2023

PG8525177 5,062 9.50 48,089.00 08/24/2023

AA1725279 15,272 7.00 106,904.00 09/07/2023

BA0245230 3,415 9.50 32,442.50 09/21/2023

HA0915177 2,792 19.90 55,560.80 11/16/2023

DESCRIPTION

ITEM UNITS SF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

5 INCH REINFORCED CONCRETE SIDEWALK

655115

BID DATE

BAA395180 1,742 18.00 31,356.00 06/01/2023

DESCRIPTION

ITEM UNITS SF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

DETECTABLE WARNING SURFACE FOR CURB RAMPS

655120

BID DATE

XX2325477 1,800 75.00 135,000.00 01/05/2023

MO0315177 906 45.78 41,476.68 02/16/2023

BA5025280 27 65.00 1,755.00 02/23/2023

XY1815385 1,200 52.00 62,400.00 03/16/2023

XY1815485 1,200 52.00 62,400.00 03/30/2023

XX1845285 200 60.00 12,000.00 05/04/2023

CE4095179 61 56.00 3,416.00 05/25/2023

MO1835177 321 46.80 15,022.80 05/25/2023

CL4055277R 80 45.00 3,600.00 06/15/2023

WA0795170 65 55.00 3,575.00 06/15/2023

XY2335T77 600 50.00 30,000.00 06/15/2023

PG8555177 292 40.00 11,680.00 06/29/2023

XX2295A76 1,600 55.00 88,000.00 07/13/2023

CL3945179 215 55.00 11,825.00 08/17/2023

XX3885185 45 80.00 3,600.00 08/17/2023

PG8525177 153 44.50 6,808.50 08/24/2023

AA1725279 65 45.00 2,925.00 09/07/2023
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DESCRIPTION

ITEM UNITS SF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

DETECTABLE WARNING SURFACE USING BRICK PAVERS

655125

BID DATE

BW3275999 10 100.00 1,000.00 05/25/2023

XX3885185 45 76.00 3,420.00 08/17/2023

DESCRIPTION

ITEM UNITS SF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

RESET FLAGSTONE SIDEWALK

655284

BID DATE

CE4095179 10 56.00 560.00 05/25/2023

DESCRIPTION

ITEM UNITS SF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

BRICK SIDEWALKS

655383

BID DATE

XX2325477 200 10.00 2,000.00 01/05/2023

MO0315177 1,260 39.26 49,467.60 02/16/2023

BW3275999 1,050 55.00 57,750.00 05/25/2023

XY2335T77 1,500 25.00 37,500.00 06/15/2023

XX3885185 80 60.00 4,800.00 08/17/2023

DESCRIPTION

ITEM UNITS SF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

REMOVE AND RESET DECORATIVE BRICK SIDEWALK

655390

BID DATE

XX1845285 400 50.00 20,000.00 05/04/2023

BW3275999 504 65.00 32,760.00 05/25/2023

XX2295A76 860 50.00 43,000.00 07/13/2023

XX3885185 40 40.00 1,600.00 08/17/2023

DESCRIPTION

ITEM UNITS TON

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

ASPHALT SIDEWALK

656491

BID DATE

XX2295A76 160 300.00 48,000.00 07/13/2023

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

TRAFFIC BARRIER W BEAM USING 6 FOOT POST

660482

BID DATE

XY2535B76R 11,000 37.15 408,650.00 01/05/2023

WA9345276 2,475 24.38 60,340.50 01/12/2023

FR1295180 276 41.25 11,385.00 01/19/2023
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

TRAFFIC BARRIER W BEAM USING 6 FOOT POST

660482

BID DATE

PG0675180 762 43.00 32,766.00 01/26/2023

477D21426 5,000 35.00 175,000.00 02/09/2023

XY2555177 7,000 32.00 224,000.00 02/16/2023

XX3715776 25,000 40.00 1,000,000.00 03/16/2023

XY1815385 300 38.00 11,400.00 03/16/2023

XY1815485 300 38.00 11,400.00 03/30/2023

SM1895180 125 100.00 12,500.00 04/13/2023

WA1585280 656 55.00 36,080.00 04/13/2023

XX5365C76 10,000 29.50 295,000.00 04/13/2023

XX1845285 300 43.00 12,900.00 05/04/2023

CE4095179 84 64.00 5,376.00 05/25/2023

GA1965180 725 50.09 36,315.25 05/25/2023

BAA395180 1,005 45.00 45,225.00 06/01/2023

CL1725180 682 35.00 23,870.00 06/01/2023

477D4W1426 12,000 30.00 360,000.00 06/15/2023

GA2525177 1,250 32.00 40,000.00 06/15/2023

PG8555177 5,443 30.50 166,011.50 06/29/2023

XY2475C77 1,300 40.00 52,000.00 06/29/2023

XX2295A76 2,900 36.00 104,400.00 07/13/2023

CE4005223R 67 83.00 5,561.00 08/03/2023

CL3945179 1,426 40.00 57,040.00 08/17/2023

XX3885185 900 49.00 44,100.00 08/17/2023

PG8525177 1,630 32.40 52,812.00 08/24/2023

WA2635180 1,235 33.30 41,125.50 08/24/2023

477D4E1426 10,000 35.00 350,000.00 09/07/2023

AA1725279 984 35.00 34,440.00 09/07/2023

XY2455P76 65,490 24.50 1,604,505.00 09/14/2023

BA0245230 555 32.00 17,760.00 09/21/2023

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

TRAFFIC BARRIER W BEAM 6 FOOT POST

660483

BID DATE

XY2535B76R 40 150.00 6,000.00 01/05/2023

WA9345276 280 104.00 29,120.00 01/12/2023

477D21426 1,000 5.00 5,000.00 02/09/2023

XY2555177 100 130.00 13,000.00 02/16/2023

XX3715776 800 1.00 800.00 03/16/2023

XY1815385 20 150.00 3,000.00 03/16/2023
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

TRAFFIC BARRIER W BEAM 6 FOOT POST

660483

BID DATE

XY1815485 20 150.00 3,000.00 03/30/2023

XX5365C76 500 69.00 34,500.00 04/13/2023

XX1845285 50 140.00 7,000.00 05/04/2023

4770251425 1,200 100.00 120,000.00 05/25/2023

4770051426 1,000 80.00 80,000.00 06/01/2023

BAA395180 10 115.00 1,150.00 06/01/2023

477D4W1426 1,500 1.00 1,500.00 06/15/2023

PG8555177 50 115.00 5,750.00 06/29/2023

XY2475C77 20 80.00 1,600.00 06/29/2023

XX3885185 30 137.00 4,110.00 08/17/2023

477D4E1426 1,500 25.00 37,500.00 09/07/2023

XY2455P76 270 100.00 27,000.00 09/14/2023

BA0245230 64 125.00 8,000.00 09/21/2023

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

BROWN POLYESTER COATED TRAFFIC BARRIER W BEAM USING  6 FOOT POST

660484

BID DATE

XY1815385 210 63.00 13,230.00 03/16/2023

XY1815485 210 63.00 13,230.00 03/30/2023

XX5365C76 500 55.00 27,500.00 04/13/2023

XX1845285 200 73.00 14,600.00 05/04/2023

477D4W1426 1,000 45.00 45,000.00 06/15/2023

XX2295A76 570 60.00 34,200.00 07/13/2023

XX3885185 150 71.00 10,650.00 08/17/2023

477D4E1426 1,000 45.00 45,000.00 09/07/2023

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

BROWN POLYESTER COATED TRAFFIC BARRIER W BEAM 6 FOOT  POST

660485

BID DATE

XY1815385 20 190.00 3,800.00 03/16/2023

XY1815485 20 190.00 3,800.00 03/30/2023

XX5365C76 20 138.00 2,760.00 04/13/2023

XX1845285 10 210.00 2,100.00 05/04/2023

4770251425 600 140.00 84,000.00 05/25/2023

4770051426 10 110.00 1,100.00 06/01/2023

477D4W1426 20 1.00 20.00 06/15/2023

XX3885185 5 247.00 1,235.00 08/17/2023

477D4E1426 20 140.00 2,800.00 09/07/2023
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

TRAFFIC BARRIER W BEAM USING 8 FOOT POST

660650

BID DATE

XY2535B76R 6,500 45.00 292,500.00 01/05/2023

CH2415174 488 50.00 24,400.00 01/26/2023

477D21426 1,000 38.00 38,000.00 02/09/2023

XY2555177 1,000 38.00 38,000.00 02/16/2023

WA2225187 238 55.88 13,299.44 03/16/2023

XX3715776 17,000 50.00 850,000.00 03/16/2023

XX5365C76 10,000 35.00 350,000.00 04/13/2023

WA4615180 2,850 41.00 116,850.00 04/27/2023

AA1245180 137 55.00 7,535.00 05/04/2023

GA1965180 115 59.31 6,820.65 05/25/2023

CL1725180 287 43.00 12,341.00 06/01/2023

477D4W1426 1,500 40.00 60,000.00 06/15/2023

PG8555177 153 37.00 5,661.00 06/29/2023

XY2475C77 1,300 45.00 58,500.00 06/29/2023

XX2295A76 1,400 42.00 58,800.00 07/13/2023

CL3945179 107 42.00 4,494.00 08/17/2023

HA3345271 1,516 27.00 40,932.00 08/24/2023

PG8525177 2,468 36.00 88,848.00 08/24/2023

477D4E1426 1,000 45.00 45,000.00 09/07/2023

XY2455P76 8,000 26.50 212,000.00 09/14/2023

HA0915177 165 66.00 10,890.00 11/16/2023

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

TRAFFIC BARRIER W BEAM 8 FOOT POST

660651

BID DATE

XY2535B76R 40 200.00 8,000.00 01/05/2023

477D21426 1,000 6.00 6,000.00 02/09/2023

XY2555177 75 167.00 12,525.00 02/16/2023

XX3715776 400 1.00 400.00 03/16/2023

XX5365C76 500 100.00 50,000.00 04/13/2023

4770251425 100 130.00 13,000.00 05/25/2023

4770051426 110 100.00 11,000.00 06/01/2023

477D4W1426 300 1.00 300.00 06/15/2023

XY2475C77 20 100.00 2,000.00 06/29/2023

477D4E1426 300 35.00 10,500.00 09/07/2023

XY2455P76 32 110.00 3,520.00 09/14/2023
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

BROWN POLYESTER COATED TRAFFIC BARRIER W BEAM USING  8 FOOT POST

660660

BID DATE

BA5025280 338 85.00 28,730.00 02/23/2023

XX5365C76 500 63.00 31,500.00 04/13/2023

477D4W1426 400 50.00 20,000.00 06/15/2023

XX2295A76 530 71.00 37,630.00 07/13/2023

477D4E1426 300 60.00 18,000.00 09/07/2023

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

BROWN POLYESTER COATED TRAFFIC BARRIER W BEAM 8 FOOT POST

660661

BID DATE

XX5365C76 20 200.00 4,000.00 04/13/2023

4770251425 50 165.00 8,250.00 05/25/2023

4770051426 120 165.00 19,800.00 06/01/2023

477D4W1426 20 1.00 20.00 06/15/2023

477D4E1426 20 160.00 3,200.00 09/07/2023

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

TRAFFIC BARRIER W BEAM PANEL

660670

BID DATE

XY2535B76R 700 25.00 17,500.00 01/05/2023

WA9345276 1,750 17.00 29,750.00 01/12/2023

477D21426 11,250 8.00 90,000.00 02/09/2023

XY2555177 1,000 11.00 11,000.00 02/16/2023

XX3715776 1,600 20.00 32,000.00 03/16/2023

XX5365C76 5,000 12.75 63,750.00 04/13/2023

4770251425 75,000 8.00 600,000.00 05/25/2023

4770051426 21,500 14.00 301,000.00 06/01/2023

477D4W1426 1,500 16.00 24,000.00 06/15/2023

XY2475C77 249 28.00 6,972.00 06/29/2023

477D4E1426 1,500 25.00 37,500.00 09/07/2023

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

TRAFFIC BARRIER W BEAM PANEL

660671

BID DATE

XY2455P76 200 200.00 40,000.00 09/14/2023
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

TRAFFIC BARRIER W BEAM PANEL REPLACEMENT

660672

BID DATE

477D21426 11,250 34.00 382,500.00 02/09/2023

XX3715776 2,000 10.00 20,000.00 03/16/2023

477D4W1426 25,000 17.00 425,000.00 06/15/2023

477D4E1426 20,000 15.00 300,000.00 09/07/2023

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

BROWN POLYESTER COATED TRAFFIC BARRIER W BEAM PANEL

660674

BID DATE

4770251425 15,000 8.00 120,000.00 05/25/2023

4770051426 500 18.00 9,000.00 06/01/2023

477D4W1426 400 30.00 12,000.00 06/15/2023

477D4E1426 400 25.00 10,000.00 09/07/2023

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

TRAFFIC BARRIER W BEAM MEDIAN BARRIER

660782

BID DATE

XY2535B76R 1,100 53.50 58,850.00 01/05/2023

477D21426 11,250 25.00 281,250.00 02/09/2023

XY2555177 3,000 45.00 135,000.00 02/16/2023

XX3715776 2,000 60.00 120,000.00 03/16/2023

XY1815385 50 54.00 2,700.00 03/16/2023

XY1815485 50 54.00 2,700.00 03/30/2023

XX5365C76 500 42.00 21,000.00 04/13/2023

XX1845285 500 60.00 30,000.00 05/04/2023

477D4W1426 1,000 36.00 36,000.00 06/15/2023

PG8555177 416 43.50 18,096.00 06/29/2023

XY2475C77 230 70.00 16,100.00 06/29/2023

XX2295A76 1,900 52.00 98,800.00 07/13/2023

XX3885185 830 55.00 45,650.00 08/17/2023

PG8525177 2,916 43.00 125,388.00 08/24/2023

WA2635180 402 48.50 19,497.00 08/24/2023

477D4E1426 1,000 42.00 42,000.00 09/07/2023

XY2455P76 80 42.00 3,360.00 09/14/2023
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

BROWN POLYESTER COATED TRAFFIC BARRIER W BEAM MEDIAN BARRIER

660783

BID DATE

XY1815385 50 95.00 4,750.00 03/16/2023

XY1815485 50 95.00 4,750.00 03/30/2023

XX1845285 100 100.00 10,000.00 05/04/2023

XX2295A76 380 93.00 35,340.00 07/13/2023

XX3885185 100 88.00 8,800.00 08/17/2023

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

TRAFFIC BARRIER W BEAM MEDIAN BARRIER WITH BOTTOM PANEL

660786

BID DATE

XX5365C76 500 55.00 27,500.00 04/13/2023

477D4W1426 500 45.00 22,500.00 06/15/2023

PG8555177 1,030 58.00 59,740.00 06/29/2023

XY2475C77 70 72.00 5,040.00 06/29/2023

477D4E1426 500 42.00 21,000.00 09/07/2023

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

TRAFFIC BARRIER W BEAM MEDIAN BARRIER DOUBLE RAIL TRANSITION (DORT)

660890

BID DATE

XY2555177 700 45.00 31,500.00 02/16/2023

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

TRAFFIC BARRIER W BEAM ANCHORAGE AT STRUCTURE

661380

BID DATE

XY2535B76R 5 2,500.00 12,500.00 01/05/2023

477D21426 25 500.00 12,500.00 02/09/2023

XY2555177 2 520.00 1,040.00 02/16/2023

XX5365C76 10 500.00 5,000.00 04/13/2023

4770251425 100 10.00 1,000.00 05/25/2023

4770051426 10 10.00 100.00 06/01/2023

477D4W1426 20 10.00 200.00 06/15/2023

XY2475C77 4 500.00 2,000.00 06/29/2023

477D4E1426 20 200.00 4,000.00 09/07/2023
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

BROWN POLYESTER COATED TRAFFIC BARRIER W BEAM  ANCHORAGE AT STRUCTURE

661381

BID DATE

XX5365C76 6 600.00 3,600.00 04/13/2023

4770251425 2 10.00 20.00 05/25/2023

477D4W1426 2 10.00 20.00 06/15/2023

477D4E1426 2 500.00 1,000.00 09/07/2023

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

TRAFFIC BARRIER W BEAM ANCHORAGE AT BRIDGE END POST OR  CONCRETE TRAFFIC BARRIER SINGLE FACE

661387

BID DATE

XY2535B76R 5 1,500.00 7,500.00 01/05/2023

477D21426 25 1,000.00 25,000.00 02/09/2023

XY2555177 2 4,000.00 8,000.00 02/16/2023

XX5365C76 6 500.00 3,000.00 04/13/2023

4770251425 2 10.00 20.00 05/25/2023

477D4W1426 5 10.00 50.00 06/15/2023

XY2475C77 4 500.00 2,000.00 06/29/2023

477D4E1426 5 200.00 1,000.00 09/07/2023

XY2455P76 6 150.00 900.00 09/14/2023

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

TRAFFIC BARRIER THRIE BEAM ANCHORAGE AT BRIDGE END POST

661390

BID DATE

FR1295180 4 4,860.00 19,440.00 01/19/2023

PG0675180 4 4,280.00 17,120.00 01/26/2023

477D21426 25 1,000.00 25,000.00 02/09/2023

XY2555177 4 4,600.00 18,400.00 02/16/2023

XX3715776 12 200.00 2,400.00 03/16/2023

XX5365C76 6 3,000.00 18,000.00 04/13/2023

4770251425 2 10.00 20.00 05/25/2023

GA1965180 6 3,361.93 20,171.58 05/25/2023

4770051426 8 10.00 80.00 06/01/2023

477D4W1426 10 10.00 100.00 06/15/2023

477D4E1426 10 2,800.00 28,000.00 09/07/2023

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

BROWN POLYESTER COATED TRAFFIC BARRIER THRIE BEAM  ANCHORAGE AT BRIDGE END POST

661391

BID DATE

4770251425 2 10.00 20.00 05/25/2023
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

TRAFFIC BARRIER THRIE BEAM ANCHORAGE AT (JERSEY OR  F SHAPE) CONCRETE TRAFFIC BARRIER SINGLE FACE TERMINAL END

661392

BID DATE

XY2535B76R 3 10,000.00 30,000.00 01/05/2023

XX3715776 12 200.00 2,400.00 03/16/2023

XX5365C76 4 4,600.00 18,400.00 04/13/2023

477D4W1426 5 10.00 50.00 06/15/2023

477D4E1426 5 2,800.00 14,000.00 09/07/2023

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

TRAFFIC BARRIER THRIE BEAM MEDIAN BARRIER ANCHORAGE AT  CONCRETE MEDIAN TRAFFIC BARRIER TERMINAL END

661394

BID DATE

4770251425 2 10.00 20.00 05/25/2023

477D4W1426 5 10.00 50.00 06/15/2023

477D4E1426 5 2,800.00 14,000.00 09/07/2023

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

BROWN POLY COATED TRAFFIC BARRIER THRIE BEAM ANCHORAGE AT (JERSEY OR F SHAPE) CONC TRAFFIC BARRIER SINGLE FACE TERM END

661402

BID DATE

XX5365C76 2 6,600.00 13,200.00 04/13/2023

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

TYPE C TRAFFIC BARRIER END TREATMENT

661510

BID DATE

SM1895180 4 5,500.00 22,000.00 04/13/2023

BAA395180 1 5,250.00 5,250.00 06/01/2023

DESCRIPTION

ITEM UNITS CY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

SHOULDER GRADING ADJUSTMENT FOR TRAFFIC BARRIER END  TREATMENT

661550

BID DATE

XY2535B76R 35 200.00 7,000.00 01/05/2023

XY2555177 100 50.00 5,000.00 02/16/2023

XX3715776 500 5.00 2,500.00 03/16/2023

WA1585280 20 63.00 1,260.00 04/13/2023

XX5365C76 400 15.00 6,000.00 04/13/2023

4770251425 5 200.00 1,000.00 05/25/2023

4770251425 5 200.00 1,000.00 05/25/2023

4770051426 40 150.00 6,000.00 06/01/2023

BAA395180 10 60.00 600.00 06/01/2023
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DESCRIPTION

ITEM UNITS CY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

SHOULDER GRADING ADJUSTMENT FOR TRAFFIC BARRIER END  TREATMENT

661550

BID DATE

477D4W1426 35 102.60 3,591.00 06/15/2023

477D4W1426 40 78.50 3,140.00 06/15/2023

477D4W1426 40 66.50 2,660.00 06/15/2023

GA2525177 7 120.00 840.00 06/15/2023

XY2475C77 250 10.00 2,500.00 06/29/2023

XX3885185 10 275.00 2,750.00 08/17/2023

477D4E1426 35 100.00 3,500.00 09/07/2023

477D4E1426 40 50.00 2,000.00 09/07/2023

477D4E1426 40 50.00 2,000.00 09/07/2023

XY2455P76 85 250.00 21,250.00 09/14/2023

DESCRIPTION

ITEM UNITS BBL

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

PERMANENT CRASH CUSHION SAND FILLED PLASTIC BARRELS

661555

BID DATE

XY2535B76R 30 665.00 19,950.00 01/05/2023

477D21426 25 550.00 13,750.00 02/09/2023

4770251425 5 800.00 4,000.00 05/25/2023

477D4W1426 125 490.00 61,250.00 06/15/2023

477D4E1426 125 600.00 75,000.00 09/07/2023

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

REPAIRING TRAFFIC BARRIER END TREATMENT-ANY TYPE

661560

BID DATE

XY2535B76R 2 15,000.00 30,000.00 01/05/2023

4770051426 15 10.00 150.00 06/01/2023

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

REMOVE AND RESET TRAFFIC BARRIER END TREATMENT-ANY TYPE

661565

BID DATE

XY2535B76R 2 1,500.00 3,000.00 01/05/2023

477D21426 25 50.00 1,250.00 02/09/2023

XY2555177 10 15.00 150.00 02/16/2023

XX3715776 5 2,000.00 10,000.00 03/16/2023

XX5365C76 4 1,200.00 4,800.00 04/13/2023

XY2455P76 13 250.00 3,250.00 09/14/2023
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

TRAFFIC BARRIER W BEAM POST ADAPTABLE TO WOOD OFFSET BLOCK

661572

BID DATE

XY2475C77 40 10.00 400.00 06/29/2023

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

TRAFFIC BARRIER THRIE BEAM

661574

BID DATE

XY2535B76R 200 65.00 13,000.00 01/05/2023

4770251425 100 60.00 6,000.00 05/25/2023

4770051426 200 50.00 10,000.00 06/01/2023

477D4W1426 200 65.00 13,000.00 06/15/2023

477D4E1426 200 25.00 5,000.00 09/07/2023

XY2455P76 150 42.00 6,300.00 09/14/2023

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

TRAFFIC BARRIER MODIFIED THRIE BEAM OFFSET BRACKET

661576

BID DATE

4770051426 10 50.00 500.00 06/01/2023

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

TRAFFIC BARRIER THRIE BEAM ANCHORAGE TO VERTICAL FACE

661579

BID DATE

AL2515180 2 5,670.00 11,340.00 01/05/2023

XY2535B76R 6 5,600.00 33,600.00 01/05/2023

XX3715776 10 4,000.00 40,000.00 03/16/2023

WA1585280 4 4,675.00 18,700.00 04/13/2023

XX5365C76 10 4,000.00 40,000.00 04/13/2023

WA4615180 6 4,995.00 29,970.00 04/27/2023

AA1245180 4 4,400.00 17,600.00 05/04/2023

4770251425 10 4,000.00 40,000.00 05/25/2023

BAA395180 4 6,500.00 26,000.00 06/01/2023

CL1725180 8 4,900.00 39,200.00 06/01/2023

CL3945179 1 5,830.00 5,830.00 08/17/2023

WA2635180 2 5,310.00 10,620.00 08/24/2023

XY2455P76 30 2,000.00 60,000.00 09/14/2023
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

TRAFFIC BARRIER W BEAM ANCHORAGE TO VERTICAL FACE

661580

BID DATE

XY2475C77 2 500.00 1,000.00 06/29/2023

XY2455P76 10 500.00 5,000.00 09/14/2023

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

TRAFFIC BARRIER W BEAM ANCHORAGE TO CONCRETE TRAFFIC  BARRIER

661583

BID DATE

4770051426 10 4,000.00 40,000.00 06/01/2023

BAA395180 2 500.00 1,000.00 06/01/2023

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

TRAFFIC BARRIER THRIE-BEAM ANCHORAGE TO VERTICAL FACE DOWNSTREAM

661584

BID DATE

WA1585280 4 1,315.00 5,260.00 04/13/2023

BAA395180 4 1,250.00 5,000.00 06/01/2023

CL3945179 1 935.00 935.00 08/17/2023

WA2635180 2 2,055.00 4,110.00 08/24/2023

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

MEDIAN BARRIER THRIE BEAM ANCHORAGE TO VERTICAL FACE

661585

BID DATE

XY2475C77 2 500.00 1,000.00 06/29/2023

WA2635180 2 8,310.00 16,620.00 08/24/2023

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

TRAFFIC BARRIER W BEAM RADIUS PANEL

662135

BID DATE

477D21426 3,000 34.00 102,000.00 02/09/2023

XY2555177 50 21.00 1,050.00 02/16/2023

XX3715776 450 20.00 9,000.00 03/16/2023

XX5365C76 400 20.25 8,100.00 04/13/2023

4770251425 2,000 2.00 4,000.00 05/25/2023

4770051426 3,000 10.00 30,000.00 06/01/2023

477D4W1426 3,000 2.00 6,000.00 06/15/2023

PG8525177 27 37.00 999.00 08/24/2023

477D4E1426 3,000 10.00 30,000.00 09/07/2023
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

REMOVE AND RESET EXISTING TRAFFIC BARRIER W BEAM

662182

BID DATE

XY2535B76R 300 20.00 6,000.00 01/05/2023

477D21426 11,250 1.00 11,250.00 02/09/2023

XY2555177 1,000 6.50 6,500.00 02/16/2023

XX3715776 1,400 5.00 7,000.00 03/16/2023

WA1585280 884 11.75 10,387.00 04/13/2023

XX5365C76 2,000 7.50 15,000.00 04/13/2023

AA1245180 50 33.00 1,650.00 05/04/2023

4770251425 400 8.00 3,200.00 05/25/2023

4770051426 500 5.75 2,875.00 06/01/2023

XY2475C77 15,767 0.10 1,576.70 06/29/2023

XX2295A76 2,300 19.00 43,700.00 07/13/2023

XY2455P76 750 7.00 5,250.00 09/14/2023

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

REMOVAL AND DISPOSAL OF EXISTING TRAFFIC BARRIER W BEAM

662325

BID DATE

XY2535B76R 16,000 10.00 160,000.00 01/05/2023

WA9345276 2,519 3.20 8,060.80 01/12/2023

FR1295180 440 3.10 1,364.00 01/19/2023

CH2415174 250 7.00 1,750.00 01/26/2023

PG0675180 735 5.35 3,932.25 01/26/2023

477D21426 11,250 18.00 202,500.00 02/09/2023

XY2555177 5,000 10.00 50,000.00 02/16/2023

WA2225187 238 6.99 1,663.62 03/16/2023

XX3715776 45,000 10.00 450,000.00 03/16/2023

XY1815385 100 10.00 1,000.00 03/16/2023

XY1815485 100 10.00 1,000.00 03/30/2023

WA1585280 428 7.00 2,996.00 04/13/2023

XX5365C76 8,000 9.00 72,000.00 04/13/2023

WA4615180 3,400 1.25 4,250.00 04/27/2023

AA1245180 347 11.00 3,817.00 05/04/2023

XX1845285 1,000 3.70 3,700.00 05/04/2023

4770251425 50,000 25.00 1,250,000.00 05/25/2023

GA1965180 1,441 6.15 8,862.15 05/25/2023

4770051426 20,000 15.00 300,000.00 06/01/2023

BAA395180 389 4.00 1,556.00 06/01/2023

CL1725180 1,189 3.30 3,923.70 06/01/2023

477D4W1426 25,000 26.00 650,000.00 06/15/2023
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

REMOVAL AND DISPOSAL OF EXISTING TRAFFIC BARRIER W BEAM

662325

BID DATE

GA2525177 450 6.00 2,700.00 06/15/2023

PG8555177 6,766 4.75 32,138.50 06/29/2023

XY2475C77 2,500 10.00 25,000.00 06/29/2023

XX2295A76 1,900 4.00 7,600.00 07/13/2023

CE4005223R 67 6.20 415.40 08/03/2023

CL3945179 348 3.30 1,148.40 08/17/2023

XX3885185 1,000 9.00 9,000.00 08/17/2023

HA3345271 1,307 4.50 5,881.50 08/24/2023

PG8525177 6,752 3.15 21,268.80 08/24/2023

WA2635180 1,849 1.50 2,773.50 08/24/2023

477D4E1426 25,000 15.00 375,000.00 09/07/2023

AA1725279 861 7.00 6,027.00 09/07/2023

XY2455P76 65,300 1.00 65,300.00 09/14/2023

BA0245230 354 4.70 1,663.80 09/21/2023

HA0915177 370 5.55 2,053.50 11/16/2023

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

REMOVE EXISTING END TREATMENT

662326

BID DATE

XY2535B76R 2 5,000.00 10,000.00 01/05/2023

WA2225187 1 869.00 869.00 03/16/2023

XY1815385 3 1,000.00 3,000.00 03/16/2023

XY1815485 3 1,000.00 3,000.00 03/30/2023

WA1585280 5 210.00 1,050.00 04/13/2023

WA4615180 16 434.00 6,944.00 04/27/2023

XX1845285 12 500.00 6,000.00 05/04/2023

4770251425 350 0.01 3.50 05/25/2023

GA2525177 9 350.00 3,150.00 06/15/2023

CL3945179 1 690.00 690.00 08/17/2023

XX3885185 16 550.00 8,800.00 08/17/2023

WA2635180 2 225.00 450.00 08/24/2023

XY2455P76 110 650.00 71,500.00 09/14/2023

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

REMOVE AND RESET EXISTING MEDIAN TRAFFIC BARRIER W BEAM

662327

BID DATE

XY2535B76R 200 25.00 5,000.00 01/05/2023

XY2555177 1,000 8.00 8,000.00 02/16/2023
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

REMOVE AND RESET EXISTING MEDIAN TRAFFIC BARRIER W BEAM

662327

BID DATE

XX3715776 2,000 1.00 2,000.00 03/16/2023

XY2475C77 3,800 0.10 380.00 06/29/2023

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

REMOVE AND RESET TRAFFIC BARRIER W BEAM MEDIAN BARRIER  WITH BOTTOM PANEL

662329

BID DATE

XY2535B76R 150 28.00 4,200.00 01/05/2023

XY2555177 250 19.00 4,750.00 02/16/2023

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

TRAFFIC BARRIER W BEAM SHORT RADII

670190

BID DATE

FR1295180 41 225.00 9,225.00 01/19/2023

XX5365C76 500 36.50 18,250.00 04/13/2023

AA1245180 22 220.00 4,840.00 05/04/2023

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

W BEAM BARRIER REFLECTIVE DELINEATORS

670200

BID DATE

FR1295180 8 15.25 122.00 01/19/2023

CH2415174 12 15.00 180.00 01/26/2023

PG0675180 25 10.70 267.50 01/26/2023

XY2555177 300 1.50 450.00 02/16/2023

XX3715776 700 2.00 1,400.00 03/16/2023

XY1815385 3 25.00 75.00 03/16/2023

XY1815485 3 25.00 75.00 03/30/2023

SM1895180 6 12.00 72.00 04/13/2023

AA1245180 3 11.00 33.00 05/04/2023

XX1845285 50 5.00 250.00 05/04/2023

GA1965180 10 57.47 574.70 05/25/2023

BAA395180 31 10.00 310.00 06/01/2023

CL1725180 17 20.00 340.00 06/01/2023

PG8555177 150 4.10 615.00 06/29/2023

XY2475C77 270 10.00 2,700.00 06/29/2023

XX2295A76 190 11.00 2,090.00 07/13/2023

XX3885185 85 11.00 935.00 08/17/2023

PG8525177 194 10.50 2,037.00 08/24/2023
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

W BEAM BARRIER REFLECTIVE DELINEATORS

670200

BID DATE

BA0245230 5 20.00 100.00 09/21/2023

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

RAIL RIDERS TRAFFIC BARRIER W BEAM REFLECTIVE DELINEATORS

670205

BID DATE

XY2535B76R 260 10.00 2,600.00 01/05/2023

477D21426 500 10.00 5,000.00 02/09/2023

XX5365C76 1,000 4.00 4,000.00 04/13/2023

4770251425 500 4.00 2,000.00 05/25/2023

4770051426 500 1.00 500.00 06/01/2023

477D4W1426 600 4.00 2,400.00 06/15/2023

PG8555177 150 4.10 615.00 06/29/2023

XX3885185 28 11.00 308.00 08/17/2023

477D4E1426 600 10.00 6,000.00 09/07/2023

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

POST MOUNTED DELINEATOR

670210

BID DATE

XY2535B76R 20 95.00 1,900.00 01/05/2023

XY9025277 300 0.01 3.00 01/05/2023

477D21426 500 70.00 35,000.00 02/09/2023

XX3715776 600 70.00 42,000.00 03/16/2023

WA1585280 50 37.00 1,850.00 04/13/2023

GA2525177 40 87.50 3,500.00 06/15/2023

XX2295A76 150 80.00 12,000.00 07/13/2023

WA2635180 68 61.00 4,148.00 08/24/2023

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

6 FOOT GALVANIZED CHAIN LINK FENCE

690124

BID DATE

BA0245230 143 45.00 6,435.00 09/21/2023

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

6 FOOT GALVANIZED CHAIN LINK FENCE WITH BLACK BONDED VINYL COATING

690134

BID DATE

AA5805471SBR 70 58.50 4,095.00 07/20/2023
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

TERMINAL POST FOR 6 FOOT GALVANIZED CHAIN LINK FENCE

691284

BID DATE

BA0245230 2 785.00 1,570.00 09/21/2023

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

TERMINAL POST FOR 6 FOOT GALVANIZED CHAIN LINK FENCE WITH BLACK BONDED VINYL COATING

691292

BID DATE

AA5805471SBR 2 260.00 520.00 07/20/2023

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

4 FOOT FARM TYPE FENCE

693104

BID DATE

FR1295180 100 43.25 4,325.00 01/19/2023

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

REMOVE AND RESET EXISTING FENCE

695183

BID DATE

XX2325477 50 10.00 500.00 01/05/2023

AA1245180 100 30.00 3,000.00 05/04/2023

XY2335T77 300 10.00 3,000.00 06/15/2023

AA8925174 235 20.00 4,700.00 08/24/2023

AA1725279 56 54.00 3,024.00 09/07/2023

DESCRIPTION

ITEM UNITS CY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

CONCRETE STEPS

697009

BID DATE

MO0315177 4 2,726.29 10,905.16 02/16/2023

XY2335T77 100 500.00 50,000.00 06/15/2023

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

REALIGN EXISTING TRAFFIC BARRIER W BEAM

699005

BID DATE

XY2535B76R 200 4.00 800.00 01/05/2023

477D21426 11,250 18.00 202,500.00 02/09/2023

4770251425 40,000 0.50 20,000.00 05/25/2023

4770051426 1,000 3.50 3,500.00 06/01/2023

477D4W1426 22,000 5.50 121,000.00 06/15/2023

477D4E1426 18,000 10.00 180,000.00 09/07/2023
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

TRAFFIC BARRIER POST OFFSET BLOCK

699010

BID DATE

XY2535B76R 80 50.00 4,000.00 01/05/2023

477D21426 1,000 8.00 8,000.00 02/09/2023

XY2555177 50 8.00 400.00 02/16/2023

XX3715776 1,700 4.00 6,800.00 03/16/2023

4770251425 3,000 0.01 30.00 05/25/2023

4770051426 500 1.00 500.00 06/01/2023

477D4W1426 1,500 1.00 1,500.00 06/15/2023

477D4E1426 1,500 10.00 15,000.00 09/07/2023

DESCRIPTION

ITEM UNITS TON

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

ASPHALT FOR SHOULDER REPAIR

699055

BID DATE

XX2295A76 57 275.00 15,675.00 07/13/2023

DESCRIPTION

ITEM UNITS CY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

PLACING FURNISHED SUBSOIL

701205

BID DATE

MO1835177 10 210.00 2,100.00 05/25/2023

PG8555177 30 67.00 2,010.00 06/29/2023

XX2295A76 1,600 60.00 96,000.00 07/13/2023

DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

PLACING FURNISHED SUBSOIL 12 INCH DEPTH

701212

BID DATE

CL4055277R 50 60.00 3,000.00 06/15/2023

DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

PLACING SALVAGED TOPSOIL 4 INCH DEPTH

701345

BID DATE

XX2325477 150 5.00 750.00 01/05/2023

DESCRIPTION

ITEM UNITS CY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

PLACING FURNISHED TOPSOIL FOR GRADING ADJUSTMENT

704300

BID DATE

XY2535B76R 30 185.00 5,550.00 01/05/2023

XX3685324 80 50.00 4,000.00 01/12/2023
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DESCRIPTION

ITEM UNITS CY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

PLACING FURNISHED TOPSOIL FOR GRADING ADJUSTMENT

704300

BID DATE

XY9225177 200 85.00 17,000.00 03/02/2023

XY9065177 40 60.00 2,400.00 03/09/2023

XY8095177 200 102.75 20,550.00 03/16/2023

XY9105177 40 50.00 2,000.00 03/16/2023

XY8195177 200 89.00 17,800.00 03/30/2023

XX5365C76 200 10.00 2,000.00 04/13/2023

XY9235177 200 92.00 18,400.00 04/13/2023

XY9215177 1,500 85.00 127,500.00 05/25/2023

XX1535A77 350 0.10 35.00 06/15/2023

XX1535B77 500 0.10 50.00 06/22/2023

XY9135177 40 61.00 2,440.00 11/16/2023

DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

PLACING FURNISHED TOPSOIL FOR GRADING ADJUSTMENT

704305

BID DATE

XY9025277 450 5.00 2,250.00 01/05/2023

XY8155177 4,040 0.01 40.40 02/09/2023

MO0315177 100 14.17 1,417.00 02/16/2023

XY8165177 4,600 0.01 46.00 04/13/2023

XY9215277 1,500 10.00 15,000.00 06/08/2023

DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

PLACING FURNISHED TOPSOIL 2 INCH DEPTH

704325

BID DATE

FR1295180 610 6.25 3,812.50 01/19/2023

PG0675180 855 4.50 3,847.50 01/26/2023

XY9065177 15,000 4.25 63,750.00 03/09/2023

XX3715776 5,000 0.50 2,500.00 03/16/2023

XY9105177 15,000 4.00 60,000.00 03/16/2023

WA1585280 80 6.00 480.00 04/13/2023

WA4615180 6,724 2.70 18,154.80 04/27/2023

AA1245180 425 8.00 3,400.00 05/04/2023

CE4095179 27 15.00 405.00 05/25/2023

GA1965180 728 12.29 8,947.12 05/25/2023

BAA395180 20 6.00 120.00 06/01/2023

CL1725180 4,210 5.00 21,050.00 06/01/2023

XY2335T77 7,500 5.00 37,500.00 06/15/2023

XX2295A76 1,600 11.00 17,600.00 07/13/2023
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DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

PLACING FURNISHED TOPSOIL 2 INCH DEPTH

704325

BID DATE

CL3945179 660 9.00 5,940.00 08/17/2023

PG8525177 684 11.40 7,797.60 08/24/2023

WA2635180 5,987 5.50 32,928.50 08/24/2023

AA1725279 3,425 0.60 2,055.00 09/07/2023

XY9135177 15,000 4.40 66,000.00 11/16/2023

DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

PLACING FURNISHED TOPSOIL 4 INCH DEPTH

704345

BID DATE

AL2515180 7,786 13.00 101,218.00 01/05/2023

XX2325477 150 13.00 1,950.00 01/05/2023

XY2535B76R 850 55.00 46,750.00 01/05/2023

WA9345276 2,700 13.25 35,775.00 01/12/2023

FR1295180 1,100 3.20 3,520.00 01/19/2023

CH2415174 1,300 11.75 15,275.00 01/26/2023

PG0675180 1,525 6.00 9,150.00 01/26/2023

MO0315177 1,370 16.35 22,399.50 02/16/2023

BA5025280 1,600 8.50 13,600.00 02/23/2023

WA2225187 9,600 0.98 9,408.00 03/16/2023

XY1815385 400 30.00 12,000.00 03/16/2023

XY1815485 400 30.00 12,000.00 03/30/2023

SM1895180 1,683 11.00 18,513.00 04/13/2023

WA1585280 576 10.00 5,760.00 04/13/2023

WA4615180 16,411 5.50 90,260.50 04/27/2023

AA1245180 960 12.00 11,520.00 05/04/2023

XX1845285 200 32.00 6,400.00 05/04/2023

CE4095179 190 18.00 3,420.00 05/25/2023

GA1965180 2,759 15.36 42,378.24 05/25/2023

MO1835177 956 15.00 14,340.00 05/25/2023

BAA395180 90 10.00 900.00 06/01/2023

CL1725180 5,465 8.00 43,720.00 06/01/2023

CL4055277R 500 15.00 7,500.00 06/15/2023

PG8555177 1,950 9.00 17,550.00 06/29/2023

XX2295A76 13,400 14.00 187,600.00 07/13/2023

HO1005170 10 40.00 400.00 07/27/2023

CL3945179 4,900 9.50 46,550.00 08/17/2023

XX3885185 28 42.00 1,176.00 08/17/2023

AA8925174 2,676 12.29 32,888.04 08/24/2023
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DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

PLACING FURNISHED TOPSOIL 4 INCH DEPTH

704345

BID DATE

HA3345271 29,145 5.00 145,725.00 08/24/2023

PG8525177 1,805 10.70 19,313.50 08/24/2023

WA2635180 7,730 10.25 79,232.50 08/24/2023

AA1725279 7,973 1.55 12,358.15 09/07/2023

BA0245230 4,192 10.50 44,016.00 09/21/2023

HA0915177 1,575 9.95 15,671.25 11/16/2023

DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

PLACING FURNISHED TOPSOIL 6 INCH DEPTH

704365

BID DATE

AA1245180 1,005 15.00 15,075.00 05/04/2023

XX2295A76 170 21.00 3,570.00 07/13/2023

HA3345271 830 9.00 7,470.00 08/24/2023

DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

TEMPORARY SEED

705405

BID DATE

AL2515180 10,900 1.73 18,857.00 01/05/2023

XX2325477 100 7.00 700.00 01/05/2023

WA9345276 2,700 1.60 4,320.00 01/12/2023

FR1295180 22,600 0.15 3,390.00 01/19/2023

CH2415174 2,700 0.75 2,025.00 01/26/2023

PG0675180 2,400 0.60 1,440.00 01/26/2023

MO0315177 1,470 1.09 1,602.30 02/16/2023

WA2225187 5,000 0.28 1,400.00 03/16/2023

SM1895180 1,683 1.00 1,683.00 04/13/2023

WA1585280 656 2.00 1,312.00 04/13/2023

WA4615180 5,717 0.40 2,286.80 04/27/2023

AA1245180 1,280 1.10 1,408.00 05/04/2023

MO1835177 5,469 1.60 8,750.40 05/25/2023

BAA395180 110 1.00 110.00 06/01/2023

XX2295A76 28,700 0.60 17,220.00 07/13/2023

HO1005170 10 50.00 500.00 07/27/2023

CL3945179 100 0.55 55.00 08/17/2023

HA3345271 15,000 0.50 7,500.00 08/24/2023

WA2635180 8,379 1.90 15,920.10 08/24/2023
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DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

TEMPORARY MULCH

705412

BID DATE

AL2515180 10,900 1.58 17,222.00 01/05/2023

AZ0795124R 287 1.50 430.50 01/05/2023

XX2325477 100 7.00 700.00 01/05/2023

SM7745171B 65,222 2.00 130,444.00 01/13/2023

FR1295180 22,600 0.25 5,650.00 01/19/2023

CH2415174 2,700 2.00 5,400.00 01/26/2023

PG0675180 2,975 0.80 2,380.00 01/26/2023

MO0315177 1,470 1.09 1,602.30 02/16/2023

WA2225187 5,000 0.28 1,400.00 03/16/2023

XX3715776 6,000 1.00 6,000.00 03/16/2023

AT3135224R 400 4.99 1,996.00 03/23/2023

SM1895180 1,683 1.00 1,683.00 04/13/2023

WA1585280 656 2.00 1,312.00 04/13/2023

XX3685724 475 1.00 475.00 04/13/2023

WA4615180 37,812 0.32 12,099.84 04/27/2023

AA1245180 1,400 1.10 1,540.00 05/04/2023

CE4095179 2,058 1.25 2,572.50 05/25/2023

MO1835177 5,469 2.15 11,758.35 05/25/2023

BAA395180 110 1.00 110.00 06/01/2023

CL1725180 9,735 0.50 4,867.50 06/01/2023

XY2335T77 100 5.00 500.00 06/15/2023

PG8555177 3,000 1.00 3,000.00 06/29/2023

XX2295A76 28,700 1.00 28,700.00 07/13/2023

HO1005170 10 50.00 500.00 07/27/2023

CL3945179 19,000 0.50 9,500.00 08/17/2023

AA8925174 3,078 1.14 3,508.92 08/24/2023

HA3345271 40,000 0.40 16,000.00 08/24/2023

WA2635180 5,365 2.00 10,730.00 08/24/2023

BA0245230 6,288 0.85 5,344.80 09/21/2023

HA0915177 2,065 0.65 1,342.25 11/16/2023

DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

TURFGRASS ESTABLISHMENT

705500

BID DATE

AL2515180 7,786 2.10 16,350.60 01/05/2023

AZ0795124R 520 2.50 1,300.00 01/05/2023

XY2535B76R 850 10.00 8,500.00 01/05/2023

WA9345276 2,700 2.15 5,805.00 01/12/2023
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MARYLAND DEPARTMENT OF TRANSPORTATION

DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

TURFGRASS ESTABLISHMENT

705500

BID DATE

XX3685324 100 3.00 300.00 01/12/2023

FR1295180 1,215 1.00 1,215.00 01/19/2023

PG0675180 2,380 1.00 2,380.00 01/26/2023

BA5025280 1,600 1.50 2,400.00 02/23/2023

WA2225187 3,750 0.83 3,112.50 03/16/2023

XX3715776 5,000 2.00 10,000.00 03/16/2023

AT3135224R 150 5.77 865.50 03/23/2023

SM1895180 1,683 1.50 2,524.50 04/13/2023

WA1585280 656 3.50 2,296.00 04/13/2023

XX3685724 250 1.00 250.00 04/13/2023

WA4615180 23,135 0.70 16,194.50 04/27/2023

AA1245180 1,110 1.25 1,387.50 05/04/2023

GA1965180 48 12.29 589.92 05/25/2023

BAA395180 110 1.00 110.00 06/01/2023

CL1725180 1,940 2.00 3,880.00 06/01/2023

XX1535A77 848 0.10 84.80 06/15/2023

XX1535B77 1,200 0.10 120.00 06/22/2023

XX2295A76 2,500 8.00 20,000.00 07/13/2023

CL3945179 300 2.60 780.00 08/17/2023

AA8925174 2,287 1.32 3,018.84 08/24/2023

HA3345271 8,150 0.70 5,705.00 08/24/2023

WA2635180 5,707 2.50 14,267.50 08/24/2023

AA1725279 9,539 1.10 10,492.90 09/07/2023

DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

REFERTILIZING

705565

BID DATE

AL2515180 7,786 0.55 4,282.30 01/05/2023

AZ0795124R 575 1.50 862.50 01/05/2023

WA9345276 2,700 1.10 2,970.00 01/12/2023

XX3685324 1,100 2.00 2,200.00 01/12/2023

FR1295180 1,215 0.50 607.50 01/19/2023

CH2415174 630 0.50 315.00 01/26/2023

PG0675180 2,380 0.80 1,904.00 01/26/2023

MO0315177 1,470 1.64 2,410.80 02/16/2023

XX3715776 5,000 2.00 10,000.00 03/16/2023

AT3135224R 200 0.60 120.00 03/23/2023

SM1895180 1,683 1.00 1,683.00 04/13/2023
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DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

REFERTILIZING

705565

BID DATE

WA1585280 656 1.00 656.00 04/13/2023

XX3685724 425 1.00 425.00 04/13/2023

WA4615180 23,135 0.15 3,470.25 04/27/2023

AA1245180 2,390 0.55 1,314.50 05/04/2023

CE4095179 788 1.00 788.00 05/25/2023

GA1965180 3,535 0.74 2,615.90 05/25/2023

MO1835177 956 2.15 2,055.40 05/25/2023

CL1725180 1,940 0.40 776.00 06/01/2023

CL4055277R 500 1.00 500.00 06/15/2023

XX2295A76 13,900 0.50 6,950.00 07/13/2023

AA5805471SBR 420 1.30 546.00 07/20/2023

CL3945179 674 0.10 67.40 08/17/2023

AA8925174 2,406 1.20 2,887.20 08/24/2023

HA3345271 8,150 0.30 2,445.00 08/24/2023

WA2635180 5,707 1.00 5,707.00 08/24/2023

AA1725279 9,539 0.11 1,049.29 09/07/2023

BA0245230 4,192 0.12 503.04 09/21/2023

HA0915177 1,575 0.65 1,023.75 11/16/2023

DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

UPLAND MEADOW ESTABLISHMENT

707400

BID DATE

AZ0795124R 450 5.00 2,250.00 01/05/2023

AT3135224R 7,639 5.74 43,847.86 03/23/2023

XX3685724 250 2.00 500.00 04/13/2023

AA1245180 680 1.70 1,156.00 05/04/2023

CL1725180 7,735 0.40 3,094.00 06/01/2023

XX2295A76 1,600 5.00 8,000.00 07/13/2023

HA3345271 2,664 1.10 2,930.40 08/24/2023

DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

LOWLAND MEADOW ESTABLISHMENT

707410

BID DATE

AZ0795124R 50 5.00 250.00 01/05/2023

SM7745171B 7,004 2.00 14,008.00 01/13/2023

FR1295180 124 3.25 403.00 01/19/2023

CH2415174 440 4.00 1,760.00 01/26/2023

PG0675180 23 12.00 276.00 01/26/2023
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DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

LOWLAND MEADOW ESTABLISHMENT

707410

BID DATE

AT3135224R 30 10.73 321.90 03/23/2023

AA1245180 300 1.70 510.00 05/04/2023

XX2295A76 310 11.00 3,410.00 07/13/2023

CL3945179 360 1.35 486.00 08/17/2023

AA8925174 270 1.80 486.00 08/24/2023

HA3345271 10,840 1.10 11,924.00 08/24/2023

AA1725279 246 1.10 270.60 09/07/2023

DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

BIORETENTION MEADOW ESTABLISHMENT

707415

BID DATE

WA2225187 3,330 1.10 3,663.00 03/16/2023

CL1725180 550 1.40 770.00 06/01/2023

CL3945179 97 1.35 130.95 08/17/2023

DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

WET MEADOW ESTABLISHMENT

707420

BID DATE

SM7745171B 51,331 2.00 102,662.00 01/13/2023

CH2415174 440 4.00 1,760.00 01/26/2023

HA3345271 3,153 1.10 3,468.30 08/24/2023

AA1725279 453 1.10 498.30 09/07/2023

DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

SHORT MEADOW ESTABLISHMENT

707425

BID DATE

AZ0795124R 30 5.00 150.00 01/05/2023

SM7745171B 2,536 2.00 5,072.00 01/13/2023

AT3135224R 100 7.52 752.00 03/23/2023

XX3685724 350 2.00 700.00 04/13/2023

CL3945179 11,134 1.35 15,030.90 08/17/2023

AA1725279 1,859 1.10 2,044.90 09/07/2023
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DESCRIPTION

ITEM UNITS UD

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

VEGETATION MANAGEMENT CREW

708010

BID DATE

XX2295A76 10 2,800.00 28,000.00 07/13/2023

DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

TURFGRASS SOD ESTABLISHMENT

708220

BID DATE

AZ0795124R 25 10.00 250.00 01/05/2023

XX2325477 200 7.00 1,400.00 01/05/2023

XX3685324 1,000 9.50 9,500.00 01/12/2023

CH2415174 630 10.00 6,300.00 01/26/2023

PG0675180 25 12.00 300.00 01/26/2023

MO0315177 1,470 8.72 12,818.40 02/16/2023

WA2225187 105 11.00 1,155.00 03/16/2023

XY1815385 140 25.00 3,500.00 03/16/2023

AT3135224R 50 14.17 708.50 03/23/2023

XY1815485 140 25.00 3,500.00 03/30/2023

XX3685724 175 9.00 1,575.00 04/13/2023

AA1245180 1,280 7.50 9,600.00 05/04/2023

XX1845285 150 27.00 4,050.00 05/04/2023

CE4095179 788 24.50 19,306.00 05/25/2023

GA1965180 3,487 27.65 96,415.55 05/25/2023

MO1835177 956 16.00 15,296.00 05/25/2023

CL4055277R 500 8.00 4,000.00 06/15/2023

XY2335T77 2,000 8.00 16,000.00 06/15/2023

PG8555177 1,950 6.00 11,700.00 06/29/2023

XX2295A76 11,500 8.00 92,000.00 07/13/2023

AA5805471SBR 420 6.50 2,730.00 07/20/2023

HO1005170 10 50.00 500.00 07/27/2023

CL3945179 374 27.00 10,098.00 08/17/2023

XX3885185 28 168.00 4,704.00 08/17/2023

AA8925174 119 9.00 1,071.00 08/24/2023

PG8525177 2,489 7.00 17,423.00 08/24/2023

BA0245230 4,192 9.50 39,824.00 09/21/2023

HA0915177 1,575 9.95 15,671.25 11/16/2023

DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

TYPE A SOIL STABILIZATION MATTING

709100

BID DATE

AZ0795124R 210 8.00 1,680.00 01/05/2023
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DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

TYPE A SOIL STABILIZATION MATTING

709100

BID DATE

XX2325477 300 19.00 5,700.00 01/05/2023

XY2535B76R 850 5.25 4,462.50 01/05/2023

WA9345276 1,500 6.40 9,600.00 01/12/2023

FR1295180 1,215 5.25 6,378.75 01/19/2023

PG0675180 855 3.00 2,565.00 01/26/2023

BA5025280 1,600 2.00 3,200.00 02/23/2023

XY9065177 15,000 3.75 56,250.00 03/09/2023

WA2225187 6,500 1.10 7,150.00 03/16/2023

XX3715776 5,000 3.00 15,000.00 03/16/2023

XY9105177 15,000 3.75 56,250.00 03/16/2023

SM1895180 1,683 3.00 5,049.00 04/13/2023

WA1585280 80 7.00 560.00 04/13/2023

XX5365C76 200 3.00 600.00 04/13/2023

WA4615180 19,062 1.25 23,827.50 04/27/2023

AA1245180 105 5.00 525.00 05/04/2023

CE4095179 31 9.00 279.00 05/25/2023

GA1965180 48 24.58 1,179.84 05/25/2023

BAA395180 20 3.00 60.00 06/01/2023

CL1725180 1,953 2.50 4,882.50 06/01/2023

XY2335T77 9,000 8.00 72,000.00 06/15/2023

PG8555177 1,352 2.65 3,582.80 06/29/2023

XX2295A76 1,600 5.00 8,000.00 07/13/2023

CL3945179 300 3.00 900.00 08/17/2023

AA8925174 2,287 4.80 10,977.60 08/24/2023

HA3345271 357 2.50 892.50 08/24/2023

PG8525177 1,260 2.20 2,772.00 08/24/2023

WA2635180 8,093 6.00 48,558.00 08/24/2023

AA1725279 9,539 2.20 20,985.80 09/07/2023

XY9135177 15,000 2.60 39,000.00 11/16/2023

DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

TYPE B SOIL STABILIZATION MATTING

709110

BID DATE

WA2225187 85 11.00 935.00 03/16/2023

XX2295A76 1,300 10.00 13,000.00 07/13/2023

HA3345271 35 4.00 140.00 08/24/2023

WA2635180 1,080 12.00 12,960.00 08/24/2023
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DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

TYPE C SOIL STABILIZATION MATTING

709120

BID DATE

HA3345271 22 5.00 110.00 08/24/2023

DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

TYPE D SOIL STABILIZATION MATTING

709130

BID DATE

FR1295180 124 10.25 1,271.00 01/19/2023

CH2415174 880 7.75 6,820.00 01/26/2023

PG0675180 137 10.00 1,370.00 01/26/2023

WA2225187 3,750 3.85 14,437.50 03/16/2023

AA1245180 980 6.60 6,468.00 05/04/2023

CL1725180 7,010 3.00 21,030.00 06/01/2023

XX2295A76 310 10.00 3,100.00 07/13/2023

CL3945179 12,515 5.00 62,575.00 08/17/2023

AA8925174 270 7.20 1,944.00 08/24/2023

AA1725279 1,859 4.80 8,923.20 09/07/2023

DESCRIPTION

ITEM UNITS LS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

TREE, SHRUB, AND PERENNIAL INSTALLATION AND ESTABLISHMENT

710150

BID DATE

SM7745171B 1 924,999.00 924,999.00 01/13/2023

CH2415174 1 7,500.00 7,500.00 01/26/2023

BW3275999 1 10,000.00 10,000.00 05/25/2023

GA1965180 1 9,833.80 9,833.80 05/25/2023

CL3945179 1 26,200.00 26,200.00 08/17/2023

AA8925174 1 5,384.40 5,384.40 08/24/2023

HA3345271 1 75,000.00 75,000.00 08/24/2023

WA2635180 1 26,000.00 26,000.00 08/24/2023

AA1725279 1 35,000.00 35,000.00 09/07/2023

BA0245230 1 7,000.00 7,000.00 09/21/2023

DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

CONSTRUCTING PLANTING BEDS

710170

BID DATE

AZ0795124R 105 6.00 630.00 01/05/2023

XX3685324 2,684 5.00 13,420.00 01/12/2023

AT3135224R 331 19.49 6,451.19 03/23/2023

XX3685724 167 6.00 1,002.00 04/13/2023
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DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

CONSTRUCTING PLANTING BEDS

710170

BID DATE

BW3275999 13 250.00 3,250.00 05/25/2023

BA0245230 219 1.08 236.52 09/21/2023

DESCRIPTION

ITEM UNITS CF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

RELOCATING PLANTS

710175

BID DATE

XX2325477 5 4,800.00 24,000.00 01/05/2023

DESCRIPTION

ITEM UNITS LS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

TREE BRANCH PRUNING

712100

BID DATE

WA1585280 1 2,000.00 2,000.00 04/13/2023

WA4615180 1 3,000.00 3,000.00 04/27/2023

CL1725180 1 2,572.00 2,572.00 06/01/2023

CL4055277R 1 5,500.00 5,500.00 06/15/2023

PG8555177 1 750.00 750.00 06/29/2023

AA5805471SBR 1 1,950.00 1,950.00 07/20/2023

AA8925174 1 1,440.00 1,440.00 08/24/2023

PG8525177 1 14,500.00 14,500.00 08/24/2023

BA0245230 1 150.00 150.00 09/21/2023

DESCRIPTION

ITEM UNITS LS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

TREE FELLING

713010

BID DATE

BW3275999 1 10,000.00 10,000.00 05/25/2023

CL1725180 1 2,500.00 2,500.00 06/01/2023

DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

BRUSH REMOVAL

713015

BID DATE

WA9345276 2,250 3.50 7,875.00 01/12/2023

PG8555177 50 15.00 750.00 06/29/2023

XX2295A76 250 92.00 23,000.00 07/13/2023
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DESCRIPTION

ITEM UNITS HR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

STUMP REMOVAL AND DISPOSAL

713040

BID DATE

42916M1425 263 1.00 263.00 04/06/2023

DESCRIPTION

ITEM UNITS HR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

SELECTIVE TREE TRIMMING

713075

BID DATE

MO0315177 80 163.50 13,080.00 02/16/2023

DESCRIPTION

ITEM UNITS DAY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

TREE TRIMMING 3 MAN CREW AND EQUIPMENT

713080

BID DATE

42916M1425 706 899.99 635,392.94 04/06/2023

DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

SHREDDED HARDWOOD BARK MULCHING 3 INCH DEPTH

715015

BID DATE

XX3685324 321 4.00 1,284.00 01/12/2023

WA2225187 270 5.16 1,393.20 03/16/2023

AT3135224R 57 1.92 109.44 03/23/2023

CL1725180 75 18.00 1,350.00 06/01/2023

XX2295A76 97 20.00 1,940.00 07/13/2023

BA0245230 60 2.00 120.00 09/21/2023

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

TREE ROOT PRUNING

715050

BID DATE

FR1295180 275 6.25 1,718.75 01/19/2023

CH2415174 581 8.50 4,938.50 01/26/2023

WA2225187 40 27.50 1,100.00 03/16/2023

WA4615180 950 10.00 9,500.00 04/27/2023

CE4095179 20 53.00 1,060.00 05/25/2023

GA1965180 167 30.73 5,131.91 05/25/2023

CL1725180 350 6.00 2,100.00 06/01/2023

CL4055277R 143 10.00 1,430.00 06/15/2023

XX2295A76 320 10.00 3,200.00 07/13/2023

AA5805471SBR 945 7.80 7,371.00 07/20/2023

CL3945179 472 6.50 3,068.00 08/17/2023
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

TREE ROOT PRUNING

715050

BID DATE

AA8925174 467 7.20 3,362.40 08/24/2023

HA3345271 814 3.50 2,849.00 08/24/2023

PG8525177 333 7.75 2,580.75 08/24/2023

BA0245230 955 1.25 1,193.75 09/21/2023

DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

TREE BROADCAST FERTILIZING

716100

BID DATE

FR1295180 611 1.25 763.75 01/19/2023

CH2415174 969 1.50 1,453.50 01/26/2023

WA4615180 1,584 0.32 506.88 04/27/2023

XX2295A76 650 2.00 1,300.00 07/13/2023

AA8925174 155 3.60 558.00 08/24/2023

DESCRIPTION

ITEM UNITS TON

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

PLACING FURNISHED TOPSOIL FOR GRADING ADJUSTMENT

799000

BID DATE

AZ1107314 78 100.00 7,800.00 04/27/2023

DESCRIPTION

ITEM UNITS AC

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

MOWING

799005

BID DATE

42712W1426SB 676 95.00 64,220.00 02/09/2023

4273M41426SB 1,015 90.00 91,350.00 02/16/2023

4270721426SB 2,080 98.00 203,840.00 04/20/2023

4271421426SB 2,167 99.00 214,533.00 05/11/2023

4272021426SB 1,900 109.00 207,100.00 05/18/2023

42712S1426SB 1,330 90.00 119,700.00 06/22/2023

42712N1426SB 990 85.00 84,150.00 11/16/2023

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

MOWING

799010

BID DATE

42716MA424RSB 17 8,000.00 136,000.00 07/13/2023

42716MA424RSB 17 7,000.00 119,000.00 07/13/2023
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DESCRIPTION

ITEM UNITS AC

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

EXTRA MOWING

799015

BID DATE

4272211426SB 100 160.00 16,000.00 01/05/2023

4283G41426SB 40 50.00 2,000.00 01/05/2023

4271071424SB 250 80.00 20,000.00 03/16/2023

4270671424SB 140 100.00 14,000.00 05/11/2023

4271371425SB 150 75.00 11,250.00 05/18/2023

42712S1426SB 50 20.00 1,000.00 06/22/2023

4273H41426SB 50 40.00 2,000.00 06/22/2023

4273MA1425SB 30 20.00 600.00 06/29/2023

4283HVAR26SB 10 55.00 550.00 07/13/2023

427D4JFX26SB 75 50.00 3,750.00 07/20/2023

42812S1426SB 30 55.00 1,650.00 07/20/2023

4283F41426SB 200 1.00 200.00 08/03/2023

42812E1426RSB 25 35.00 875.00 09/07/2023

4283GC1426RSB 50 107.00 5,350.00 09/07/2023

42712N1426SB 60 1.00 60.00 11/16/2023

42812N1426SB 30 1.00 30.00 11/30/2023

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

MOWING AND TRIMMING

799020

BID DATE

4271371425SB 8 5,967.00 47,736.00 05/18/2023

4271371425SB 8 5,967.00 47,736.00 05/18/2023

4271371425SB 8 5,382.00 43,056.00 05/18/2023

4271371425SB 8 5,265.00 42,120.00 05/18/2023

4271371425SB 8 5,148.00 41,184.00 05/18/2023

4271371425SB 8 6,201.00 49,608.00 05/18/2023

4271371425SB 8 5,148.00 41,184.00 05/18/2023

4271371425SB 8 5,265.00 42,120.00 05/18/2023

4271371425SB 8 8,432.00 67,456.00 05/18/2023

4271371425SB 8 8,432.00 67,456.00 05/18/2023

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

TRIMMING

799026

BID DATE

42712N1426SB 415,200 0.02 8,304.00 11/16/2023

42812N1426SB 1,852,800 0.06 111,168.00 11/30/2023
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

EXTRA TRIMMING

799030

BID DATE

4283G41426SB 80,000 0.02 1,600.00 01/05/2023

42712S1426SB 25,000 0.02 500.00 06/22/2023

4273H41426SB 25,000 0.04 1,000.00 06/22/2023

4273MA1425SB 25,000 0.02 500.00 06/29/2023

4283HVAR26SB 20,000 0.15 3,000.00 07/13/2023

427D4JFX26SB 50,000 0.04 2,000.00 07/20/2023

42812S1426SB 30,000 0.12 3,600.00 07/20/2023

4283F41426SB 100,000 0.01 1,000.00 08/03/2023

42812E1426RSB 25,000 0.13 3,250.00 09/07/2023

4283GC1426RSB 83,000 0.18 14,940.00 09/07/2023

42712N1426SB 50,000 0.01 500.00 11/16/2023

42812N1426SB 30,000 0.01 300.00 11/30/2023

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

HAND MOWING AND TRIMMING

799040

BID DATE

4282A51426SB 15 1,900.00 28,500.00 02/16/2023

4282A51426SB 15 1,500.00 22,500.00 02/16/2023

4282A51426SB 15 2,000.00 30,000.00 02/16/2023

4282A51426SB 15 800.00 12,000.00 02/16/2023

4282A51426SB 15 2,000.00 30,000.00 02/16/2023

4282A51426SB 15 1,800.00 27,000.00 02/16/2023

4282A51426SB 15 700.00 10,500.00 02/16/2023

4282A51426SB 15 3,000.00 45,000.00 02/16/2023

4282A51426SB 15 2,000.00 30,000.00 02/16/2023

4282A51426SB 15 2,000.00 30,000.00 02/16/2023

4282A51426SB 15 1,900.00 28,500.00 02/16/2023

4282A51426SB 15 800.00 12,000.00 02/16/2023

4282A51426SB 15 800.00 12,000.00 02/16/2023

4271071424SB 8 1,100.00 8,800.00 03/16/2023

4271071424SB 8 1,100.00 8,800.00 03/16/2023

4271071424SB 8 2,500.00 20,000.00 03/16/2023

4271071424SB 8 2,500.00 20,000.00 03/16/2023

4271071424SB 8 700.00 5,600.00 03/16/2023

4271071424SB 8 1,000.00 8,000.00 03/16/2023

4271071424SB 8 2,000.00 16,000.00 03/16/2023

4282G51426SB 15 1,116.00 16,740.00 04/20/2023

4282G51426SB 15 992.00 14,880.00 04/20/2023
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

HAND MOWING AND TRIMMING

799040

BID DATE

4282G51426SB 15 248.00 3,720.00 04/20/2023

4282G51426SB 15 248.00 3,720.00 04/20/2023

4282G51426SB 15 744.00 11,160.00 04/20/2023

4282G51426SB 15 300.00 4,500.00 04/20/2023

4282G51426SB 15 868.00 13,020.00 04/20/2023

4282G51426SB 15 744.00 11,160.00 04/20/2023

4282G51426SB 15 650.00 9,750.00 04/20/2023

4282G51426SB 15 868.00 13,020.00 04/20/2023

4282G51426SB 15 1,116.00 16,740.00 04/20/2023

4282G51426SB 15 620.00 9,300.00 04/20/2023

4270671424SB 8 250.00 2,000.00 05/11/2023

4270671424SB 8 250.00 2,000.00 05/11/2023

4270671424SB 8 300.00 2,400.00 05/11/2023

4270671424SB 8 450.00 3,600.00 05/11/2023

4270671424SB 8 150.00 1,200.00 05/11/2023

4271371425SB 8 468.00 3,744.00 05/18/2023

4271371425SB 8 468.00 3,744.00 05/18/2023

4271371425SB 8 702.00 5,616.00 05/18/2023

4271371425SB 8 1,638.00 13,104.00 05/18/2023

4271371425SB 8 110.00 880.00 05/18/2023

4271371425SB 8 702.00 5,616.00 05/18/2023

4271371425SB 8 819.00 6,552.00 05/18/2023

4271371425SB 8 1,404.00 11,232.00 05/18/2023

4271371425SB 8 351.00 2,808.00 05/18/2023

4271371425SB 8 585.00 4,680.00 05/18/2023

DESCRIPTION

ITEM UNITS AC

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

EXTRA HAND MOWING AND TRIMMING

799045

BID DATE

4282A51426SB 150 100.00 15,000.00 02/16/2023

4271071424SB 8 100.00 800.00 03/16/2023

4282G51426SB 150 100.00 15,000.00 04/20/2023

4270671424SB 75 120.00 9,000.00 05/11/2023

4271371425SB 50 75.00 3,750.00 05/18/2023
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DESCRIPTION

ITEM UNITS DAY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

HAND MOWING AND TRIMMING CREW

799050

BID DATE

4280051425RSB 60 1,000.00 60,000.00 03/09/2023

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

MEDIAN AND ROADSIDE MOWING

799055

BID DATE

4272211426SB 12 419.00 5,028.00 01/05/2023

4272211426SB 12 210.00 2,520.00 01/05/2023

4272211426SB 12 2,828.00 33,936.00 01/05/2023

4272211426SB 12 2,828.00 33,936.00 01/05/2023

4272211426SB 12 3,930.00 47,160.00 01/05/2023

4272211426SB 12 465.00 5,580.00 01/05/2023

4272211426SB 12 3,930.00 47,160.00 01/05/2023

4272211426SB 12 1,670.00 20,040.00 01/05/2023

4271071424SB 8 14,000.00 112,000.00 03/16/2023

4271071424SB 8 12,000.00 96,000.00 03/16/2023

4271071424SB 8 7,000.00 56,000.00 03/16/2023

4271071424SB 8 14,000.00 112,000.00 03/16/2023

4271071424SB 8 16,000.00 128,000.00 03/16/2023

4271071424SB 8 4,600.00 36,800.00 03/16/2023

4271071424SB 8 4,600.00 36,800.00 03/16/2023

4270671424SB 8 550.00 4,400.00 05/11/2023

4270671424SB 8 2,500.00 20,000.00 05/11/2023

4270671424SB 8 3,500.00 28,000.00 05/11/2023

4270671424SB 8 4,900.00 39,200.00 05/11/2023

4270671424SB 8 3,500.00 28,000.00 05/11/2023

DESCRIPTION

ITEM UNITS DAY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

HERBICIDE APPLICATION CREW

799060

BID DATE

4260051426 150 1,000.00 150,000.00 05/25/2023

42615F1425SB 80 980.00 78,400.00 07/20/2023

42615F1425SB 10 750.00 7,500.00 07/20/2023

42615G1425SB 70 874.00 61,180.00 07/27/2023

42615G1425SB 10 845.00 8,450.00 07/27/2023

4261241426 110 799.00 87,890.00 09/28/2023

4263H41426 150 800.00 120,000.00 10/12/2023
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DESCRIPTION

ITEM UNITS HR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

12 INCH DISC CHIPPER

799065

BID DATE

4291421425R 380 7.21 2,739.80 02/23/2023

4290851426 4,100 6.29 25,789.00 06/08/2023

4291721427 605 7.57 4,579.85 09/28/2023

DESCRIPTION

ITEM UNITS HR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

LABORER/BRUSHMAN

799070

BID DATE

4291421425R 380 38.39 14,588.20 02/23/2023

42916M1425 688 15.25 10,492.00 04/06/2023

4290851426 4,100 37.09 152,069.00 06/08/2023

4291721427 605 40.31 24,387.55 09/28/2023

DESCRIPTION

ITEM UNITS HR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

STUMP GRINDER

799075

BID DATE

4291421425R 24 17.89 429.36 02/23/2023

4290851426 80 13.73 1,098.40 06/08/2023

4291721427 25 18.78 469.50 09/28/2023

DESCRIPTION

ITEM UNITS HR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

CLIMBER/TRIMMER

799090

BID DATE

4291421425R 380 47.19 17,932.20 02/23/2023

42916M1425 800 15.25 12,200.00 04/06/2023

4290851426 4,100 40.83 167,403.00 06/08/2023

4291721427 605 49.55 29,977.75 09/28/2023

DESCRIPTION

ITEM UNITS HR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

FOREMAN

799095

BID DATE

4291421425R 380 53.45 20,311.00 02/23/2023

4290851426 4,100 46.67 191,347.00 06/08/2023

4291721427 605 56.12 33,952.60 09/28/2023
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

LITTER PICK UP

799100

BID DATE

4271071424SB 8 5,000.00 40,000.00 03/16/2023

4271071424SB 8 13,000.00 104,000.00 03/16/2023

4271071424SB 8 5,000.00 40,000.00 03/16/2023

4271071424SB 8 6,000.00 48,000.00 03/16/2023

4270671424SB 8 300.00 2,400.00 05/11/2023

4270671424SB 8 1,300.00 10,400.00 05/11/2023

4270671424SB 8 900.00 7,200.00 05/11/2023

4270671424SB 8 130.00 1,040.00 05/11/2023

4270671424SB 8 2,200.00 17,600.00 05/11/2023

4271371425SB 8 530.00 4,240.00 05/18/2023

4271371425SB 8 440.00 3,520.00 05/18/2023

4271371425SB 8 510.00 4,080.00 05/18/2023

4271371425SB 8 680.00 5,440.00 05/18/2023

4271371425SB 8 450.00 3,600.00 05/18/2023

4271371425SB 8 450.00 3,600.00 05/18/2023

4271371425SB 8 440.00 3,520.00 05/18/2023

4271371425SB 8 510.00 4,080.00 05/18/2023

4271371425SB 8 460.00 3,680.00 05/18/2023

4271371425SB 8 680.00 5,440.00 05/18/2023

DESCRIPTION

ITEM UNITS AC

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

LITTER PICK UP

799101

BID DATE

42712N1426SB 990 2.50 2,475.00 11/16/2023

42812N1426SB 144 5.00 720.00 11/30/2023

DESCRIPTION

ITEM UNITS AC

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

EXTRA LITTER PICK UP

799105

BID DATE

4283G41426SB 40 20.00 800.00 01/05/2023

4271071424SB 50 60.00 3,000.00 03/16/2023

4270671424SB 140 55.00 7,700.00 05/11/2023

4271371425SB 150 5.00 750.00 05/18/2023

42712S1426SB 50 10.00 500.00 06/22/2023

4273H41426SB 25 30.00 750.00 06/22/2023

4273MA1425SB 25 20.00 500.00 06/29/2023

4283HVAR26SB 10 9.00 90.00 07/13/2023

427D4JFX26SB 75 30.00 2,250.00 07/20/2023
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DESCRIPTION

ITEM UNITS AC

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

EXTRA LITTER PICK UP

799105

BID DATE

42812S1426SB 50 15.00 750.00 07/20/2023

4283F41426SB 200 1.00 200.00 08/03/2023

42812E1426RSB 25 45.00 1,125.00 09/07/2023

4283GC1426RSB 50 95.00 4,750.00 09/07/2023

42712N1426SB 50 1.00 50.00 11/16/2023

42812N1426SB 50 1.00 50.00 11/30/2023

DESCRIPTION

ITEM UNITS CY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

CONCRETE FOR SIGN FOUNDATION

801001

BID DATE

WA9345276 7 1,750.00 12,250.00 01/12/2023

WA2225187 4 1,375.00 5,775.00 03/16/2023

XX2295A76 76 1,600.00 121,600.00 07/13/2023

DESCRIPTION

ITEM UNITS CY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

CONCRETE FOR LIGHT FOUNDATION

801003

BID DATE

WA2225187 4 1,677.50 7,045.50 03/16/2023

BW3275999 1 3,000.00 3,000.00 05/25/2023

WA0795170 3 2,000.00 6,000.00 06/15/2023

DESCRIPTION

ITEM UNITS CY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

CONCRETE FOR SIGNAL FOUNDATION

801004

BID DATE

WA2225187 16 1,677.50 26,840.00 03/16/2023

AA1245180 2 1,265.00 2,530.00 05/04/2023

GA1965180 1 1,966.76 1,966.76 05/25/2023

GA4305123 11 2,500.00 27,500.00 06/08/2023

WA0795170 54 2,300.00 124,200.00 06/15/2023

XX2295A76 23 2,890.00 66,470.00 07/13/2023

HO1005170 55 1,800.00 99,000.00 07/27/2023

CL3945179 1 3,575.00 3,575.00 08/17/2023

AA1725279 9 1,500.00 13,500.00 09/07/2023

BA0245230 22 1,820.00 40,040.00 09/21/2023

HA0915177 5 1,080.00 5,400.00 11/16/2023
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DESCRIPTION

ITEM UNITS CY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

CONCRETE FOUNDATION FOR TRAFFIC CONTROL DEVICES

801005

BID DATE

XY1815385 550 1.00 550.00 03/16/2023

XY1815485 670 1.00 670.00 03/30/2023

XX1845285 670 1.00 670.00 05/04/2023

XX2295A76 185 1,500.00 277,500.00 07/13/2023

DESCRIPTION

ITEM UNITS CY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

CONCRETE FOUNDATION FOR GROUND MOUNTED SIGNS

801006

BID DATE

XX3885185 335 1,300.00 435,500.00 08/17/2023

DESCRIPTION

ITEM UNITS CY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

CONCRETE FOUNDATION FOR OVERHEAD SIGN STRUCTURES

801007

BID DATE

WA1585280 27 1,950.00 52,650.00 04/13/2023

XX3885185 620 1,100.00 682,000.00 08/17/2023

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

THIRD PARTY CONCRETE TESTING

801010

BID DATE

HA0915177 2 1,330.00 2,660.00 11/16/2023

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

WOOD SIGN SUPPORTS 4 INCH X 4 INCH

801104

BID DATE

AL2515180 49 13.50 661.50 01/05/2023

FR1295180 48 18.25 876.00 01/19/2023

PG0675180 150 14.00 2,100.00 01/26/2023

MO0315177 256 21.26 5,442.56 02/16/2023

XX1275A77 15 100.00 1,500.00 02/23/2023

WA2225187 322 23.65 7,615.30 03/16/2023

WA1585280 64 20.00 1,280.00 04/13/2023

WA4615180 48 23.00 1,104.00 04/27/2023

CE4095179 82 15.50 1,271.00 05/25/2023

GA1965180 15 39.34 590.10 05/25/2023

MO1835177 615 13.50 8,302.50 05/25/2023

BAA395180 60 15.00 900.00 06/01/2023
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

WOOD SIGN SUPPORTS 4 INCH X 4 INCH

801104

BID DATE

CL1725180 96 18.00 1,728.00 06/01/2023

WA0795170 427 18.00 7,686.00 06/15/2023

XY2335T77 1,000 5.00 5,000.00 06/15/2023

PG8555177 1,142 15.50 17,701.00 06/29/2023

XX2295A76 760 14.00 10,640.00 07/13/2023

HA3345271 31 17.00 527.00 08/24/2023

PG8525177 1,150 18.00 20,700.00 08/24/2023

AA1725279 351 14.00 4,914.00 09/07/2023

BA0245230 360 15.00 5,400.00 09/21/2023

HA0915177 79 17.70 1,398.30 11/16/2023

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

WOOD SIGN SUPPORTS 4 INCH X 6 INCH

801106

BID DATE

AL2515180 59 13.50 796.50 01/05/2023

WA9345276 80 25.00 2,000.00 01/12/2023

PG0675180 20 18.00 360.00 01/26/2023

MO0315177 308 25.89 7,974.12 02/16/2023

WA2225187 335 27.50 9,212.50 03/16/2023

GA1965180 87 46.71 4,063.77 05/25/2023

MO1835177 395 15.00 5,925.00 05/25/2023

CL1725180 75 20.00 1,500.00 06/01/2023

CL4055277R 17 30.00 510.00 06/15/2023

WA0795170 100 22.00 2,200.00 06/15/2023

PG8555177 249 17.50 4,357.50 06/29/2023

XX2295A76 760 15.00 11,400.00 07/13/2023

CL3945179 83 16.00 1,320.00 08/17/2023

PG8525177 37 20.00 740.00 08/24/2023

AA1725279 253 14.00 3,542.00 09/07/2023

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

WOOD SIGN SUPPORTS UP TO 4 INCH X 6 INCH

801108

BID DATE

XY1815385 1,800 20.00 36,000.00 03/16/2023

XY1815485 1,800 20.00 36,000.00 03/30/2023

XX1845285 1,700 20.00 34,000.00 05/04/2023

HO1005170 56 22.00 1,232.00 07/27/2023

BA0245230 135 17.00 2,295.00 09/21/2023
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

WOOD SIGN SUPPORTS UP TO 4 INCH X 6 INCH

801108

BID DATE

HA0915177 416 37.65 15,662.40 11/16/2023

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

WOOD SIGN SUPPORT UP TO 6 INCH X 8 INCH

801110

BID DATE

XY1815385 200 34.00 6,800.00 03/16/2023

XY1815485 200 34.00 6,800.00 03/30/2023

XX1845285 170 35.00 5,950.00 05/04/2023

XX3885185 6,800 18.00 122,400.00 08/17/2023

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

SQUARE PERFORATED TUBULAR STEEL SIGN POSTS

801130

BID DATE

WA2225187 1 187.00 187.00 03/16/2023

XY1815385 10 220.00 2,200.00 03/16/2023

XY1815485 10 220.00 2,200.00 03/30/2023

XX1845285 20 220.00 4,400.00 05/04/2023

CE4095179 2 185.00 370.00 05/25/2023

GA1965180 4 245.85 983.40 05/25/2023

XX2295A76 150 95.00 14,250.00 07/13/2023

XX3885185 900 150.00 135,000.00 08/17/2023

HA0915177 1 332.00 332.00 11/16/2023

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

SQUARE TUBULAR STEEL ANCHOR BASES

801135

BID DATE

WA2225187 1 115.50 115.50 03/16/2023

XY1815385 10 150.00 1,500.00 03/16/2023

XY1815485 10 150.00 1,500.00 03/30/2023

XX1845285 20 170.00 3,400.00 05/04/2023

CE4095179 2 80.00 160.00 05/25/2023

GA1965180 4 245.85 983.40 05/25/2023

XX2295A76 150 38.00 5,700.00 07/13/2023

XX3885185 900 100.00 90,000.00 08/17/2023

HA0915177 1 332.00 332.00 11/16/2023
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DESCRIPTION

ITEM UNITS HR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

BOOM TRUCK FOR POLE REPLACEMENT

801150

BID DATE

528D61425 250 65.00 16,250.00 02/09/2023

DESCRIPTION

ITEM UNITS HR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

BOOM TRUCK WITH AUGER FOR POLE REPLACEMENT

801155

BID DATE

5282G51426 200 20.00 4,000.00 06/08/2023

DESCRIPTION

ITEM UNITS SF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

SHEET ALUMINUM SIGNS

801605

BID DATE

AL2515180 68 32.00 2,176.00 01/05/2023

WA9345276 32 27.00 864.00 01/12/2023

FR1295180 30 52.00 1,560.00 01/19/2023

PG0675180 70 40.00 2,800.00 01/26/2023

MO0315177 427 28.61 12,216.47 02/16/2023

WA2225187 216 29.98 6,475.68 03/16/2023

WA1585280 56 25.00 1,400.00 04/13/2023

WA4615180 12 33.00 396.00 04/27/2023

CE4095179 42 42.50 1,785.00 05/25/2023

GA1965180 82 50.40 4,132.80 05/25/2023

MO1835177 330 41.60 13,728.00 05/25/2023

BAA395180 12 75.00 900.00 06/01/2023

CL1725180 88 53.00 4,664.00 06/01/2023

CL4055277R 9 30.00 270.00 06/15/2023

XX2295A76 1,100 38.00 41,800.00 07/13/2023

HO1005170 19 45.00 855.00 07/27/2023

CL3945179 33 93.00 3,036.45 08/17/2023

HA3345271 16 84.00 1,344.00 08/24/2023

PG8525177 767 30.50 23,393.50 08/24/2023

AA1725279 333 43.00 14,319.00 09/07/2023

BA0245230 150 45.00 6,750.00 09/21/2023

HA0915177 260 50.00 13,000.00 11/16/2023

DESCRIPTION

ITEM UNITS SF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

INSTALL SHEET ALUMINUM SIGN

801607

BID DATE

XX1275A77 9 100.00 900.00 02/23/2023
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DESCRIPTION

ITEM UNITS SF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

INSTALL SHEET ALUMINUM SIGN

801607

BID DATE

CE4095179 42 42.50 1,785.00 05/25/2023

PG8555177 590 36.00 21,240.00 06/29/2023

XX3885185 1,700 10.00 17,000.00 08/17/2023

DESCRIPTION

ITEM UNITS SF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

EXTRUDED ALUMINUM SIGNS

801610

BID DATE

WA9345276 49 53.00 2,597.00 01/12/2023

WA2225187 208 44.00 9,152.00 03/16/2023

WA1585280 580 33.00 19,140.00 04/13/2023

XX2295A76 1,100 40.00 44,000.00 07/13/2023

DESCRIPTION

ITEM UNITS SF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

INSTALL EXTRUDED ALUMINUM SIGN

801615

BID DATE

PG8555177 82 56.70 4,649.40 06/29/2023

XX3885185 1,140 12.00 13,680.00 08/17/2023

DESCRIPTION

ITEM UNITS SF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

INSTALL OVERHEAD OR GROUND MOUNTED SIGN  (INCLUDING ALL HARDWARE)

801616

BID DATE

XY1815385 3,180 25.00 79,500.00 03/16/2023

XY1815485 3,180 25.00 79,500.00 03/30/2023

XX1845285 2,340 28.00 65,520.00 05/04/2023

WA0795170 506 20.00 10,120.00 06/15/2023

XX2295A76 33 80.00 2,640.00 07/13/2023

HA0915177 379 37.65 14,269.35 11/16/2023

DESCRIPTION

ITEM UNITS SF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

REMOVE SIGNS FROM EXISTING OVERHEAD STRUCTURE

801706

BID DATE

WA1585280 402 1.00 402.00 04/13/2023

XX3885185 3,130 30.00 93,900.00 08/17/2023
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DESCRIPTION

ITEM UNITS SF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

REMOVE EXISTING OVERHEAD SIGN AND SUPPORTS AND DELIVER TO SHA FACILITY

801708

BID DATE

XX3885185 880 40.00 35,200.00 08/17/2023

DESCRIPTION

ITEM UNITS SF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

REMOVE EXISTING GROUND MOUNTED SIGNS AND SUPPORTS

801711

BID DATE

AL2515180 56 32.00 1,792.00 01/05/2023

WA9345276 321 5.00 1,605.00 01/12/2023

PG0675180 45 10.00 450.00 01/26/2023

MO0315177 119 26.93 3,204.67 02/16/2023

WA2225187 246 4.68 1,151.28 03/16/2023

WA1585280 56 1.00 56.00 04/13/2023

WA4615180 12 15.00 180.00 04/27/2023

CE4095179 53 20.00 1,060.00 05/25/2023

GA1965180 19 12.29 233.51 05/25/2023

MO1835177 215 5.20 1,118.00 05/25/2023

BAA395180 18 12.00 216.00 06/01/2023

CL4055277R 9 15.00 135.00 06/15/2023

WA0795170 41 10.00 410.00 06/15/2023

PG8555177 399 15.50 6,184.50 06/29/2023

XX2295A76 1,100 3.50 3,850.00 07/13/2023

XX3885185 41,000 3.00 123,000.00 08/17/2023

HA3345271 16 16.00 256.00 08/24/2023

PG8525177 183 14.30 2,616.90 08/24/2023

AA1725279 355 7.50 2,662.50 09/07/2023

BA0245230 150 6.00 900.00 09/21/2023

HA0915177 98 11.05 1,082.90 11/16/2023

DESCRIPTION

ITEM UNITS SF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

REMOVE EXISTING GROUND MOUNTED SIGN AND SUPPORTS AND DELIVER SIGN TO SHA FACILITY

801713

BID DATE

CL1725180 88 11.00 968.00 06/01/2023

XX3885185 1,300 3.00 3,900.00 08/17/2023

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

INSTALL GALVANIZED STEEL BEAMS (W14X30)

802007

BID DATE

XY2335T77 500 50.00 25,000.00 06/15/2023
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

ADJUST EXISTING HANDHOLE

802145

BID DATE

XY9225177 3 0.01 0.03 03/02/2023

XY8095177 3 364.00 1,092.00 03/16/2023

XY8195177 3 0.01 0.03 03/30/2023

XY9235177 3 0.01 0.03 04/13/2023

CE4095179 2 350.00 700.00 05/25/2023

XY2335T77 30 100.00 3,000.00 06/15/2023

XX2295A76 10 550.00 5,500.00 07/13/2023

AA1725279 4 500.00 2,000.00 09/07/2023

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

ADJUST HANDHOLE TO GRADE AND REPLACE FRAME AND COVER

802146

BID DATE

MO0315177 4 3,678.75 14,715.00 02/16/2023

XY1815385 20 800.00 16,000.00 03/16/2023

XY1815485 20 800.00 16,000.00 03/30/2023

XX1845285 5 980.00 4,900.00 05/04/2023

AA1725279 2 1,450.00 2,900.00 09/07/2023

BA0245230 1 1,700.00 1,700.00 09/21/2023

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

ADJUST MANHOLE TO GRADE AND REPLACE FRAME AND COVER

802147

BID DATE

MO0315177 9 2,779.50 25,015.50 02/16/2023

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

NO. 6 AWG STRANDED BARE COPPER GROUND WIRE

802501

BID DATE

XX2325477 50 6.00 300.00 01/05/2023

FR1295180 270 6.25 1,687.50 01/19/2023

WA2225187 1,020 2.31 2,356.20 03/16/2023

XY1815385 13,000 2.00 26,000.00 03/16/2023

XY1815485 13,000 2.00 26,000.00 03/30/2023

AA1245180 50 2.45 122.50 05/04/2023

XX1845285 7,300 3.00 21,900.00 05/04/2023

GA1965180 300 6.76 2,028.00 05/25/2023

GA4305123 1,250 3.20 4,000.00 06/08/2023

WA0795170 1,600 2.25 3,600.00 06/15/2023
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

NO. 6 AWG STRANDED BARE COPPER GROUND WIRE

802501

BID DATE

XY2335T77 3,000 3.71 11,130.00 06/15/2023

XX2295A76 4,000 2.75 11,000.00 07/13/2023

HO1005170 1,945 2.25 4,376.25 07/27/2023

CE4005223R 2,200 16.50 36,300.00 08/03/2023

CL3945179 110 2.50 275.00 08/17/2023

XX3885185 1,120 8.00 8,960.00 08/17/2023

AA1725279 915 1.90 1,738.50 09/07/2023

BA0245230 540 2.00 1,080.00 09/21/2023

HA0915177 1,206 2.45 2,954.70 11/16/2023

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

NO. 4 AWG STRANDED BARE COPPER GROUND WIRE

802502

BID DATE

XX3885185 7,500 7.00 52,500.00 08/17/2023

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

NO. 2 AWG STRANDED BARE COPPER GROUND WIRE

802503

BID DATE

XX3885185 460 12.00 5,520.00 08/17/2023

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

ELECTRICAL CABLE 1-CONDUCTOR, 2/0 AWG, TYPE THHN

802571

BID DATE

XY1815385 3,595 5.00 17,975.00 03/16/2023

XY1815485 3,595 5.00 17,975.00 03/30/2023

XX1845285 1,000 5.00 5,000.00 05/04/2023

XX2295A76 630 6.50 4,095.00 07/13/2023

HO1005170 145 12.00 1,740.00 07/27/2023

XX3885185 50 35.00 1,750.00 08/17/2023

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

ELECTRICAL CABLE 1-CONDUCTOR 250 KCMIL, CU, TYPE USE, 600V

802576

BID DATE

XY1815385 800 11.00 8,800.00 03/16/2023

XY1815485 800 11.00 8,800.00 03/30/2023

XX1845285 500 11.00 5,500.00 05/04/2023
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

REMOVE EXISTING CANTILEVER STRUCTURE AND SIGNS AND SUPPORTS

803011

BID DATE

XX3885185 6 5,300.00 31,800.00 08/17/2023

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

REMOVE EXISTING OVERHEAD SIGN STRUCTURE AND SIGNS  AND SUPPORTS

803012

BID DATE

XX3885185 6 8,000.00 48,000.00 08/17/2023

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

REMOVE EXISTING OVERHEAD SIGN STRUCTURE-BRIDGE MOUNTED

803014

BID DATE

WA1585280 2 4,000.00 8,000.00 04/13/2023

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

REMOVE STEEL POST & FOUNDATION

803016

BID DATE

XX3885185 10 600.00 6,000.00 08/17/2023

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

OVERHEAD SIGN/LUMINAIRE "I" SUPPORT

803019

BID DATE

XX3885185 340 178.00 60,520.00 08/17/2023

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

SIGN LIGHTING SYSTEM TERMINAL UNITS

803025

BID DATE

XX3885185 6 6,800.00 40,800.00 08/17/2023

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

ADD STIFFNER ANGLE TO SIGNS

803050

BID DATE

XX2295A76 96 40.00 3,840.00 07/13/2023
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

6 INCH PVC UNDERDRAIN FOR ELECTRICAL MANHOLE

805008

BID DATE

XX3885185 425 31.00 13,175.00 08/17/2023

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

1 INCH ELECTRICAL CONDUIT -GALVANIZED SLEEVE

805011

BID DATE

XY8165177 1,860 0.01 18.60 04/13/2023

GA4305123 100 69.20 6,920.00 06/08/2023

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

1-1/4 INCH ELECTRICAL CONDUIT -GALVANIZED RISER

805012

BID DATE

AA1245180 10 35.00 350.00 05/04/2023

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

3 INCH ELECTRICAL CONDUIT -GALVANIZED RISER

805018

BID DATE

CL3945179 5 55.00 275.00 08/17/2023

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

WEATHER HEAD, 3 INCH

805050

BID DATE

FR1295180 2 585.00 1,170.00 01/19/2023

XY1815385 10 375.00 3,750.00 03/16/2023

XY1815485 10 375.00 3,750.00 03/30/2023

AA1245180 1 550.00 550.00 05/04/2023

XX1845285 3 385.00 1,155.00 05/04/2023

GA1965180 1 749.83 749.83 05/25/2023

XX2295A76 4 650.00 2,600.00 07/13/2023

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

2 INCH SCHEDULE 80 RIGID PVC CONDUIT-BORED

805105

BID DATE

GA4305123 2,475 38.00 94,050.00 06/08/2023
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

3 INCH SCHEDULE 80 RIGID PVC CONDUIT-BORED

805115

BID DATE

XY9025277 100 0.01 1.00 01/05/2023

XY8155177 500 0.01 5.00 02/09/2023

XY9065177 50 0.01 0.50 03/09/2023

XY9105177 50 0.01 0.50 03/16/2023

XY8165177 500 0.01 5.00 04/13/2023

WA0795170 180 35.00 6,300.00 06/15/2023

XY2335T77 300 37.10 11,130.00 06/15/2023

XY9135177 50 0.01 0.50 11/16/2023

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

4 INCH SCHEDULE 80 RIGID PVC CONDUIT-BORED

805118

BID DATE

WA2225187 250 49.50 12,375.00 03/16/2023

GA4305123 210 46.50 9,765.00 06/08/2023

WA0795170 930 38.00 35,340.00 06/15/2023

CL3945179 100 38.00 3,800.00 08/17/2023

AA1725279 410 43.00 17,630.00 09/07/2023

BA0245230 390 48.00 18,720.00 09/21/2023

HA0915177 434 38.75 16,817.50 11/16/2023

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

UP TO 4 INCH SCHEDULE 80 RIGID PVC CONDUIT-BORED

805119

BID DATE

XY1815385 11,000 35.00 385,000.00 03/16/2023

XY1815485 11,000 35.00 385,000.00 03/30/2023

XX1845285 8,000 36.00 288,000.00 05/04/2023

XX2295A76 5,000 40.00 200,000.00 07/13/2023

HO1005170 3,715 38.00 141,170.00 07/27/2023

CE4005223R 150 50.00 7,500.00 08/03/2023

XX3885185 640 48.00 30,720.00 08/17/2023

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

UP TO 4 INCH SCHEDULE 80 RIGID PVC CONDUIT-BORED OR  SLOTTED

805121

BID DATE

XY9225177 100 0.01 1.00 03/02/2023

XY8095177 100 109.20 10,920.00 03/16/2023

XY8195177 100 0.01 1.00 03/30/2023
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

UP TO 4 INCH SCHEDULE 80 RIGID PVC CONDUIT-BORED OR  SLOTTED

805121

BID DATE

XY9235177 100 0.01 1.00 04/13/2023

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

2 INCH SCHEDULE 80 RIGID PVC CONDUIT-TRENCHED

805125

BID DATE

FR1295180 20 28.25 565.00 01/19/2023

WA2225187 30 28.60 858.00 03/16/2023

GA1965180 85 54.09 4,597.65 05/25/2023

GA4305123 510 40.40 20,604.00 06/08/2023

WA0795170 150 24.00 3,600.00 06/15/2023

XX2295A76 30 22.00 660.00 07/13/2023

CL3945179 10 33.00 330.00 08/17/2023

AA1725279 165 20.00 3,300.00 09/07/2023

BA0245230 125 17.50 2,187.50 09/21/2023

HA0915177 75 16.60 1,245.00 11/16/2023

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

3 INCH SCHEDULE 80 RIGID PVC CONDUIT-TRENCHED

805135

BID DATE

WA2225187 500 29.70 14,850.00 03/16/2023

AA1245180 50 24.75 1,237.50 05/04/2023

GA1965180 25 59.00 1,475.00 05/25/2023

GA4305123 35 120.00 4,200.00 06/08/2023

WA0795170 355 34.00 12,070.00 06/15/2023

XX2295A76 40 26.00 1,040.00 07/13/2023

CL3945179 15 38.00 570.00 08/17/2023

AA1725279 110 23.50 2,585.00 09/07/2023

BA0245230 60 85.00 5,100.00 09/21/2023

HA0915177 393 21.05 8,272.65 11/16/2023

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

4 INCH SCHEDULE 80 RIGID PVC CONDUIT-TRENCHED

805140

BID DATE

XX2325477 50 50.00 2,500.00 01/05/2023

FR1295180 70 38.50 2,695.00 01/19/2023

WA2225187 100 31.90 3,190.00 03/16/2023

AA1245180 15 35.00 525.00 05/04/2023
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

4 INCH SCHEDULE 80 RIGID PVC CONDUIT-TRENCHED

805140

BID DATE

WA0795170 220 44.00 9,680.00 06/15/2023

AA1725279 40 39.00 1,560.00 09/07/2023

BA0245230 30 142.00 4,260.00 09/21/2023

HA0915177 125 27.65 3,456.25 11/16/2023

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

UP TO 4 INCH SCHEDULE 80 RIGID PVC CONDUIT-TRENCHED

805141

BID DATE

XY1815385 6,000 30.00 180,000.00 03/16/2023

XY1815485 6,000 30.00 180,000.00 03/30/2023

XX1845285 5,000 28.00 140,000.00 05/04/2023

XX2295A76 1,100 34.00 37,400.00 07/13/2023

HO1005170 790 28.00 22,120.00 07/27/2023

CE4005223R 150 83.00 12,450.00 08/03/2023

XX3885185 1,350 25.00 33,750.00 08/17/2023

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

2 INCH SCHEDULE 80 RIGID PVC CONDUIT-SLOTTED

805145

BID DATE

GA1965180 40 73.75 2,950.00 05/25/2023

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

3 INCH SCHEDULE 80 RIGID PVC CONDUIT-SLOTTED

805150

BID DATE

XY9025277 100 0.01 1.00 01/05/2023

XY8155177 500 0.01 5.00 02/09/2023

XY9065177 50 0.01 0.50 03/09/2023

XY9105177 50 0.01 0.50 03/16/2023

XY8165177 500 0.01 5.00 04/13/2023

XY9135177 50 0.01 0.50 11/16/2023

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

4 INCH SCHEDULE 80 RIGID PVC CONDUIT-SLOTTED

805155

BID DATE

WA0795170 125 85.00 10,625.00 06/15/2023

XX2295A76 125 75.00 9,375.00 07/13/2023
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

UP TO 4 INCH SCHEDULE 80 RIGID PVC CONDUIT-SLOTTED

805156

BID DATE

XY8155177 500 0.01 5.00 02/09/2023

XY1815385 2,955 95.00 280,725.00 03/16/2023

XY1815485 2,955 95.00 280,725.00 03/30/2023

XY8165177 500 0.01 5.00 04/13/2023

XX1845285 1,000 100.00 100,000.00 05/04/2023

XX2295A76 570 75.00 42,750.00 07/13/2023

CE4005223R 75 160.00 12,000.00 08/03/2023

XX3885185 130 93.00 12,090.00 08/17/2023

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

1 INCH LIQUID TIGHT FLEXIBLE NON-METALLIC CONDUIT FOR  DETECTOR SLEEVE

805160

BID DATE

XY9025277 100 0.01 1.00 01/05/2023

XY9225177 50 0.01 0.50 03/02/2023

XY9065177 100 0.01 1.00 03/09/2023

WA2225187 10 22.00 220.00 03/16/2023

XY8095177 50 20.80 1,040.00 03/16/2023

XY9105177 422 0.01 4.22 03/16/2023

XY8195177 50 0.01 0.50 03/30/2023

XY8165177 760 0.01 7.60 04/13/2023

XY9235177 50 0.01 0.50 04/13/2023

GA4305123 10 50.00 500.00 06/08/2023

XX2295A76 76 25.00 1,900.00 07/13/2023

CE4005223R 35 22.00 770.00 08/03/2023

XY9135177 422 0.01 4.22 11/16/2023

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

4 INCH CONDUIT, DIRECTIONAL BORED

805210

BID DATE

5282G51426 1,000 24.00 24,000.00 06/08/2023

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

3/4 INCH TO 3 INCH BLIND COUPLING FOR TRAFFIC SIGNAL . STRUCTURE WELDED AND GALVANIZED

805300

BID DATE

XY1815385 3 650.00 1,950.00 03/16/2023

XY1815485 3 650.00 1,950.00 03/30/2023

XX1845285 3 650.00 1,950.00 05/04/2023
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

3/4 INCH TO 3 INCH BLIND COUPLING FOR TRAFFIC SIGNAL . STRUCTURE WELDED AND GALVANIZED

805300

BID DATE

CL3945179 1 2,750.00 2,750.00 08/17/2023

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

1 INCH GALVANIZED CONDUIT OR FLEXIBLE LIQUID TIGHT  CONDUIT FOR DETECTOR SLEEVE

805310

BID DATE

XY1815385 100 20.00 2,000.00 03/16/2023

XY1815485 100 20.00 2,000.00 03/30/2023

XX1845285 50 28.00 1,400.00 05/04/2023

GA1965180 10 49.17 491.70 05/25/2023

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

LED ROADWAY LUMINAIRE

806025

BID DATE

WA2225187 2 797.50 1,595.00 03/16/2023

XY1815385 35 575.00 20,125.00 03/16/2023

XY1815485 35 575.00 20,125.00 03/30/2023

AA1245180 4 715.00 2,860.00 05/04/2023

XX1845285 30 600.00 18,000.00 05/04/2023

GA1965180 2 891.19 1,782.38 05/25/2023

5282G51426 750 250.00 187,500.00 06/08/2023

WA0795170 11 775.00 8,525.00 06/15/2023

XX2295A76 30 700.00 21,000.00 07/13/2023

HO1005170 12 525.00 6,300.00 07/27/2023

AA1725279 1 610.00 610.00 09/07/2023

BA0245230 1 670.00 670.00 09/21/2023

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

LED SIGN LUMINAIRE

806026

BID DATE

5282G51426 100 350.00 35,000.00 06/08/2023

XX3885185 68 2,400.00 163,200.00 08/17/2023

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

LED UNDERPASS LUMINAIRE

806027

BID DATE

5282G51426 100 350.00 35,000.00 06/08/2023
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

LED HIGH MAST LUMINAIRE

806028

BID DATE

5282G51426 75 500.00 37,500.00 06/08/2023

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

ANY SIZE LIGHTING ARM ON SIGNAL POLE WITH LED ROADWAY LUMINAIRE, COATED, ANY COLOR

806030

BID DATE

XY1815385 3 3,625.00 10,875.00 03/16/2023

XY1815485 3 3,625.00 10,875.00 03/30/2023

XX1845285 3 3,400.00 10,200.00 05/04/2023

XX2295A76 15 4,250.00 63,750.00 07/13/2023

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

ELECTRICAL SERVICE DISTRIBUTION CABINET, 120/240 VOLT, 200 AMP

807105

BID DATE

5282G51426 5 12,500.00 62,500.00 06/08/2023

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

METERED SERVICE PEDESTAL

807202

BID DATE

XX2295A76 8 3,250.00 26,000.00 07/13/2023

BA0245230 1 4,900.00 4,900.00 09/21/2023

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

UP TO 200 AMP BASE MOUNTED METERED SERVICE PEDESTAL

807203

BID DATE

XY1815385 3 8,700.00 26,100.00 03/16/2023

XY1815485 3 8,700.00 26,100.00 03/30/2023

XX1845285 3 8,000.00 24,000.00 05/04/2023

5282G51426 5 900.00 4,500.00 06/08/2023

XX3885185 3 3,500.00 10,500.00 08/17/2023

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

UP TO 200 AMP EMBEDDED METERED SERVICE PEDESTAL,  CONCRETE COLLAR & GROUND RODS

807206

BID DATE

XY1815385 20 2,200.00 44,000.00 03/16/2023

XY1815485 20 2,200.00 44,000.00 03/30/2023

AA1245180 1 3,025.00 3,025.00 05/04/2023
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

UP TO 200 AMP EMBEDDED METERED SERVICE PEDESTAL,  CONCRETE COLLAR & GROUND RODS

807206

BID DATE

XX1845285 15 2,700.00 40,500.00 05/04/2023

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

UP TO 200 AMP EMBEDDED METERED SERVICE PEDESTAL AND CONCRETE COLLAR

807207

BID DATE

XX3885185 3 5,400.00 16,200.00 08/17/2023

HA0915177 2 3,040.00 6,080.00 11/16/2023

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

BASE MOUNTED METERED SERVICE PEDESTAL

807208

BID DATE

WA0795170 1 7,000.00 7,000.00 06/15/2023

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

ELECTRICAL UTILITY SERVICE EQUIPMENT 120/240 VOLTS UP TO  200 AMP & GROUND RODS

807416

BID DATE

XY1815385 3 5,000.00 15,000.00 03/16/2023

XY1815485 3 5,000.00 15,000.00 03/30/2023

XX1845285 3 4,000.00 12,000.00 05/04/2023

GA1965180 1 4,916.90 4,916.90 05/25/2023

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

EMBEDDED METERED SERVICE PEDESTAL

807500

BID DATE

FR1295180 1 3,780.00 3,780.00 01/19/2023

WA2225187 1 3,135.00 3,135.00 03/16/2023

WA0795170 2 3,250.00 6,500.00 06/15/2023

HO1005170 3 2,650.00 7,950.00 07/27/2023

AA1725279 1 3,700.00 3,700.00 09/07/2023

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

DECORATIVE TUBULAR SIGN POLE WITH BACK TO BACK MOUNTING-ANY SIGN - COATED

807600

BID DATE

XX3885185 3 7,100.00 21,300.00 08/17/2023
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

DECORATIVE TUBULAR SIGN POST WITH DOUBLE MOUNTING - ANY SIZE - COATED

807605

BID DATE

XX3885185 3 6,200.00 18,600.00 08/17/2023

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

DECORATIVE TUBULAR SIGN POST WITH SINGLE MOUNTING - ANY SIZE - COATED

807610

BID DATE

XX3885185 3 5,200.00 15,600.00 08/17/2023

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

40 FOOT LIGHT STRUCTURE - 20 FOOT BRACKET ARM

808030

BID DATE

WA0795170 1 6,000.00 6,000.00 06/15/2023

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

40 FOOT LIGHT STRUCTURE - 15 FOOT BRACKET ARM

808031

BID DATE

WA2225187 1 5,703.50 5,703.50 03/16/2023

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

40 FOOT LIGHT STRUCTURE - 10 FOOT BRACKET ARM

808033

BID DATE

WA2225187 1 5,599.00 5,599.00 03/16/2023

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

40 FOOT LIGHTING STRUCTURE WITH UP TO A  20 FOOT  BRACKET ARM

808054

BID DATE

XY1815385 3 9,300.00 27,900.00 03/16/2023

XY1815485 3 9,300.00 27,900.00 03/30/2023

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

UP TO 20 FOOT LIGHTING ARM ON SIGNAL STRUCTURE

808060

BID DATE

XX2295A76 4 2,800.00 11,200.00 07/13/2023
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

ELECTRICAL CABLE - 1-CONDUCTOR, 14 AWG

810016

BID DATE

CE4005223R 500 8.70 4,350.00 08/03/2023

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

ELECTRICAL CABLE 3-CONDUCTOR NO. 12AWG COPPER TYPE T/C

810019

BID DATE

FR1295180 1,300 4.25 5,525.00 01/19/2023

WA2225187 275 3.03 833.25 03/16/2023

XY1815385 11,860 2.50 29,650.00 03/16/2023

XY1815485 11,860 2.50 29,650.00 03/30/2023

AA1245180 2,000 2.20 4,400.00 05/04/2023

XX1845285 6,700 2.50 16,750.00 05/04/2023

GA1965180 1,620 7.37 11,939.40 05/25/2023

WA0795170 3,730 2.50 9,325.00 06/15/2023

XX2295A76 860 3.00 2,580.00 07/13/2023

HO1005170 3,145 2.25 7,076.25 07/27/2023

AA1725279 460 1.60 736.00 09/07/2023

BA0245230 240 2.70 648.00 09/21/2023

HA0915177 985 2.30 2,265.50 11/16/2023

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

ELECTRICAL CABLE 1-CONDUCTOR NO. 8 AWG-THHN/THWN

810022

BID DATE

FR1295180 100 7.25 725.00 01/19/2023

XY1815385 1,980 2.50 4,950.00 03/16/2023

XY1815485 1,980 2.50 4,950.00 03/30/2023

XX1845285 3,090 5.00 15,450.00 05/04/2023

WA0795170 365 2.00 730.00 06/15/2023

XX2295A76 190 4.00 760.00 07/13/2023

HO1005170 140 3.00 420.00 07/27/2023

XX3885185 70 55.00 3,850.00 08/17/2023

AA1725279 25 1.95 48.75 09/07/2023

BA0245230 30 5.30 159.00 09/21/2023

HA0915177 50 1.65 82.50 11/16/2023
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

MICROLOOP PROBE, 1000 FOOT LEAD IN CABLE

810555

BID DATE

XY9025277 20 0.01 0.20 01/05/2023

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

MICROLOOP PROBE WITH ANY LENGTH LEAD-IN  CABLE UP TO 1000 FEET

810560

BID DATE

XX2295A76 11 3,250.00 35,750.00 07/13/2023

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

NONINVASIVE DETECTOR, 500 FOOT LEAD IN CABLE

810601

BID DATE

XY9225177 6 0.01 0.06 03/02/2023

XY9065177 6 0.01 0.06 03/09/2023

XY8095177 6 3,978.00 23,868.00 03/16/2023

XY9105177 6 0.01 0.06 03/16/2023

XY8195177 6 0.01 0.06 03/30/2023

XY8165177 50 0.01 0.50 04/13/2023

XY9235177 6 0.01 0.06 04/13/2023

XY9135177 6 0.01 0.06 11/16/2023

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

NONINVASIVE DETECTOR, 1000 FOOT LEAD IN CABLE

810605

BID DATE

XY9225177 6 0.01 0.06 03/02/2023

XY9065177 6 0.01 0.06 03/09/2023

XY8095177 6 5,304.00 31,824.00 03/16/2023

XY9105177 6 0.01 0.06 03/16/2023

XY8195177 6 0.01 0.06 03/30/2023

XY8165177 50 0.01 0.50 04/13/2023

XY9235177 6 0.01 0.06 04/13/2023

XY9135177 6 0.01 0.06 11/16/2023

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

NONINVASIVE DETECTOR WITH ANY LENGTH LEAD-IN  CABLE UP TO 1000 FEET

810607

BID DATE

XY8155177 30 0.01 0.30 02/09/2023

XY1815385 45 4,000.00 180,000.00 03/16/2023
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

NONINVASIVE DETECTOR WITH ANY LENGTH LEAD-IN  CABLE UP TO 1000 FEET

810607

BID DATE

XY1815485 45 4,000.00 180,000.00 03/30/2023

XY8165177 50 0.01 0.50 04/13/2023

XX1845285 12 5,000.00 60,000.00 05/04/2023

XX2295A76 15 3,650.00 54,750.00 07/13/2023

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

OVERSIZED ELECTRICAL HANDHOLE

811000

BID DATE

WA2225187 1 3,685.00 3,685.00 03/16/2023

XY1815385 30 2,100.00 63,000.00 03/16/2023

XY1815485 30 2,100.00 63,000.00 03/30/2023

XX1845285 20 4,500.00 90,000.00 05/04/2023

WA0795170 2 4,000.00 8,000.00 06/15/2023

XX2295A76 4 3,650.00 14,600.00 07/13/2023

HO1005170 3 3,400.00 10,200.00 07/27/2023

CE4005223R 1 8,000.00 8,000.00 08/03/2023

AA1725279 1 2,950.00 2,950.00 09/07/2023

BA0245230 1 4,100.00 4,100.00 09/21/2023

HA0915177 2 3,870.00 7,740.00 11/16/2023

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

FURNISH AND INSTALL ELECTRICAL HANDHOLE

811001

BID DATE

XY8155177 10 0.01 0.10 02/09/2023

XY9225177 3 0.01 0.03 03/02/2023

XY9065177 24 0.01 0.24 03/09/2023

WA2225187 4 1,842.50 7,370.00 03/16/2023

XY1815385 130 2,000.00 260,000.00 03/16/2023

XY8095177 3 2,611.00 7,833.00 03/16/2023

XY9105177 24 0.01 0.24 03/16/2023

XY1815485 130 2,000.00 260,000.00 03/30/2023

XY8195177 3 0.01 0.03 03/30/2023

XY8165177 50 0.01 0.50 04/13/2023

XY9235177 3 0.01 0.03 04/13/2023

XX1845285 110 2,250.00 247,500.00 05/04/2023

GA1965180 5 3,269.74 16,348.70 05/25/2023

GA4305123 20 5,000.00 100,000.00 06/08/2023

WA0795170 10 2,250.00 22,500.00 06/15/2023
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

FURNISH AND INSTALL ELECTRICAL HANDHOLE

811001

BID DATE

XY2335T77 15 2,000.00 30,000.00 06/15/2023

XX2295A76 23 2,250.00 51,750.00 07/13/2023

HO1005170 24 1,750.00 42,000.00 07/27/2023

CL3945179 2 2,300.00 4,600.00 08/17/2023

AA1725279 1 2,300.00 2,300.00 09/07/2023

BA0245230 3 2,600.00 7,800.00 09/21/2023

HA0915177 11 2,210.00 24,310.00 11/16/2023

XY9135177 24 0.01 0.24 11/16/2023

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

REMOVE ELECTRICAL HANDHOLE

811002

BID DATE

WA0795170 8 500.00 4,000.00 06/15/2023

XX2295A76 13 500.00 6,500.00 07/13/2023

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

FURNISH AND INSTALL ELECTRICAL MANHOLE

811003

BID DATE

WA2225187 9 4,015.00 36,135.00 03/16/2023

CE4005223R 1 50,000.00 50,000.00 08/03/2023

XX3885185 15 2,800.00 42,000.00 08/17/2023

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

6 INCH VALVE AND VAULT

811406

BID DATE

BA0245230 13 10,000.00 130,000.00 09/21/2023

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

8 INCH VALVE AND VAULT

811408

BID DATE

BA0245230 4 13,000.00 52,000.00 09/21/2023

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

10 INCH VALVE AND VAULT

811410

BID DATE

BA0245230 1 15,000.00 15,000.00 09/21/2023
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

12 INCH VALVE AND VAULT

811412

BID DATE

BA0245230 7 16,000.00 112,000.00 09/21/2023

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

16 INCH VERTICAL VALVE AND VAULT

811417

BID DATE

BA0245230 2 50,000.00 100,000.00 09/21/2023

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

INSTALL AIR RELEASE AND ACCESS MANHOLE

811801

BID DATE

BA0245230 1 15,000.00 15,000.00 09/21/2023

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

WOOD SIGN SUPPORT 6 INCH X 6 INCH

812002

BID DATE

CL1725180 18 25.00 450.00 06/01/2023

AA1725279 68 21.00 1,428.00 09/07/2023

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

WOOD SIGN SUPPORT 6 INCH X 8 INCH

812003

BID DATE

WA1585280 151 35.00 5,285.00 04/13/2023

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

REMOVE WOOD POSTS

812005

BID DATE

XX2295A76 8 125.00 1,000.00 07/13/2023

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

SLEEVED FOUNDATION FOR WOOD SIGN SUPPORT

812006

BID DATE

BA0245230 8 1,800.00 14,400.00 09/21/2023
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

ADJUST CURB BOX

812102

BID DATE

XY2335T77 25 100.00 2,500.00 06/15/2023

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

ADJUST FIRE HYDRANT

812103

BID DATE

XX2295A76 6 5,000.00 30,000.00 07/13/2023

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

ADJUST WATER METER FRAME AND COVER

812108

BID DATE

MO0315177 5 2,054.65 10,273.25 02/16/2023

XX2295A76 8 1,000.00 8,000.00 07/13/2023

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

RELOCATE FIRE HYDRANT

812120

BID DATE

XX2295A76 4 10,000.00 40,000.00 07/13/2023

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

FIRE HYDRANT

812125

BID DATE

BA0245230 11 8,500.00 93,500.00 09/21/2023

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

4 INCH WATER HOUSE CONNECTION

812139

BID DATE

BA0245230 30 1,000.00 30,000.00 09/21/2023

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

6 INCH DUCTILE IRON PIPE WATER MAIN CLASS 54

812318

BID DATE

BA0245230 480 350.00 168,000.00 09/21/2023
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

8 INCH DUCTILE IRON PIPE WATER MAIN CLASS 54

812325

BID DATE

BA0245230 125 480.00 60,000.00 09/21/2023

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

10 INCH DUCTILE IRON PIPE WATER MAIN CLASS 54

812333

BID DATE

BA0245230 125 570.00 71,250.00 09/21/2023

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

12 INCH DUCTILE IRON PIPE WATER MAIN CLASS 54

812341

BID DATE

BA0245230 3,035 435.00 1,320,225.00 09/21/2023

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

16 INCH DUCTILE IRON PIPE WATER MAIN CLASS 54

812357

BID DATE

BA0245230 4,200 550.00 2,310,000.00 09/21/2023

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

ADJUST SEWER MANHOLE FRAME & COVER (24 INCH)

812508

BID DATE

XX2295A76 6 1,200.00 7,200.00 07/13/2023

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

ADJUST SEWER MANHOLE FRAME & COVER (30 INCH)

812509

BID DATE

XX2295A76 6 1,400.00 8,400.00 07/13/2023

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

UTILITY ADJUSTMENT 4 INCH - 18 INCH DIAMETER/SQUARE

812850

BID DATE

XY8155177 20 20.00 400.00 02/09/2023

XY9225177 8 520.00 4,160.00 03/02/2023

XY9065177 100 125.00 12,500.00 03/09/2023

XY8095177 8 731.00 5,848.00 03/16/2023

XY9105177 100 125.00 12,500.00 03/16/2023
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

UTILITY ADJUSTMENT 4 INCH - 18 INCH DIAMETER/SQUARE

812850

BID DATE

XY8195177 8 575.00 4,600.00 03/30/2023

XY8165177 40 0.01 0.40 04/13/2023

XY9235177 8 600.00 4,800.00 04/13/2023

XY9135177 100 0.01 1.00 11/16/2023

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

UTILITY ADJUSTMENT 18 INCH DIAMETER/SQUARE AND UP

812855

BID DATE

XX2325477 10 500.00 5,000.00 01/05/2023

XY8155177 20 40.00 800.00 02/09/2023

XY9225177 8 985.00 7,880.00 03/02/2023

XY9065177 100 125.00 12,500.00 03/09/2023

XY8095177 8 1,011.00 8,088.00 03/16/2023

XY9105177 100 125.00 12,500.00 03/16/2023

XY8195177 8 1,100.00 8,800.00 03/30/2023

XY8165177 40 0.01 0.40 04/13/2023

XY9235177 8 1,100.00 8,800.00 04/13/2023

XY2335T77 25 500.00 12,500.00 06/15/2023

XY9135177 100 0.01 1.00 11/16/2023

DESCRIPTION

ITEM UNITS SF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

REMOVE EXISTING OVERLAY (OVERHEAD OR GROUND MOUNTED)

813001

BID DATE

XX3885185 115 15.00 1,725.00 08/17/2023

DESCRIPTION

ITEM UNITS SF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

REMOVE EXISTING OVERLAY (OVERHEAD OR GROUND MOUNTED) AND DELIVER SIGN TO SHA FACILITY

813003

BID DATE

XX3885185 115 15.00 1,725.00 08/17/2023

DESCRIPTION

ITEM UNITS SF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

RELOCATE SIGNS FROM EXISTING OVERHEAD STRUCTURES

813006

BID DATE

XX2295A76 54 45.00 2,430.00 07/13/2023

XX3885185 675 16.00 10,800.00 08/17/2023
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DESCRIPTION

ITEM UNITS SF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

RELOCATE EXISTING OVERHEAD SIGNAL SIGN INCLUDING NEW  MOUNTING HARDWARE

813007

BID DATE

WA2225187 10 38.50 385.00 03/16/2023

XY1815385 30 55.00 1,650.00 03/16/2023

XY1815485 30 55.00 1,650.00 03/30/2023

XX1845285 65 55.00 3,575.00 05/04/2023

DESCRIPTION

ITEM UNITS SF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

INSTALL OVERLAY EXISTING GROUND MOUNTED SIGN

813008

BID DATE

XX3885185 1,100 10.00 11,000.00 08/17/2023

DESCRIPTION

ITEM UNITS SF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

INSTALL OVERLAY EXISTING OVERHEAD SIGN

813009

BID DATE

XX3885185 240 15.00 3,600.00 08/17/2023

WA2635180 84 22.50 1,890.00 08/24/2023

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

BAND SIGN TO SIGN SUPPORT

813010

BID DATE

GA1965180 1 488.01 488.01 05/25/2023

XX2295A76 15 125.00 1,875.00 07/13/2023

XX3885185 35 600.00 21,000.00 08/17/2023

DESCRIPTION

ITEM UNITS SF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

INSTALL GROUND MOUNTED SIGN

813014

BID DATE

WA0795170 186 17.00 3,162.00 06/15/2023

XY2335T77 300 50.00 15,000.00 06/15/2023

AA1725279 205 43.00 8,815.00 09/07/2023

DESCRIPTION

ITEM UNITS SF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

INSTALL OVERHEAD SIGN

813015

BID DATE

WA2225187 84 38.50 3,234.00 03/16/2023

AA1245180 4 26.40 105.60 05/04/2023

XX2295A76 190 22.00 4,180.00 07/13/2023
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DESCRIPTION

ITEM UNITS SF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

INSTALL OVERHEAD SIGN

813015

BID DATE

HO1005170 649 20.00 12,980.00 07/27/2023

AA1725279 145 55.00 7,975.00 09/07/2023

BA0245230 194 42.00 8,148.00 09/21/2023

DESCRIPTION

ITEM UNITS SF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

REMOVE EXISTING GROUND MOUNTED SIGNS

813022

BID DATE

CL3945179 27 11.00 297.00 08/17/2023

DESCRIPTION

ITEM UNITS SF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

RELOCATE EXISTING GROUND MOUNTED SIGNS

813023

BID DATE

AL2515180 32 16.00 512.00 01/05/2023

XX2325477 50 45.00 2,250.00 01/05/2023

XY2535B76R 30 50.00 1,500.00 01/05/2023

MO0315177 35 19.62 686.70 02/16/2023

WA2225187 161 9.90 1,593.90 03/16/2023

XY1815385 210 25.00 5,250.00 03/16/2023

XY1815485 210 25.00 5,250.00 03/30/2023

XX5365C76 100 35.00 3,500.00 04/13/2023

XX1845285 30 27.00 810.00 05/04/2023

CE4095179 7 26.00 182.00 05/25/2023

MO1835177 55 15.60 858.00 05/25/2023

WA0795170 12 28.00 336.00 06/15/2023

XY2335T77 350 20.00 7,000.00 06/15/2023

XX2295A76 1,100 10.00 11,000.00 07/13/2023

HO1005170 12 30.00 360.00 07/27/2023

CL3945179 16 215.00 3,440.00 08/17/2023

XX3885185 1,350 28.00 37,800.00 08/17/2023

WA2635180 260 33.00 8,580.00 08/24/2023

AA1725279 1 530.00 530.00 09/07/2023

HA0915177 7 22.15 155.05 11/16/2023

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

UP TO 36 INCH X 36 INCH LED BLANKOUT SIGN, SINGLE FACE, MAST ARM MOUNT, ANY MESSAGE

815137

BID DATE

XY1815385 3 8,700.00 26,100.00 03/16/2023
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

UP TO 36 INCH X 36 INCH LED BLANKOUT SIGN, SINGLE FACE, MAST ARM MOUNT, ANY MESSAGE

815137

BID DATE

XY1815485 3 8,700.00 26,100.00 03/30/2023

XX1845285 3 8,500.00 25,500.00 05/04/2023

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

UP TO 30 INCH X 30 INCH LED LANE CONTROL SIGNAL HEADS, SINGLE FACE, MAST ARM MOUNT, ANY MESSAGE

815138

BID DATE

XY1815385 3 18,000.00 54,000.00 03/16/2023

XY1815485 3 18,000.00 54,000.00 03/30/2023

XX1845285 3 15,500.00 46,500.00 05/04/2023

CE4005223R 2 150,000.00 300,000.00 08/03/2023

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

FIBER OPTIC TELEMETRY PANEL

815415

BID DATE

CE4005223R 1 2,200.00 2,200.00 08/03/2023

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

FIBER OPTIC TRANSCEIVER MODEM WITH CABLE

815420

BID DATE

CE4005223R 1 8,800.00 8,800.00 08/03/2023

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

INSTALL CELLULAR ANTENNA AND LEAD-IN CABLE

815425

BID DATE

FR1295180 1 865.00 865.00 01/19/2023

XY1815385 10 420.00 4,200.00 03/16/2023

XY1815485 10 420.00 4,200.00 03/30/2023

XX1845285 30 450.00 13,500.00 05/04/2023

WA0795170 1 750.00 750.00 06/15/2023

HO1005170 1 600.00 600.00 07/27/2023

AA1725279 1 720.00 720.00 09/07/2023

BA0245230 2 1,550.00 3,100.00 09/21/2023

HA0915177 2 692.00 1,384.00 11/16/2023
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

12 STRAND MULTI-MODE FIBER OPTIC CABLE

815430

BID DATE

CE4005223R 1,200 13.00 15,600.00 08/03/2023

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

IP-BASED VIDEO DETECTION CAMERA & ANY LENGTH LEAD-IN CABLE

816002

BID DATE

GA1965180 1 15,979.93 15,979.93 05/25/2023

XX2295A76 15 9,250.00 138,750.00 07/13/2023

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

HD IP-BASED VIDEO DETECTION CAMERA AND ANY LENGTH LEAD-IN CABLE

816003

BID DATE

WA2225187 8 9,185.00 73,480.00 03/16/2023

XY1815385 70 10,550.00 738,500.00 03/16/2023

XY1815485 70 10,550.00 738,500.00 03/30/2023

AA1245180 3 9,900.00 29,700.00 05/04/2023

XX1845285 90 10,400.00 936,000.00 05/04/2023

WA0795170 29 8,435.00 244,615.00 06/15/2023

HO1005170 23 8,600.00 197,800.00 07/27/2023

CL3945179 3 10,000.00 30,000.00 08/17/2023

AA1725279 7 7,500.00 52,500.00 09/07/2023

BA0245230 7 7,750.00 54,250.00 09/21/2023

HA0915177 12 9,790.00 117,480.00 11/16/2023

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

BACKUP UPS SYSTEM FOR TRAFFIC SIGNAL IN NEMA SIZE 5 CABINET

816107

BID DATE

FR1295180 1 13,850.00 13,850.00 01/19/2023

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

UPS POWER SUPPLY SYSTEM WITH NEMA SIZE 5 CABINET, FOUNDATION AND GROUND ROD

816108

BID DATE

XY1815385 3 13,000.00 39,000.00 03/16/2023

XY1815485 3 13,000.00 39,000.00 03/30/2023

XX1845285 3 14,350.00 43,050.00 05/04/2023
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

POLE MOUNTED SPLICE CABINET

816125

BID DATE

XY1815385 15 1,200.00 18,000.00 03/16/2023

XY1815485 15 1,200.00 18,000.00 03/30/2023

XX2295A76 4 3,500.00 14,000.00 07/13/2023

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

DISCRIMINATOR MODULE, 4 CHANNEL, NO. 764

816201

BID DATE

WA2225187 1 3,987.50 3,987.50 03/16/2023

XY1815385 3 4,600.00 13,800.00 03/16/2023

XY1815485 3 4,600.00 13,800.00 03/30/2023

AA1245180 1 5,000.00 5,000.00 05/04/2023

XX1845285 11 4,480.00 49,280.00 05/04/2023

WA0795170 1 4,250.00 4,250.00 06/15/2023

XX2295A76 8 4,500.00 36,000.00 07/13/2023

HO1005170 2 4,200.00 8,400.00 07/27/2023

AA1725279 1 3,900.00 3,900.00 09/07/2023

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

OPTICOM EMITTER SYSTEM, 700 SERIES

816210

BID DATE

XY1815385 3 2,300.00 6,900.00 03/16/2023

XY1815485 3 2,300.00 6,900.00 03/30/2023

XX1845285 12 2,200.00 26,400.00 05/04/2023

XX2295A76 8 2,400.00 19,200.00 07/13/2023

HO1005170 2 2,400.00 4,800.00 07/27/2023

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

OPTICOM NO. 721 DETECTOR EYE

816215

BID DATE

WA2225187 3 1,083.50 3,250.50 03/16/2023

XY1815385 5 1,300.00 6,500.00 03/16/2023

XY1815485 5 1,300.00 6,500.00 03/30/2023

AA1245180 1 1,210.00 1,210.00 05/04/2023

XX1845285 18 1,275.00 22,950.00 05/04/2023

WA0795170 8 1,300.00 10,400.00 06/15/2023

XX2295A76 8 1,500.00 12,000.00 07/13/2023

HO1005170 2 1,050.00 2,100.00 07/27/2023
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

OPTICOM NO. 721 DETECTOR EYE

816215

BID DATE

AA1725279 1 2,700.00 2,700.00 09/07/2023

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

6 FOOT BREAKAWAY PEDESTAL POLE

818003

BID DATE

XY1815385 20 2,165.00 43,300.00 03/16/2023

XY1815485 20 2,165.00 43,300.00 03/30/2023

XX1845285 12 2,125.00 25,500.00 05/04/2023

XX2295A76 8 1,500.00 12,000.00 07/13/2023

AA1725279 1 1,200.00 1,200.00 09/07/2023

HA0915177 2 1,550.00 3,100.00 11/16/2023

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

10 FOOT BREAKAWAY PEDESTAL POLE

818004

BID DATE

XY1815385 20 2,440.00 48,800.00 03/16/2023

XY1815485 20 2,440.00 48,800.00 03/30/2023

XX1845285 12 2,400.00 28,800.00 05/04/2023

WA0795170 1 1,500.00 1,500.00 06/15/2023

XX2295A76 11 1,600.00 17,600.00 07/13/2023

HO1005170 13 2,100.00 27,300.00 07/27/2023

CL3945179 2 1,800.00 3,600.00 08/17/2023

AA1725279 3 1,400.00 4,200.00 09/07/2023

BA0245230 2 1,480.00 2,960.00 09/21/2023

HA0915177 2 1,720.00 3,440.00 11/16/2023

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

20 FOOT BREAKAWAY PEDESTAL POLE

818006

BID DATE

XY1815385 10 5,800.00 58,000.00 03/16/2023

XY1815485 10 5,800.00 58,000.00 03/30/2023

XX1845285 8 5,680.00 45,440.00 05/04/2023

GA4305123 1 6,800.00 6,800.00 06/08/2023

XX2295A76 4 4,000.00 16,000.00 07/13/2023
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

14 FOOT BREAKAWAY PEDESTAL POLE

818010

BID DATE

XY1815385 10 6,000.00 60,000.00 03/16/2023

XY1815485 10 8,000.00 80,000.00 03/30/2023

XX1845285 8 4,850.00 38,800.00 05/04/2023

WA0795170 4 3,000.00 12,000.00 06/15/2023

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

6 FOOT OR 10 FOOT PEDESTAL POLE, POWDER COAT, WITH BREAKAWAY COUPLING FOUNDATION AND GROUND ROD

818013

BID DATE

XX2295A76 8 3,200.00 25,600.00 07/13/2023

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

STEEL POLE WITH TWIN 50 FOOT MAST ARM

818021

BID DATE

WA0795170 2 49,000.00 98,000.00 06/15/2023

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

STEEL POLE WITH A SINGLE 50 FOOT MAST ARM

818036

BID DATE

WA2225187 2 36,206.50 72,413.00 03/16/2023

GA4305123 2 43,350.00 86,700.00 06/08/2023

WA0795170 5 31,500.00 157,500.00 06/15/2023

HO1005170 3 32,700.00 98,100.00 07/27/2023

AA1725279 1 29,000.00 29,000.00 09/07/2023

BA0245230 1 29,000.00 29,000.00 09/21/2023

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

STEEL POLE WITH A SINGLE 60 FOOT MAST ARM

818041

BID DATE

XY1815385 1 50,000.00 50,000.00 03/16/2023

XY1815485 1 50,000.00 50,000.00 03/30/2023

XX1845285 1 49,000.00 49,000.00 05/04/2023

WA0795170 1 32,500.00 32,500.00 06/15/2023

HO1005170 3 33,650.00 100,950.00 07/27/2023

AA1725279 1 30,000.00 30,000.00 09/07/2023

BA0245230 2 30,000.00 60,000.00 09/21/2023
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

STEEL POLE WITH TWIN 50 FOOT AND 60 FOOT MAST ARMS

818050

BID DATE

WA2225187 1 53,889.00 53,889.00 03/16/2023

WA0795170 1 51,000.00 51,000.00 06/15/2023

XX2295A76 4 52,500.00 210,000.00 07/13/2023

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

STEEL POLE WITH TWIN 50 FOOT AND 70 FOOT MAST ARMS

818051

BID DATE

WA0795170 1 54,000.00 54,000.00 06/15/2023

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

STEEL POLE WITH SINGLE 70 FOOT MAST ARM

818052

BID DATE

WA0795170 1 36,000.00 36,000.00 06/15/2023

HO1005170 5 36,000.00 180,000.00 07/27/2023

BA0245230 1 33,000.00 33,000.00 09/21/2023

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

CUTTING AND CAPPING OF MAST ARMS AND POLES

818055

BID DATE

BA0245230 1 325.00 325.00 09/21/2023

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

STEEL POLE WITH TWIN 60 FOOT MAST ARMS

818064

BID DATE

XY1815385 1 76,000.00 76,000.00 03/16/2023

XY1815485 1 76,000.00 76,000.00 03/30/2023

XX1845285 1 75,000.00 75,000.00 05/04/2023

WA0795170 1 51,750.00 51,750.00 06/15/2023

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

STEEL POLE WITH TWIN 50 FOOT AND 75 FOOT MAST ARMS

818066

BID DATE

WA0795170 1 54,500.00 54,500.00 06/15/2023
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

STEEL POLE WITH TWIN 60 FOOT AND 75 FOOT MAST ARMS

818070

BID DATE

XY1815385 1 83,000.00 83,000.00 03/16/2023

XY1815485 1 83,000.00 83,000.00 03/30/2023

XX1845285 1 81,000.00 81,000.00 05/04/2023

AA1725279 1 50,000.00 50,000.00 09/07/2023

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

STEEL POLE WITH A SINGLE 75 FOOT MAST ARM

818072

BID DATE

XY1815385 1 57,250.00 57,250.00 03/16/2023

XY1815485 1 57,250.00 57,250.00 03/30/2023

XX1845285 1 56,000.00 56,000.00 05/04/2023

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

6 FOOT OR 10 FOOT PEDESTAL POLE WITH BREAK WAY COUPLING, FOUNDATION AND GROUND ROD

818101

BID DATE

XX2295A76 3 3,000.00 9,000.00 07/13/2023

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

TWIN MAST ARM POLE AND 50 FOOT/50 FOOT MAST ARMS, ANY  'T' DIMENSION, FOUNDATION & GROUND ROD

818150

BID DATE

XX2295A76 2 57,500.00 115,000.00 07/13/2023

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

MAST ARM POLE AND 38 FOOT MAST ARM, ANY 'T' DIMENSION,  FOUNDATION AND GROUND ROD

818160

BID DATE

XX2295A76 4 37,500.00 150,000.00 07/13/2023

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

MAST ARM POLE AND 50 FOOT MAST ARM, ANY 'T' DIMENSION,  FOUNDATION AND GROUND ROD

818162

BID DATE

XX2295A76 4 39,500.00 158,000.00 07/13/2023

HA0915177 2 40,400.00 80,800.00 11/16/2023
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

MAST ARM POLE AND 60 FOOT MAST ARM, ANY 'T' DIMENSION,  FOUNDATION AND GROUND ROD

818164

BID DATE

XX2295A76 4 41,000.00 164,000.00 07/13/2023

HA0915177 2 42,100.00 84,200.00 11/16/2023

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

MAST ARM POLE AND 70 FOOT MAST ARM, ANY 'T' DIMENSION,  FOUNDATION AND GROUND ROD

818166

BID DATE

XX2295A76 4 45,000.00 180,000.00 07/13/2023

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

TWIN MAST ARM POLE AND 50 FOOT / 60 FOOT MAST ARMS, ANY  'T' DIMENSION, FOUNDATION AND GROUND ROD

818170

BID DATE

XX2295A76 2 62,000.00 124,000.00 07/13/2023

HA0915177 1 62,000.00 62,000.00 11/16/2023

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

TWIN MAST ARM POLE AND 50 FOOT / 70 FOOT MAST ARMS, ANY 'T'  DIMENSION, FOUNDATION AND GROUND ROD

818172

BID DATE

XX2295A76 2 64,000.00 128,000.00 07/13/2023

HA0915177 1 64,200.00 64,200.00 11/16/2023

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

TRIPLE MAST ARM POLE AND 38 FOOT / 50 FOOT / 60 FOOT MAST  ARMS  ANY 'T' DIMENSION, FOUNDATION AND GROUND ROD

818180

BID DATE

XX2295A76 2 75,000.00 150,000.00 07/13/2023

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

TRIPLE MAST ARM POLE AND 38 FOOT / 50 FOOT/ 70 FOOT MAST  ARMS ANY 'T' DIMENSION, FOUNDATION AND GROUND ROD

818182

BID DATE

XX2295A76 2 76,500.00 153,000.00 07/13/2023

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

BREAKAWAY BASE SUPPORT SYSTEM FOR STEEL BEAMS

821001

BID DATE

WA2225187 4 1,457.50 5,830.00 03/16/2023

XX2295A76 23 1,580.00 36,340.00 07/13/2023
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

BREAKAWAY BASE SUPPORT SYSTEM FOR LIGHTING STRUCTURE

821002

BID DATE

WA2225187 2 742.50 1,485.00 03/16/2023

XY1815385 1 950.00 950.00 03/16/2023

XY1815485 1 950.00 950.00 03/30/2023

WA0795170 1 700.00 700.00 06/15/2023

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

BREAKAWAY BASE SUPPORT SYSTEM 'A' FOR STEEL BEAMS (W6X9)

821008

BID DATE

XX3885185 10 853.00 8,530.00 08/17/2023

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

BREAKAWAY BASE SUPPORT SYSTEM 'B' FOR STEEL BEAMS AND  STEEL TUBING SUPPORTS

821009

BID DATE

XX3885185 125 1,130.00 141,250.00 08/17/2023

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

12-PAIR COMMUNICATION CABLE, SELF-SUPPORTING (OVERHEAD)

822001

BID DATE

XX2295A76 1,500 7.50 11,250.00 07/13/2023

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

12-PAIR COMMUNICATION CABLE, JELLYFILLED (UNDERGROUND)

822002

BID DATE

XX2295A76 1,500 6.50 9,750.00 07/13/2023

HO1005170 16,250 5.00 81,250.00 07/27/2023

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

12-PAIR COMMUNICATION CABLE (SELF-SUPPORTING OR JELLY- FILLED / UNDERGROUND)

822010

BID DATE

XY1815385 20,000 4.00 80,000.00 03/16/2023

XY1815485 20,000 4.00 80,000.00 03/30/2023

XX1845285 5,000 6.00 30,000.00 05/04/2023

WA0795170 10,500 5.50 57,750.00 06/15/2023
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

50-PAIR COMMUNICATION CABLE (SELF-SUPPORTING OR JELLY- FILLED/UNDERGROUND)

822015

BID DATE

XY1815385 1,000 8.00 8,000.00 03/16/2023

XY1815485 1,000 8.00 8,000.00 03/30/2023

XX1845285 400 8.50 3,400.00 05/04/2023

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

LASHING NEW CABLE TO EXISTING OVERHEAD CABLE

822020

BID DATE

XY1815385 1,470 1.00 1,470.00 03/16/2023

XY1815485 1,470 1.00 1,470.00 03/30/2023

XX1845285 1,000 1.00 1,000.00 05/04/2023

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

DISCONNECT, PULL BACK AND REROUTE CABLES

822510

BID DATE

XY8155177 460 0.01 4.60 02/09/2023

XY9065177 910 0.01 9.10 03/09/2023

WA2225187 30 5.50 165.00 03/16/2023

XY1815385 4,375 3.00 13,125.00 03/16/2023

XY9105177 910 0.01 9.10 03/16/2023

XY1815485 4,375 3.00 13,125.00 03/30/2023

XY8165177 580 0.01 5.80 04/13/2023

XX1845285 3,100 3.00 9,300.00 05/04/2023

BW3275999 35 30.00 1,050.00 05/25/2023

WA0795170 1,500 2.25 3,375.00 06/15/2023

XX2295A76 1,900 3.25 6,175.00 07/13/2023

HO1005170 1,890 2.00 3,780.00 07/27/2023

CE4005223R 1,000 11.00 11,000.00 08/03/2023

AA1725279 415 3.75 1,556.25 09/07/2023

HA0915177 155 2.45 379.75 11/16/2023

XY9135177 910 0.01 9.10 11/16/2023

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

DISCONNECT, PULL BACK AND REROUTE EXISTING CABLE OR DUCT CABLE

822515

BID DATE

XX3885185 110 12.00 1,320.00 08/17/2023
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DESCRIPTION

ITEM UNITS LS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

REMOVE AND DISPOSE OF EXISTING LIGHTING INFRASTRUCTURE

823002

BID DATE

WA2225187 1 3,300.00 3,300.00 03/16/2023

BW3275999 1 5,000.00 5,000.00 05/25/2023

DESCRIPTION

ITEM UNITS LS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

MAINTAIN EXISTING ROADWAY LIGHTING

823005

BID DATE

CE4005223R 1 55,000.00 55,000.00 08/03/2023

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

DUCT CABLE - 2 CONDUCTOR, NO 6 AWG, 600 V

832001

BID DATE

XX3885185 225 10.00 2,250.00 08/17/2023

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

DUCT CABLE - 4 CONDUCTOR, NO 6 AWG, 600 V

832003

BID DATE

XX3885185 440 13.00 5,720.00 08/17/2023

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

DUCT CABLE - 2 CONDUCTOR, NO 4 AWG, 600 V

832004

BID DATE

WA2225187 1,180 12.93 15,257.40 03/16/2023

XX3885185 650 10.00 6,500.00 08/17/2023

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

DUCT CABLE - 4 CONDUCTOR, NO 4 AWG, 600 V

832006

BID DATE

XX3885185 1,000 12.00 12,000.00 08/17/2023

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

CABLE - 1 CONDUCTOR, NO 6 AWG, TYPE USE, 600V

832016

BID DATE

XX3885185 451 11.00 4,961.00 08/17/2023
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

CABLE - 1 CONDUCTOR, NO 4 AWG, TYPE USE, 600V

832017

BID DATE

WA2225187 820 4.13 3,386.60 03/16/2023

XX3885185 5,850 11.00 64,350.00 08/17/2023

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

CABLE - 1 CONDUCTOR, NO 2 AWG, TYPE USE, 600V

832018

BID DATE

XY1815385 500 4.00 2,000.00 03/16/2023

XY1815485 500 4.00 2,000.00 03/30/2023

XX1845285 500 5.00 2,500.00 05/04/2023

XX3885185 450 12.00 5,400.00 08/17/2023

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

CABLE - 1 CONDUCTOR, NO 10 AWG, TYPE THWN/THHN, 600V

832019

BID DATE

WA2225187 350 2.04 714.00 03/16/2023

BW3275999 165 18.00 2,970.00 05/25/2023

CE4005223R 500 10.50 5,250.00 08/03/2023

XX3885185 8,450 3.00 25,350.00 08/17/2023

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

1 INCH DIAMETER RIGID STEEL CONDUIT, SCHEDULE 40

833002

BID DATE

XY2335T77 300 31.80 9,540.00 06/15/2023

XX3885185 4,550 38.00 172,900.00 08/17/2023

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

1 INCH DIAMETER FLEXIBLE STEEL CONDUIT

833012

BID DATE

XX3885185 740 38.00 28,120.00 08/17/2023

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

2 INCH DIAMETER POLYVINYL CHLORIDE CONDUIT, SCHEDULE 80, RISER

833050

BID DATE

FR1295180 80 37.80 3,024.00 01/19/2023

GA1965180 145 56.55 8,199.75 05/25/2023
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

3 INCH DIAMETER POLYVINYL CHLORIDE CONDUIT, SCHEDULE 80, RISER

833060

BID DATE

XY1815385 375 40.00 15,000.00 03/16/2023

XY1815485 375 40.00 15,000.00 03/30/2023

AA1245180 50 33.00 1,650.00 05/04/2023

XX1845285 60 28.00 1,680.00 05/04/2023

GA1965180 30 67.61 2,028.30 05/25/2023

XX2295A76 190 35.00 6,650.00 07/13/2023

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

CONNECTOR KIT - TYPE I

834001

BID DATE

528D61425 100 36.60 3,660.00 02/09/2023

WA2225187 36 104.50 3,762.00 03/16/2023

XY9105177 5 0.01 0.05 03/16/2023

5282G51426 1,000 30.00 30,000.00 06/08/2023

XX3885185 85 101.00 8,585.00 08/17/2023

XY9135177 5 0.01 0.05 11/16/2023

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

CONNECTOR KIT - TYPE II

834002

BID DATE

528D61425 100 43.67 4,367.00 02/09/2023

WA2225187 2 115.50 231.00 03/16/2023

5282G51426 50 25.00 1,250.00 06/08/2023

XX3885185 85 157.00 13,345.00 08/17/2023

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

CONNECTOR KIT - TYPE III

834003

BID DATE

528D61425 100 43.95 4,395.00 02/09/2023

WA2225187 2 126.50 253.00 03/16/2023

5282G51426 400 35.00 14,000.00 06/08/2023

XX3885185 68 150.00 10,200.00 08/17/2023
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

CONNECTOR KIT - TYPE IV

834004

BID DATE

528D61425 100 30.00 3,000.00 02/09/2023

WA2225187 12 104.50 1,254.00 03/16/2023

5282G51426 400 35.00 14,000.00 06/08/2023

XX3885185 85 254.00 21,590.00 08/17/2023

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

GROUND ROD - 3/4 INCH DIAMETER X 10 FOOT LENGTH

837001

BID DATE

XX2325477 4 235.00 940.00 01/05/2023

FR1295180 7 165.00 1,155.00 01/19/2023

WA2225187 16 170.50 2,728.00 03/16/2023

XY1815385 135 165.00 22,275.00 03/16/2023

XY1815485 135 165.00 22,275.00 03/30/2023

AA1245180 8 120.00 960.00 05/04/2023

XX1845285 135 300.00 40,500.00 05/04/2023

BW3275999 1 500.00 500.00 05/25/2023

GA1965180 5 307.31 1,536.55 05/25/2023

GA4305123 14 575.00 8,050.00 06/08/2023

WA0795170 32 120.00 3,840.00 06/15/2023

XY2335T77 100 90.10 9,010.00 06/15/2023

XX2295A76 15 125.00 1,875.00 07/13/2023

HO1005170 21 125.00 2,625.00 07/27/2023

CE4005223R 2 440.00 880.00 08/03/2023

CL3945179 2 126.00 252.00 08/17/2023

XX3885185 30 852.00 25,560.00 08/17/2023

AA1725279 6 92.00 552.00 09/07/2023

BA0245230 7 135.00 945.00 09/21/2023

HA0915177 5 166.00 830.00 11/16/2023

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

POST MOUNTED REMOTE LIGHTING CABINET 60 AMP WITH WOOD  POST MOUNTING (6 INCH X 6 INCH X 12 FOOT)

838014

BID DATE

XX3885185 3 9,000.00 27,000.00 08/17/2023
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

POLE MOUNTED REMOTE LIGHTING CABINET 60 AMP

838016

BID DATE

XX3885185 3 9,000.00 27,000.00 08/17/2023

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

GALVANIZED STEEL BEAMS (W6X9)

851002

BID DATE

XX2295A76 130 97.50 12,675.00 07/13/2023

XX3885185 370 78.00 28,860.00 08/17/2023

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

GALVANIZED STEEL BEAMS (W8X18)

851005

BID DATE

WA2225187 89 114.13 10,157.57 03/16/2023

XX3885185 150 190.00 28,500.00 08/17/2023

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

GALVANIZED STEEL BEAMS (W8X21)

851006

BID DATE

XX2295A76 130 190.50 24,765.00 07/13/2023

XX3885185 1,500 115.00 172,500.00 08/17/2023

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

GALVANIZED STEEL BEAMS (W10X26)

851008

BID DATE

XX2295A76 130 231.00 30,030.00 07/13/2023

XX3885185 975 128.00 124,800.00 08/17/2023

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

GALVANIZED STEEL BEAMS (W14X30)

851010

BID DATE

WA9345276 60 228.00 13,680.00 01/12/2023

XX2295A76 76 285.00 21,660.00 07/13/2023

XX3885185 950 160.21 152,199.50 08/17/2023
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

GALVANIZED STEEL BEAMS (W18X35)

851012

BID DATE

XX3885185 140 190.00 26,600.00 08/17/2023

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

GALVANIZED STEEL BEAMS (W6X16)

851015

BID DATE

XX2295A76 57 140.25 7,994.25 07/13/2023

XX3885185 140 190.00 26,600.00 08/17/2023

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

GALVANIZED STRUCTURAL STEEL TUBING BEAMS (TS8X8X5/16)

851019

BID DATE

XX3885185 45 228.00 10,260.00 08/17/2023

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

SINGLE PLANE CANTILEVER SIGN STRUCTURE, UP TO 30 FEET

852125

BID DATE

XX3885185 2 70,000.00 140,000.00 08/17/2023

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

ANY COLOR POLYESTER COATED SINGLE PLANE CANTILEVER SIGN STRUCTURE, UP TO 30 FEET

852127

BID DATE

XX3885185 2 78,000.00 156,000.00 08/17/2023

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

BOX TRUSS CANTILEVER SIGN STRUCTURE, 31 FEET TO 45 FEET

852130

BID DATE

XX3885185 2 95,000.00 190,000.00 08/17/2023

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

ANY COLOR POLYESTER COATED BOX TRUSS CANTILEVER SIGN STRUCTURE, 31 FEET TO 45 FEET

852131

BID DATE

XX3885185 2 108,000.00 216,000.00 08/17/2023
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

BOX TRUSS OVERHEAD SIGN STRUCTURE, 60 FEET TO 80 FEET

852132

BID DATE

XX3885185 2 142,000.00 284,000.00 08/17/2023

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

ANY COLOR POLYESTER COATED BOX TRUSS OVERHEAD SIGN STRUCTURE 60 FEET TO 80 FEET

852133

BID DATE

XX3885185 2 168,000.00 336,000.00 08/17/2023

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

BOX TRUSS OVERHEAD SIGN STRUCTURAL, 81 FEET TO 100 FEET

852134

BID DATE

XX3885185 2 163,000.00 326,000.00 08/17/2023

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

ANY COLOR POLYESTER COATED BOX TRUSS OVERHEAD SIGN STRUCTURE, 81 FEET TO 100 FEET

852135

BID DATE

XX3885185 2 194,000.00 388,000.00 08/17/2023

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

BOX TRUSS OVERHEAD SIGN STRUCTURAL, 101 FEET TO 120 FEET

852136

BID DATE

XX3885185 2 198,000.00 396,000.00 08/17/2023

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

ANY COLOR POLYESTER COATED BOX TRUSS OVERHEAD SIGN STRUCTURE, 101 FEET TO 120 FEET

852137

BID DATE

XX3885185 2 239,000.00 478,000.00 08/17/2023

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

RELOCATE EXISTING SIGNAL HEAD

860265

BID DATE

WA2225187 5 495.00 2,475.00 03/16/2023

XX2295A76 4 350.00 1,400.00 07/13/2023

AA1725279 5 500.00 2,500.00 09/07/2023

BA0245230 4 790.00 3,160.00 09/21/2023
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

RELOCATE EXISTING SIGNAL HEAD ASSEMBLY INCLUDING NEW  MOUNTING HARDWARE

860266

BID DATE

XY1815385 6 380.00 2,280.00 03/16/2023

XY1815485 6 380.00 2,280.00 03/30/2023

XX1845285 20 400.00 8,000.00 05/04/2023

XX2295A76 19 500.00 9,500.00 07/13/2023

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

8 INCH LED VEHICULAR TRAFFIC SIGNAL HEAD SECTION

860271

BID DATE

XY1815385 5 380.00 1,900.00 03/16/2023

XY1815485 5 380.00 1,900.00 03/30/2023

XX1845285 12 380.00 4,560.00 05/04/2023

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

12 INCH OPTICALLY PROGRAMMED SIGNAL HEAD SECTION

860274

BID DATE

WA2225187 9 2,288.00 20,592.00 03/16/2023

XY1815385 15 2,600.00 39,000.00 03/16/2023

XY1815485 15 2,600.00 39,000.00 03/30/2023

XX1845285 10 2,585.00 25,850.00 05/04/2023

HO1005170 18 1,750.00 31,500.00 07/27/2023

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

12 INCH LED VEHICULAR TRAFFIC SIGNAL HEAD SECTION

860284

BID DATE

FR1295180 24 462.00 11,088.00 01/19/2023

WA2225187 40 401.50 16,060.00 03/16/2023

XY1815385 650 440.00 286,000.00 03/16/2023

XY1815485 650 480.00 312,000.00 03/30/2023

AA1245180 18 400.00 7,200.00 05/04/2023

XX1845285 400 500.00 200,000.00 05/04/2023

GA1965180 18 626.91 11,284.38 05/25/2023

WA0795170 177 365.00 64,605.00 06/15/2023

XX2295A76 130 400.00 52,000.00 07/13/2023

HO1005170 150 350.00 52,500.00 07/27/2023

AA1725279 76 400.00 30,400.00 09/07/2023

BA0245230 61 450.00 27,450.00 09/21/2023

HA0915177 102 404.00 41,208.00 11/16/2023
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

16 INCH LED COUNTDOWN PEDESTRIAN SIGNAL HEAD

860285

BID DATE

XY1815385 78 1,150.00 89,700.00 03/16/2023

XY1815485 78 1,150.00 89,700.00 03/30/2023

XX1845285 40 1,200.00 48,000.00 05/04/2023

WA0795170 2 1,000.00 2,000.00 06/15/2023

XX2295A76 60 950.00 57,000.00 07/13/2023

HO1005170 13 875.00 11,375.00 07/27/2023

CL3945179 2 1,100.00 2,200.00 08/17/2023

AA1725279 4 825.00 3,300.00 09/07/2023

BA0245230 4 950.00 3,800.00 09/21/2023

HA0915177 4 1,160.00 4,640.00 11/16/2023

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

FURNISH AND INSTALL 4 CONDUCTOR OPTICOM CABLE

860288

BID DATE

WA2225187 450 3.36 1,512.00 03/16/2023

XY1815385 350 2.00 700.00 03/16/2023

XY1815485 350 2.00 700.00 03/30/2023

AA1245180 105 1.80 189.00 05/04/2023

XX1845285 550 3.00 1,650.00 05/04/2023

WA0795170 3,045 1.50 4,567.50 06/15/2023

XX2295A76 600 2.00 1,200.00 07/13/2023

HO1005170 830 2.25 1,867.50 07/27/2023

AA1725279 480 2.50 1,200.00 09/07/2023

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

SIGNAL HEAD BACK PLATE, ANY SIZE

860289

BID DATE

XY1815385 150 360.00 54,000.00 03/16/2023

XY1815485 150 360.00 54,000.00 03/30/2023

XX1845285 250 360.00 90,000.00 05/04/2023

WA0795170 45 340.00 15,300.00 06/15/2023

HO1005170 58 330.00 19,140.00 07/27/2023

AA1725279 14 325.00 4,550.00 09/07/2023

BA0245230 13 490.00 6,370.00 09/21/2023

HA0915177 26 426.00 11,076.00 11/16/2023
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

EMT CONDUIT WITH FIREHOUSE PRE-EMPTION BUTTON

860291

BID DATE

XY1815385 200 40.00 8,000.00 03/16/2023

XY1815485 200 40.00 8,000.00 03/30/2023

XX1845285 300 40.00 12,000.00 05/04/2023

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

CUT, CLEAN, GALVANIZE AND CAP TRAFFIC SIGNAL STRUCTURE

860292

BID DATE

XY1815385 15 90.00 1,350.00 03/16/2023

XY1815485 15 90.00 1,350.00 03/30/2023

XX1845285 25 50.00 1,250.00 05/04/2023

GA4305123 1 10,800.00 10,800.00 06/08/2023

WA0795170 2 350.00 700.00 06/15/2023

XY2335T77 50 53.00 2,650.00 06/15/2023

XX2295A76 11 225.00 2,475.00 07/13/2023

HA0915177 1 553.00 553.00 11/16/2023

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

ELECTRICAL CABLE - 3 WIRE NO. 8 AWG

861102

BID DATE

WA2225187 15 16.50 247.50 03/16/2023

AA1245180 25 15.00 375.00 05/04/2023

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

ELECTRICAL CABLE - 2 CONDUCTOR (ALUMINUM SHIELDED)

861104

BID DATE

WA2225187 1,500 2.81 4,215.00 03/16/2023

XY1815385 100 3.00 300.00 03/16/2023

XY9105177 222 0.01 2.22 03/16/2023

XY1815485 100 3.00 300.00 03/30/2023

XX1845285 500 3.00 1,500.00 05/04/2023

GA1965180 2,310 3.69 8,523.90 05/25/2023

GA4305123 2,000 3.07 6,140.00 06/08/2023

XX2295A76 570 2.00 1,140.00 07/13/2023

CE4005223R 5,000 8.25 41,250.00 08/03/2023

XY9135177 222 0.01 2.22 11/16/2023
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

ELECTRICAL CABLE - 2 CONDUCTOR (NO. 14 AWG)

861105

BID DATE

XY1815385 15,000 1.75 26,250.00 03/16/2023

XY1815485 15,000 1.75 26,250.00 03/30/2023

XX1845285 2,200 3.00 6,600.00 05/04/2023

WA0795170 220 2.00 440.00 06/15/2023

XY2335T77 1,500 5.30 7,950.00 06/15/2023

XX2295A76 1,100 2.00 2,200.00 07/13/2023

HO1005170 2,550 2.25 5,737.50 07/27/2023

CL3945179 130 2.10 273.00 08/17/2023

AA1725279 1,765 1.80 3,177.00 09/07/2023

BA0245230 525 2.75 1,443.75 09/21/2023

HA0915177 385 1.70 654.50 11/16/2023

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

ELECTRICAL CABLE - 3 CONDUCTOR (NO. 14 AWG)

861106

BID DATE

XY1815385 65 3.00 195.00 03/16/2023

XY1815485 65 4.50 292.50 03/30/2023

XX1845285 130 3.00 390.00 05/04/2023

CE4005223R 2,400 6.60 15,840.00 08/03/2023

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

ELECTRICAL CABLE - 5 CONDUCTOR (NO. 14 AWG)

861107

BID DATE

XX2325477 50 8.00 400.00 01/05/2023

FR1295180 1,150 4.01 4,611.50 01/19/2023

WA2225187 130 3.19 414.70 03/16/2023

XY1815385 20,000 2.00 40,000.00 03/16/2023

XY1815485 20,000 4.50 90,000.00 03/30/2023

AA1245180 1,500 2.25 3,375.00 05/04/2023

XX1845285 7,200 3.00 21,600.00 05/04/2023

GA1965180 2,630 6.15 16,174.50 05/25/2023

WA0795170 655 2.25 1,473.75 06/15/2023

XY2335T77 3,000 6.36 19,080.00 06/15/2023

XX2295A76 1,100 2.50 2,750.00 07/13/2023

HO1005170 3,085 2.40 7,404.00 07/27/2023

CL3945179 140 2.80 392.00 08/17/2023

AA1725279 2,970 2.75 8,167.50 09/07/2023

BA0245230 880 3.70 3,256.00 09/21/2023
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

ELECTRICAL CABLE - 5 CONDUCTOR (NO. 14 AWG)

861107

BID DATE

HA0915177 713 2.40 1,711.20 11/16/2023

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

ELECTRICAL CABLE - 7 CONDUCTOR (NO. 14 AWG)

861108

BID DATE

WA2225187 1,100 3.30 3,630.00 03/16/2023

XY1815385 32,000 3.00 96,000.00 03/16/2023

XY1815485 32,000 4.50 144,000.00 03/30/2023

XX1845285 14,000 3.00 42,000.00 05/04/2023

WA0795170 10,445 2.50 26,112.50 06/15/2023

XX2295A76 1,400 3.00 4,200.00 07/13/2023

HO1005170 8,015 2.70 21,640.50 07/27/2023

AA1725279 2,700 3.00 8,100.00 09/07/2023

BA0245230 1,615 3.20 5,168.00 09/21/2023

HA0915177 3,585 2.75 9,858.75 11/16/2023

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

ELECTRICAL CABLE - 20 CONDUCTOR (NO. 14 AWG)

861110

BID DATE

XX2295A76 190 7.75 1,472.50 07/13/2023

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

ELECTRICAL CABLE - 2 CONDUCTOR (NO. 12 AWG)

861116

BID DATE

XX2295A76 960 2.50 2,400.00 07/13/2023

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

ELECTRICAL CABLE - 3 WIRE (NO. 4 AWG)

861117

BID DATE

GA1965180 75 17.21 1,290.75 05/25/2023

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

LOOP WIRE ENCASED IN FLEXIBLE TUBING (NO. 14 AWG)

862101

BID DATE

XY9025277 1,000 0.01 10.00 01/05/2023

XY8155177 51,000 0.01 510.00 02/09/2023
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

LOOP WIRE ENCASED IN FLEXIBLE TUBING (NO. 14 AWG)

862101

BID DATE

XY9225177 1,500 0.01 15.00 03/02/2023

XY9065177 2,500 17.00 42,500.00 03/09/2023

WA2225187 900 3.30 2,970.00 03/16/2023

XY8095177 1,500 0.94 1,410.00 03/16/2023

XY9105177 2,570 18.00 46,260.00 03/16/2023

XY8195177 1,500 0.01 15.00 03/30/2023

XY8165177 58,000 0.01 580.00 04/13/2023

XY9235177 1,500 0.01 15.00 04/13/2023

GA1965180 535 0.74 395.90 05/25/2023

GA4305123 900 7.62 6,858.00 06/08/2023

XX2295A76 1,100 3.00 3,300.00 07/13/2023

CE4005223R 662 8.00 5,296.00 08/03/2023

XY9135177 2,570 2.75 7,067.50 11/16/2023

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

SAW CUT FOR SIGNAL (LOOP DETECTOR)

862102

BID DATE

XY9025277 1,000 0.01 10.00 01/05/2023

XY8155177 11,000 0.01 110.00 02/09/2023

XY9225177 375 0.01 3.75 03/02/2023

XY9065177 2,100 0.01 21.00 03/09/2023

WA2225187 250 33.00 8,250.00 03/16/2023

XY8095177 375 33.28 12,480.00 03/16/2023

XY9105177 2,420 0.01 24.20 03/16/2023

XY8195177 375 0.01 3.75 03/30/2023

XY8165177 13,000 0.01 130.00 04/13/2023

XY9235177 375 0.01 3.75 04/13/2023

GA1965180 145 55.32 8,021.40 05/25/2023

GA4305123 350 40.00 14,000.00 06/08/2023

XX2295A76 1,100 32.00 35,200.00 07/13/2023

CE4005223R 221 16.50 3,646.50 08/03/2023

XY9135177 2,420 0.01 24.20 11/16/2023

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

40 FOOT CLASS II WOOD POLE WITH 2 DOWN GUYS AND ANCHORS

862300

BID DATE

FR1295180 9 2,320.00 20,880.00 01/19/2023

XY1815385 3 2,100.00 6,300.00 03/16/2023
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

40 FOOT CLASS II WOOD POLE WITH 2 DOWN GUYS AND ANCHORS

862300

BID DATE

XY1815485 3 2,100.00 6,300.00 03/30/2023

AA1245180 8 1,650.00 13,200.00 05/04/2023

XX1845285 3 2,100.00 6,300.00 05/04/2023

GA1965180 14 3,933.52 55,069.28 05/25/2023

AA1725279 1 2,600.00 2,600.00 09/07/2023

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

TWO DOWN GUYS AND ANCHORS ON EXISTING POLE

862305

BID DATE

XY1815385 6 600.00 3,600.00 03/16/2023

XY1815485 6 600.00 3,600.00 03/30/2023

XX1845285 6 630.00 3,780.00 05/04/2023

AA1725279 1 1,075.00 1,075.00 09/07/2023

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

AUDIBLE/TACTILE PEDESTRIAN PUSHBUTTON STATION AND SIGNS

865210

BID DATE

XY1815385 92 800.00 73,600.00 03/16/2023

XY1815485 92 800.00 73,600.00 03/30/2023

XX1845285 35 1,200.00 42,000.00 05/04/2023

WA0795170 2 1,000.00 2,000.00 06/15/2023

XX2295A76 23 1,050.00 24,150.00 07/13/2023

HO1005170 13 925.00 12,025.00 07/27/2023

CL3945179 2 1,050.00 2,100.00 08/17/2023

AA1725279 7 800.00 5,600.00 09/07/2023

BA0245230 4 975.00 3,900.00 09/21/2023

HA0915177 4 996.00 3,984.00 11/16/2023

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

2-WIRE APS CENTRAL CONTROL UNIT

865300

BID DATE

XY1815385 15 4,260.00 63,900.00 03/16/2023

XY1815485 15 4,260.00 63,900.00 03/30/2023

XX1845285 6 4,150.00 24,900.00 05/04/2023

WA0795170 1 4,500.00 4,500.00 06/15/2023

XX2295A76 4 4,500.00 18,000.00 07/13/2023

HO1005170 3 3,300.00 9,900.00 07/27/2023
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

2-WIRE APS CENTRAL CONTROL UNIT

865300

BID DATE

CL3945179 1 5,225.00 5,225.00 08/17/2023

AA1725279 1 3,650.00 3,650.00 09/07/2023

BA0245230 2 4,425.00 8,850.00 09/21/2023

HA0915177 1 4,650.00 4,650.00 11/16/2023

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

10 FOOT LIGHTING ARM ON SIGNAL STRUCTURE

866101

BID DATE

GA1965180 2 2,581.38 5,162.76 05/25/2023

HO1005170 6 1,570.00 9,420.00 07/27/2023

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

15 FOOT LIGHTING ARM ON SIGNAL STRUCTURE

866103

BID DATE

AA1245180 4 2,750.00 11,000.00 05/04/2023

WA0795170 1 2,400.00 2,400.00 06/15/2023

HO1005170 5 1,790.00 8,950.00 07/27/2023

BA0245230 1 1,760.00 1,760.00 09/21/2023

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

20 FOOT LIGHTING ARM ON SIGNAL STRUCTURE

866104

BID DATE

WA2225187 2 2,403.50 4,807.00 03/16/2023

WA0795170 7 2,650.00 18,550.00 06/15/2023

HO1005170 1 2,000.00 2,000.00 07/27/2023

AA1725279 1 1,850.00 1,850.00 09/07/2023

HA0915177 5 2,820.00 14,100.00 11/16/2023

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

15 FOOT VIDEO DETECTION CAMERA ARM ON SIGNAL STRUCTURE

866105

BID DATE

XY1815385 3 2,750.00 8,250.00 03/16/2023

XY1815485 3 2,750.00 8,250.00 03/30/2023

XX1845285 10 2,700.00 27,000.00 05/04/2023
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

ANY SIZE LIGHTING ARM ON SIGNAL POLE WITH LED ROADWAY  LUMINAIRE

866110

BID DATE

FR1295180 2 4,120.00 8,240.00 01/19/2023

XY1815385 15 4,050.00 60,750.00 03/16/2023

XY1815485 15 4,050.00 60,750.00 03/30/2023

XX1845285 25 3,750.00 93,750.00 05/04/2023

XX2295A76 4 3,850.00 15,400.00 07/13/2023

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

INSTALL STEEL POLE AND SINGLE MAST ARM, ANY SIZE

866204

BID DATE

XY1815385 22 7,200.00 158,400.00 03/16/2023

XY1815485 22 10,000.00 220,000.00 03/30/2023

XX1845285 22 7,000.00 154,000.00 05/04/2023

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

INSTALL STEEL POLE AND TWIN MAST ARM, ANY SIZE

866205

BID DATE

XY1815385 22 7,550.00 166,100.00 03/16/2023

XY1815485 22 10,000.00 220,000.00 03/30/2023

XX1845285 22 7,525.00 165,550.00 05/04/2023

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

INSTALL STRAIN POLE, ANY SIZE

867204

BID DATE

XY1815385 3 7,200.00 21,600.00 03/16/2023

XY1815485 3 7,200.00 21,600.00 03/30/2023

XX1845285 3 6,000.00 18,000.00 05/04/2023

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

STEEL SPAN WIRE - 1/4 INCH DIAMETER

869101

BID DATE

FR1295180 1,025 7.25 7,431.25 01/19/2023

XY1815385 175 3.00 525.00 03/16/2023

XY1815485 175 3.00 525.00 03/30/2023

AA1245180 350 5.50 1,925.00 05/04/2023

XX1845285 500 3.00 1,500.00 05/04/2023

GA1965180 125 4.92 615.00 05/25/2023
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

STEEL SPAN WIRE - 3/8 INCH DIAMETER

869102

BID DATE

XY1815385 200 8.00 1,600.00 03/16/2023

XY1815485 200 8.00 1,600.00 03/30/2023

AA1245180 1,000 7.70 7,700.00 05/04/2023

XX1845285 500 8.00 4,000.00 05/04/2023

GA1965180 1,450 12.29 17,820.50 05/25/2023

AA1725279 165 12.00 1,980.00 09/07/2023

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

ADJUST/RE-RING EXISTING SPAN WIRE WITH 4 INCH RINGS

869105

BID DATE

XY1815385 100 7.00 700.00 03/16/2023

XY1815485 100 7.00 700.00 03/30/2023

XX1845285 200 7.00 1,400.00 05/04/2023

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

PEDESTAL LED DMS, WALK-IN HOUSING, CABINET AND CONTROLLER

869240

BID DATE

CE4005223R 1 66,000.00 66,000.00 08/03/2023

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

PEDESTAL DMS SUPPORT POST-GALVANIZED

869265

BID DATE

CE4005223R 2 6,100.00 12,200.00 08/03/2023

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

INSTALL CONTROLLER AND CABINET - POLE MOUNT

871201

BID DATE

FR1295180 2 2,820.00 5,640.00 01/19/2023

XY1815385 1 3,600.00 3,600.00 03/16/2023

XY1815485 1 3,239.50 3,239.50 03/30/2023

AA1245180 2 2,750.00 5,500.00 05/04/2023

XX1845285 1 3,468.00 3,468.00 05/04/2023

GA1965180 2 2,458.45 4,916.90 05/25/2023
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

INSTALL CONTROLLER AND CABINET - BASE MOUNT

871202

BID DATE

WA2225187 1 7,920.00 7,920.00 03/16/2023

XY1815385 15 9,850.00 147,750.00 03/16/2023

XY1815485 15 9,850.00 147,750.00 03/30/2023

XX1845285 17 6,225.00 105,825.00 05/04/2023

WA0795170 2 3,500.00 7,000.00 06/15/2023

XX2295A76 4 3,500.00 14,000.00 07/13/2023

HO1005170 3 6,000.00 18,000.00 07/27/2023

AA1725279 1 4,500.00 4,500.00 09/07/2023

BA0245230 1 3,900.00 3,900.00 09/21/2023

HA0915177 1 4,540.00 4,540.00 11/16/2023

DESCRIPTION

ITEM UNITS LS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

REMOVE AND DISPOSE OF EXISTING SIGNAL EQUIPMENT

873002

BID DATE

FR1295180 1 7,120.00 7,120.00 01/19/2023

WA2225187 1 7,700.00 7,700.00 03/16/2023

AA1245180 1 5,280.00 5,280.00 05/04/2023

GA1965180 1 8,112.89 8,112.89 05/25/2023

WA0795170 1 10,000.00 10,000.00 06/15/2023

HO1005170 1 12,000.00 12,000.00 07/27/2023

CE4005223R 1 28,000.00 28,000.00 08/03/2023

CL3945179 1 3,850.00 3,850.00 08/17/2023

AA1725279 1 16,500.00 16,500.00 09/07/2023

BA0245230 1 8,000.00 8,000.00 09/21/2023

HA0915177 1 8,300.00 8,300.00 11/16/2023

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

REMOVE AND DISPOSE OF EXISTING SIGNAL EQUIPMENT  (PER ASIGNMENT)

873004

BID DATE

XX2295A76 1 6,000.00 6,000.00 07/13/2023

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

REMOVE AND DISPOSE OF EXISTING MATERIAL AND EQUIPMENT  (PER ASSIGNMENT)

873005

BID DATE

XY1815385 50 3,450.00 172,500.00 03/16/2023

XY1815485 50 5,000.00 250,000.00 03/30/2023

XX1845285 60 2,000.00 120,000.00 05/04/2023
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

REMOVE AND DISPOSE OF EXISTING MATERIAL AND EQUIPMENT  (PER ASSIGNMENT)

873005

BID DATE

XX2295A76 4 6,000.00 24,000.00 07/13/2023

DESCRIPTION

ITEM UNITS HR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

ELECTRICAL FOREMAN

873115

BID DATE

528D61425 2,600 95.00 247,000.00 02/09/2023

5282G51426 6,600 70.00 462,000.00 06/08/2023

DESCRIPTION

ITEM UNITS HR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

ELECTRICAL HELPER

873120

BID DATE

528D61425 2,600 60.00 156,000.00 02/09/2023

5282G51426 13,200 31.00 409,200.00 06/08/2023

DESCRIPTION

ITEM UNITS HR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

PICKUP TRUCK AND/OR VAN

873130

BID DATE

528D61425 2,600 1.00 2,600.00 02/09/2023

4290851426 4,100 10.64 43,624.00 06/08/2023

5282G51426 13,200 1.00 13,200.00 06/08/2023

DESCRIPTION

ITEM UNITS HR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

BUCKET TRUCK

873135

BID DATE

528D61425 2,600 1.00 2,600.00 02/09/2023

4291421425R 380 43.98 16,712.40 02/23/2023

42916M1425 328 1.00 328.00 04/06/2023

4290851426 40 24.63 985.20 06/08/2023

4290851426 4,100 20.04 82,164.00 06/08/2023

5282G51426 2,800 10.00 28,000.00 06/08/2023

4291721427 605 46.18 27,938.90 09/28/2023

DESCRIPTION

ITEM UNITS HR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

POLE TRAILER

873140

BID DATE

528D61425 120 15.00 1,800.00 02/09/2023
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DESCRIPTION

ITEM UNITS HR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

POLE TRAILER

873140

BID DATE

5282G51426 80 0.01 0.80 06/08/2023

DESCRIPTION

ITEM UNITS HR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

TRENCHER WITH BACKHOE ATTACHMENT

873145

BID DATE

528D61425 120 12.00 1,440.00 02/09/2023

5282G51426 300 0.01 3.00 06/08/2023

DESCRIPTION

ITEM UNITS HR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

AIR COMPRESSOR WITH ATTACHMENTS

873150

BID DATE

528D61425 100 15.00 1,500.00 02/09/2023

5282G51426 80 0.01 0.80 06/08/2023

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

NIGHTTIME CONCRETE PLANT OPENING

873160

BID DATE

XY1815385 5 2,500.00 12,500.00 03/16/2023

XY1815485 5 2,500.00 12,500.00 03/30/2023

XX1845285 5 2,600.00 13,000.00 05/04/2023

XX3885185 10 2,500.00 25,000.00 08/17/2023

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT

PRICE ADJUSTMENT FOR STEEL

930100

BID DATE

PG8525177 5,000 1.00 5,000.00 08/24/2023

AA1725279 5,000 1.00 5,000.00 09/07/2023

XY2455P76 1 215,000.00 215,000.00 09/14/2023

BA0245230 1 5,000.00 5,000.00 09/21/2023


